
JAN 17, 2013 09:06 AM

TIP NO F-5500 2:00 PM 1 /  6 001

CRAVEN

45530.3.1

FED AID NO FBD-0306(8)

FERRY RAMP & GANTRY.

NC-306 AT CHERRY BRANCH FERRY.

MARINE CONTRACTING CORP.

VIRGINIA BEACH,  VA

T. A. LOVING COMPANY ORION MARINE CONSTRUCTION INC

GOLDSBORO,  NC TAMPA,  FL

C203185DEC 18 2012

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 77825.00  121725.80MOBILIZATION

0002 0000400000-N 801 Lump Sum 12000.00 7750.00  49587.86CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 15000.00 97000.00  10982.70GRADING

0004 1121000000-E 520  93 TON 35.00 3255.00 50.00 4650.00 61.78  5745.54AGGREGATE BASE COURSE

0005 1519000000-E 610  140 TON 135.00 18900.00 128.00 17920.00 175.72  24600.80ASP CONC SURF CRS S9.5B

0006 1575000000-E 620  10 TON 643.00 6430.00 612.00 6120.00 840.18  8401.80ASP FOR PLANT MIX

0007 2612000000-E 848  230 SY  91.00 20930.00 33.85 7785.50 82.37  18945.106" CONCRETE DRIVEWAY

0008 3577000000-N SP  Lump Sum 11000.00 9850.00  1372.85GENERIC FENCING ITEM (LS)
CHAIN LINK FENCE & GATES

0009 6000000000-E 1605  250 LF  2.10 525.00 3.00 750.00 4.80  1200.00TEMPORARY SILT FENCE

0010 6009000000-E 1610  10 TON 35.00 350.00 67.40 674.00 82.37  823.70EROS CONTRL STONE CL B

0011 6012000000-E 1610  10 TON 30.00 300.00 68.45 684.50 82.37  823.70SEDIMENT CONTROL STONE

0012 6015000000-E 1615 0.5 ACR 800.00 400.00 800.00 400.00 4804.94  2402.47TEMPORARY MULCHING

0013 6018000000-E 1620  50 LB  4.50 225.00 5.00 250.00 61.78  3089.00SEED FOR TEMP SEEDING

0014 6021000000-E 1620 0.2 TON 1500.00 300.00 1000.00 200.00 1372.85  274.57FERT FOR TEMP SEEDING

0015 6036000000-E 1631  150 SY  2.00 300.00 4.00 600.00 4.12  618.00MATTING FOR EROS CONTROL

0016 6042000000-E 1632  50 LF  3.20 160.00 6.00 300.00 6.86  343.001/4" HARDWARE CLOTH

0017 6071010000-E SP   20 LF  6.30 126.00 10.00 200.00 6.86  137.20WATTLE

0018 6071020000-E SP   1 LB  37.00 37.00 20.00 20.00 343.22  343.22POLYACRYLAMIDE (PAM)

0019 6084000000-E 1660 0.3 ACR 1800.00 540.00 2000.00 600.00 6864.20  2059.26SEEDING AND MULCHING

STRUCTURE ITEMS

0020 8175000000-E 420 77.9 CY  1464.00 114045.60 860.00 66994.00 696.20  54233.98CLASS AA CONC (BRIDGE)

0021 8224000000-E 425  9,653 LB  1.60 15444.80 1.35 13031.55 1.31  12645.43EPOXY COAT REINF STL BRDG

0022 8280000000-E 440 Lump Sum 286424.00 373325.00  340202.28STRUCTURAL STEEL

0023 8322000000-E SP   2,712 LF  30.00 81360.00 18.15 49222.80 35.26  95625.12TREATED TIMBER PILES

0024 8532000000-E 462 43.3 SY  164.00 7101.20 52.65 2279.75 62.18  2692.39**" SLOPE PROTECTION
(6")

0025 8860000000-N SP  Lump Sum 63145.00 83225.00  130419.59GENERIC STRUCTURE ITEM (LS)
ELECTRICAL SYSTEM

0026 8860000000-N SP  Lump Sum 63175.00 19200.00  93776.75GENERIC STRUCTURE ITEM (LS)
PAINTING STEEL PILES, STATION 10+00.00 -RPA-

0027 8860000000-N SP  Lump Sum 138500.00 109945.00  120279.27GENERIC STRUCTURE ITEM (LS)
RAMP, LIFT & LUBRICATION SYSTEM

0028 8860000000-N SP  Lump Sum 39595.00 84625.00  16992.97GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING BULKHEAD

0029 8860000000-N SP  Lump Sum 21000.00 54850.00  8284.56GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING PILES

0030 8867000000-E SP   92 LF  235.00 21620.00 257.40 23680.80 294.17  27063.64GENERIC STRUCTURE ITEM (LF)
1.25" DIA. STEEL PIPE RAIL

0031 8867000000-E SP   150 LF  97.00 14550.00 60.20 9030.00 109.77  16465.50GENERIC STRUCTURE ITEM (LF)
12" PRESTRESSED CONCRETE PILES

0032 8867000000-E SP   200 LF  150.00 30000.00 119.70 23940.00 178.32  35664.00GENERIC STRUCTURE ITEM (LF)
24" PRESTRESSED CONCRETE PILES

0033 8867000000-E SP   700 LF  51.20 35840.00 63.50 44450.00 64.39  45073.00GENERIC STRUCTURE ITEM (LF)
HP12X53 STEEL PILES



JAN 17, 2013 09:06 AM

TIP NO F-5500 2:00 PM 2 /  6 001

CRAVEN

45530.3.1

FED AID NO FBD-0306(8)

FERRY RAMP & GANTRY.

NC-306 AT CHERRY BRANCH FERRY.

MARINE CONTRACTING CORP.

VIRGINIA BEACH,  VA

T. A. LOVING COMPANY ORION MARINE CONSTRUCTION INC

GOLDSBORO,  NC TAMPA,  FL

C203185DEC 18 2012

0.000 MI

0034 8867000000-E SP   527 LF  112.00 59024.00 145.55 76704.85 189.64  99940.28GENERIC STRUCTURE ITEM (LF)
PP24"X0.50" STEEL PILES

0035 8867000000-E SP   540 LF  119.00 64260.00 90.60 48924.00 51.96  28058.40GENERIC STRUCTURE ITEM (LF)
TIEBACK SYSTEM ANCHOR RODS

0036 8869000000-E SP  1.063 MBF 7545.00 8020.34 6263.80 6658.42 11831.87  12577.28GENERIC STRUCTURE ITEM (MBF)
UNTREATED STRUCTURAL TIMBER

0037 8874000000-E SP   250 TON 61.30 15325.00 42.80 10700.00 56.75  14187.50GENERIC STRUCTURE ITEM (TON)
SELECT MATERIAL, CLASS VI

0038 8881000000-E SP   1,000 CY  39.25 39250.00 11.10 11100.00 35.78  35780.00GENERIC STRUCTURE ITEM (CY)
SELECT MATERIAL, CLASS III

0039 8892000000-E SP   3,705 SF  29.60 109668.00 34.15 126525.75 32.72  121227.60GENERIC STRUCTURE ITEM (SF)
STEEL SHEET PILES

0040 8892000000-E SP   205 SF  120.00 24600.00 228.80 46904.00 154.64  31701.20GENERIC STRUCTURE ITEM (SF)
ULTRA HIGH MOLECULAR WEIGHT POLYETHYLENE

0041 8892000000-E SP   134 SF  175.00 23450.00 269.70 36139.80 144.93  19420.62GENERIC STRUCTURE ITEM (SF)
ULTRA HIGH MOLECULAR WEIGHT POLYETHYLENE
COMPOSITE

0042 8897000000-N SP   5 EA  900.00 4500.00 311.25 1556.25 863.97  4319.85GENERIC STRUCTURE ITEM (EA)
PILE REDRIVES

 

    TOTAL 1440675.94 TOTAL 1556590.97 TOTAL  1620107.78CONTRACT TOTAL

 

    SUB-TOTAL 160778.00 SUB-TOTAL 233579.00 SUB-TOTAL  253476.57ROADWAY ITEMS

    SUB-TOTAL 1279897.94 SUB-TOTAL 1323011.97 SUB-TOTAL  1366631.21STRUCTURE ITEMS



JAN 17, 2013 09:06 AM

TIP NO F-5500 2:00 PM 3 /  6 001

CRAVEN

45530.3.1

FED AID NO FBD-0306(8)

FERRY RAMP & GANTRY.

NC-306 AT CHERRY BRANCH FERRY.

CAPE ROMAIN CONTRACTORS,
INC.

WANDO,  SC

TIC-THE INDUSTRIAL COMPANY CAROLINA BRIDGE CO., INC.

ENGLEWOOD,  CO ORANGEBURG,  SC

C203185DEC 18 2012

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85000.00 91125.00  157378.29MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00 5000.00  16812.17CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 20000.00 75000.00  63262.79GRADING

0004 1121000000-E 520  93 TON 50.00 4650.00 85.00 7905.00 141.13  13125.09AGGREGATE BASE COURSE

0005 1519000000-E 610  140 TON 140.00 19600.00 125.00 17500.00 142.50  19950.00ASP CONC SURF CRS S9.5B

0006 1575000000-E 620  10 TON 675.00 6750.00 510.00 5100.00 600.00  6000.00ASP FOR PLANT MIX

0007 2612000000-E 848  230 SY  80.00 18400.00 80.00 18400.00 90.00  20700.006" CONCRETE DRIVEWAY

0008 3577000000-N SP  Lump Sum 20000.00 9500.00  2000.00GENERIC FENCING ITEM (LS)
CHAIN LINK FENCE & GATES

0009 6000000000-E 1605  250 LF  3.00 750.00 3.00 750.00 2.50  625.00TEMPORARY SILT FENCE

0010 6009000000-E 1610  10 TON 50.00 500.00 150.00 1500.00 140.42  1404.20EROS CONTRL STONE CL B

0011 6012000000-E 1610  10 TON 50.00 500.00 115.00 1150.00 91.22  912.20SEDIMENT CONTROL STONE

0012 6015000000-E 1615 0.5 ACR 1000.00 500.00 800.00 400.00 2000.00  1000.00TEMPORARY MULCHING

0013 6018000000-E 1620  50 LB  10.00 500.00 5.00 250.00 50.00  2500.00SEED FOR TEMP SEEDING

0014 6021000000-E 1620 0.2 TON 2000.00 400.00 1000.00 200.00 1500.00  300.00FERT FOR TEMP SEEDING

0015 6036000000-E 1631  150 SY  10.00 1500.00 4.00 600.00 6.00  900.00MATTING FOR EROS CONTROL

0016 6042000000-E 1632  50 LF  3.60 180.00 6.00 300.00 5.00  250.001/4" HARDWARE CLOTH

0017 6071010000-E SP   20 LF  10.00 200.00 10.00 200.00 134.55  2691.00WATTLE

0018 6071020000-E SP   1 LB  50.00 50.00 20.00 20.00 50.00  50.00POLYACRYLAMIDE (PAM)

0019 6084000000-E 1660 0.3 ACR 2000.00 600.00 2000.00 600.00 2000.00  600.00SEEDING AND MULCHING

STRUCTURE ITEMS

0020 8175000000-E 420 77.9 CY  850.00 66215.00 1365.00 106333.50 2439.57  190042.50CLASS AA CONC (BRIDGE)

0021 8224000000-E 425  9,653 LB  2.10 20271.30 1.00 9653.00 1.77  17085.81EPOXY COAT REINF STL BRDG

0022 8280000000-E 440 Lump Sum 269000.00 482245.50  204678.25STRUCTURAL STEEL

0023 8322000000-E SP   2,712 LF  30.00 81360.00 25.00 67800.00 69.68  188972.16TREATED TIMBER PILES

0024 8532000000-E 462 43.3 SY  80.00 3464.00 400.00 17320.00 70.00  3031.00**" SLOPE PROTECTION
(6")

0025 8860000000-N SP  Lump Sum 70000.00 100000.00  110919.11GENERIC STRUCTURE ITEM (LS)
ELECTRICAL SYSTEM

0026 8860000000-N SP  Lump Sum 55000.00 35000.00  100000.00GENERIC STRUCTURE ITEM (LS)
PAINTING STEEL PILES, STATION 10+00.00 -RPA-

0027 8860000000-N SP  Lump Sum 133750.00 270000.00  257297.31GENERIC STRUCTURE ITEM (LS)
RAMP, LIFT & LUBRICATION SYSTEM

0028 8860000000-N SP  Lump Sum 30000.00 60000.00  32040.71GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING BULKHEAD

0029 8860000000-N SP  Lump Sum 9500.00 21000.00  27370.29GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING PILES

0030 8867000000-E SP   92 LF  200.00 18400.00 120.00 11040.00 68.05  6260.60GENERIC STRUCTURE ITEM (LF)
1.25" DIA. STEEL PIPE RAIL

0031 8867000000-E SP   150 LF  125.00 18750.00 70.00 10500.00 95.85  14377.50GENERIC STRUCTURE ITEM (LF)
12" PRESTRESSED CONCRETE PILES

0032 8867000000-E SP   200 LF  175.00 35000.00 120.00 24000.00 213.53  42706.00GENERIC STRUCTURE ITEM (LF)
24" PRESTRESSED CONCRETE PILES

0033 8867000000-E SP   700 LF  100.00 70000.00 62.00 43400.00 72.77  50939.00GENERIC STRUCTURE ITEM (LF)
HP12X53 STEEL PILES



JAN 17, 2013 09:06 AM

TIP NO F-5500 2:00 PM 4 /  6 001

CRAVEN

45530.3.1

FED AID NO FBD-0306(8)

FERRY RAMP & GANTRY.

NC-306 AT CHERRY BRANCH FERRY.

CAPE ROMAIN CONTRACTORS,
INC.

WANDO,  SC

TIC-THE INDUSTRIAL COMPANY CAROLINA BRIDGE CO., INC.

ENGLEWOOD,  CO ORANGEBURG,  SC

C203185DEC 18 2012

0.000 MI

0034 8867000000-E SP   527 LF  185.00 97495.00 150.00 79050.00 188.67  99429.09GENERIC STRUCTURE ITEM (LF)
PP24"X0.50" STEEL PILES

0035 8867000000-E SP   540 LF  125.00 67500.00 38.00 20520.00 116.61  62969.40GENERIC STRUCTURE ITEM (LF)
TIEBACK SYSTEM ANCHOR RODS

0036 8869000000-E SP  1.063 MBF 10000.00 10630.00 25000.00 26575.00 21231.43  22569.01GENERIC STRUCTURE ITEM (MBF)
UNTREATED STRUCTURAL TIMBER

0037 8874000000-E SP   250 TON 50.00 12500.00 60.00 15000.00 88.85  22212.50GENERIC STRUCTURE ITEM (TON)
SELECT MATERIAL, CLASS VI

0038 8881000000-E SP   1,000 CY  50.00 50000.00 40.00 40000.00 42.84  42840.00GENERIC STRUCTURE ITEM (CY)
SELECT MATERIAL, CLASS III

0039 8892000000-E SP   3,705 SF  100.00 370500.00 40.00 148200.00 35.42  131231.10GENERIC STRUCTURE ITEM (SF)
STEEL SHEET PILES

0040 8892000000-E SP   205 SF  100.00 20500.00 230.00 47150.00 286.41  58714.05GENERIC STRUCTURE ITEM (SF)
ULTRA HIGH MOLECULAR WEIGHT POLYETHYLENE

0041 8892000000-E SP   134 SF  125.00 16750.00 110.00 14740.00 517.83  69389.22GENERIC STRUCTURE ITEM (SF)
ULTRA HIGH MOLECULAR WEIGHT POLYETHYLENE
COMPOSITE

0042 8897000000-N SP   5 EA  300.00 1500.00 450.00 2250.00 498.87  2494.35GENERIC STRUCTURE ITEM (EA)
PILE REDRIVES

 

    TOTAL 1723165.30 TOTAL 1887277.00 TOTAL  2068029.70CONTRACT TOTAL

 

    SUB-TOTAL 195080.00 SUB-TOTAL 235500.00 SUB-TOTAL  310460.74ROADWAY ITEMS

    SUB-TOTAL 1528085.30 SUB-TOTAL 1651777.00 SUB-TOTAL  1757568.96STRUCTURE ITEMS



JAN 17, 2013 09:06 AM

TIP NO F-5500 2:00 PM 5 /  6 001

CRAVEN

45530.3.1

FED AID NO FBD-0306(8)

FERRY RAMP & GANTRY.

NC-306 AT CHERRY BRANCH FERRY.

AMERICAN BRIDGE COMPANY

CORAOPOLIS,  PA   

C203185DEC 18 2012

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 106000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 25000.00   CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 50000.00   GRADING

0004 1121000000-E 520  93 TON 42.50 3952.50   AGGREGATE BASE COURSE

0005 1519000000-E 610  140 TON 110.00 15400.00   ASP CONC SURF CRS S9.5B

0006 1575000000-E 620  10 TON 750.00 7500.00   ASP FOR PLANT MIX

0007 2612000000-E 848  230 SY  72.00 16560.00   6" CONCRETE DRIVEWAY

0008 3577000000-N SP  Lump Sum 53000.00   GENERIC FENCING ITEM (LS)
CHAIN LINK FENCE & GATES

0009 6000000000-E 1605  250 LF  5.25 1312.50   TEMPORARY SILT FENCE

0010 6009000000-E 1610  10 TON 70.00 700.00   EROS CONTRL STONE CL B

0011 6012000000-E 1610  10 TON 55.00 550.00   SEDIMENT CONTROL STONE

0012 6015000000-E 1615 0.5 ACR 1600.00 800.00   TEMPORARY MULCHING

0013 6018000000-E 1620  50 LB  10.50 525.00   SEED FOR TEMP SEEDING

0014 6021000000-E 1620 0.2 TON 1680.00 336.00   FERT FOR TEMP SEEDING

0015 6036000000-E 1631  150 SY  8.00 1200.00   MATTING FOR EROS CONTROL

0016 6042000000-E 1632  50 LF  6.20 310.00   1/4" HARDWARE CLOTH

0017 6071010000-E SP   20 LF  11.00 220.00   WATTLE

0018 6071020000-E SP   1 LB  175.00 175.00   POLYACRYLAMIDE (PAM)

0019 6084000000-E 1660 0.3 ACR 7500.00 2250.00   SEEDING AND MULCHING

STRUCTURE ITEMS

0020 8175000000-E 420 77.9 CY  2000.00 155800.00   CLASS AA CONC (BRIDGE)

0021 8224000000-E 425  9,653 LB  1.50 14479.50   EPOXY COAT REINF STL BRDG

0022 8280000000-E 440 Lump Sum 450000.00   STRUCTURAL STEEL

0023 8322000000-E SP   2,712 LF  40.00 108480.00   TREATED TIMBER PILES

0024 8532000000-E 462 43.3 SY  130.00 5629.00   **" SLOPE PROTECTION
(6")

0025 8860000000-N SP  Lump Sum 70000.00   GENERIC STRUCTURE ITEM (LS)
ELECTRICAL SYSTEM

0026 8860000000-N SP  Lump Sum 20000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING STEEL PILES, STATION 10+00.00 -RPA-

0027 8860000000-N SP  Lump Sum 192000.00   GENERIC STRUCTURE ITEM (LS)
RAMP, LIFT & LUBRICATION SYSTEM

0028 8860000000-N SP  Lump Sum 40000.00   GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING BULKHEAD

0029 8860000000-N SP  Lump Sum 30000.00   GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING PILES

0030 8867000000-E SP   92 LF  300.00 27600.00   GENERIC STRUCTURE ITEM (LF)
1.25" DIA. STEEL PIPE RAIL

0031 8867000000-E SP   150 LF  85.00 12750.00   GENERIC STRUCTURE ITEM (LF)
12" PRESTRESSED CONCRETE PILES

0032 8867000000-E SP   200 LF  175.00 35000.00   GENERIC STRUCTURE ITEM (LF)
24" PRESTRESSED CONCRETE PILES

0033 8867000000-E SP   700 LF  70.00 49000.00   GENERIC STRUCTURE ITEM (LF)
HP12X53 STEEL PILES



JAN 17, 2013 09:06 AM

TIP NO F-5500 2:00 PM 6 /  6 001

CRAVEN

45530.3.1

FED AID NO FBD-0306(8)

FERRY RAMP & GANTRY.

NC-306 AT CHERRY BRANCH FERRY.

AMERICAN BRIDGE COMPANY

CORAOPOLIS,  PA   

C203185DEC 18 2012

0.000 MI

0034 8867000000-E SP   527 LF  350.00 184450.00   GENERIC STRUCTURE ITEM (LF)
PP24"X0.50" STEEL PILES

0035 8867000000-E SP   540 LF  95.00 51300.00   GENERIC STRUCTURE ITEM (LF)
TIEBACK SYSTEM ANCHOR RODS

0036 8869000000-E SP  1.063 MBF 20000.00 21260.00   GENERIC STRUCTURE ITEM (MBF)
UNTREATED STRUCTURAL TIMBER

0037 8874000000-E SP   250 TON 50.00 12500.00   GENERIC STRUCTURE ITEM (TON)
SELECT MATERIAL, CLASS VI

0038 8881000000-E SP   1,000 CY  80.00 80000.00   GENERIC STRUCTURE ITEM (CY)
SELECT MATERIAL, CLASS III

0039 8892000000-E SP   3,705 SF  65.00 240825.00   GENERIC STRUCTURE ITEM (SF)
STEEL SHEET PILES

0040 8892000000-E SP   205 SF  275.00 56375.00   GENERIC STRUCTURE ITEM (SF)
ULTRA HIGH MOLECULAR WEIGHT POLYETHYLENE

0041 8892000000-E SP   134 SF  300.00 40200.00   GENERIC STRUCTURE ITEM (SF)
ULTRA HIGH MOLECULAR WEIGHT POLYETHYLENE
COMPOSITE

0042 8897000000-N SP   5 EA  700.00 3500.00   GENERIC STRUCTURE ITEM (EA)
PILE REDRIVES

 

    TOTAL 2186939.50   CONTRACT TOTAL

 

    SUB-TOTAL 285791.00   ROADWAY ITEMS

    SUB-TOTAL 1901148.50   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1440675.94   MARINE CONTRACTING CORP.

     2  1556590.97   T. A. LOVING COMPANY

     3  1620107.78   ORION MARINE CONSTRUCTION INC

     4  1723165.30   CAPE ROMAIN CONTRACTORS, INC.

     5  1887277.00   TIC-THE INDUSTRIAL COMPANY

     6  2068029.70   CAROLINA BRIDGE CO., INC.

     7  2186939.50   AMERICAN BRIDGE COMPANY



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 1 /  2 002

ONSLOW

17BP.3.R.4,  3CR.10671.140,  3CR.20671.140,  43230

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-17, 6 SECTIONS OF NC-24 AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ONSLOW GRADING & PAVING INC. ROSE BROTHERS PAVING CO., INC.

JACKSONVILLE,  NC AHOSKIE,  NC

C203226DEC 18 2012

26.130 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 290000.00 224000.00  270000.00MOBILIZATION

0002 0106000000-E 230  1,445 CY  1.00 1445.00 14.75 21313.75 23.00  33235.00BORROW EXCAVATION

0003 0234000000-E SP   1,445 CY  1.00 1445.00 11.50 16617.50 18.00  26010.00GENERIC GRADING ITEM (CY)
BORROW EXCAVATION (STATE FURN- ISHED SOURCES)

0004 1220000000-E 545  1,190 TON 37.00 44030.00 40.00 47600.00 40.00  47600.00INCIDENTAL STONE BASE

0005 1245000000-E SP  36.24 SMI 3115.00 112887.60 3550.00 128652.00 3800.00  137712.00SHOULDER RECONSTRUCTION

0006 1297000000-E 607  123,217 SY  1.00 123217.00 1.20 147860.40 1.60  197147.20MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  62,990 SY  1.30 81887.00 1.80 113382.00 2.20  138578.00MILL ASP PVMT *****" DTH
(2-1/2")

0008 1330000000-E 607  3,630 SY  8.95 32488.50 6.00 21780.00 8.80  31944.00INCIDENTAL MILLING

0009 1489000000-E 610  6,629 TON 47.00 311563.00 65.50 434199.50 52.00  344708.00ASP CONC BASE CRS B25.0B

0010 1491000000-E 610  1,817 TON 42.00 76314.00 52.50 95392.50 52.00  94484.00ASP CONC BASE CRS B25.0C

0011 1503000000-E 610  9,428 TON 42.00 395976.00 45.25 426617.00 50.00  471400.00ASP CONC INTR CRS I19.0C

0012 1519000000-E 610  6,999 TON 50.00 349950.00 53.25 372696.75 52.00  363948.00ASP CONC SURF CRS S9.5B

0013 1523000000-E 610  17,671 TON 42.00 742182.00 42.25 746599.75 50.00  883550.00ASP CONC SURF CRS S9.5C

0014 1575000000-E 620  2,285 TON 580.00 1325300.00 600.00 1371000.00 620.00  1416700.00ASP FOR PLANT MIX

0015 1880000000-E SP   3,445 TON 116.00 399620.00 137.50 473687.50 110.00  378950.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0016 2591000000-E 848  80 SY  45.55 3644.00 36.30 2904.00 90.00  7200.004" CONCRETE SIDEWALK

0017 2605000000-N 848  1 EA  2775.00 2775.00 1593.00 1593.00 1800.00  1800.00CONCRETE CURB RAMP

0018 2759000000-N SP   6 EA  2415.00 14490.00 1593.00 9558.00 1950.00  11700.00GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMPS

0019 2830000000-N 858  2 EA  350.00 700.00 275.00 550.00 850.00  1700.00ADJ MANHOLES

0020 2845000000-N 858  2 EA  350.00 700.00 225.00 450.00 650.00  1300.00ADJ METER OR VALVE BOXES

0021 4685000000-E 1205  92,560 LF  0.51 47205.60 0.51 47205.60 0.58  53684.80THERMO PVT MKG LINES 4"90

0022 4686000000-E 1205  21,521 LF  0.56 12051.76 0.56 12051.76 0.65  13988.65THERMO PVT MKG LINES 4"120

0023 4695000000-E 1205  4,509 LF  1.70 7665.30 1.70 7665.30 1.50  6763.50THERMO PVT MKG LINES 8"90 MILS

0024 4705000000-E 1205  200 LF  3.00 600.00 3.00 600.00 6.50  1300.00THERMO LINES 16" 120MILS

0025 4710000000-E 1205  474 LF  5.45 2583.30 5.45 2583.30 7.50  3555.0024"WIDE THERMO 120 MILS

0026 4721000000-E 1205  23 EA  50.00 1150.00 50.00 1150.00 100.00  2300.00THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  213 EA  95.00 20235.00 95.00 20235.00 110.00  23430.00THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  536,452 LF  0.11 59009.72 0.11 59009.72 0.20  107290.40PAINT PVMT MARKINGS 4"

0029 4820000000-E 1205  4,489 LF  0.40 1795.60 0.40 1795.60 1.10  4937.90PAINT PVMT MARKINGS 8"

0030 4830000000-E 1205  200 LF  1.00 200.00 1.00 200.00 4.50  900.00PAINT PVT MKGS LINES 16"

0031 4835000000-E 1205  910 LF  2.25 2047.50 2.25 2047.50 4.80  4368.00PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  23 EA  30.00 690.00 30.00 690.00 60.00  1380.00PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  239 EA  28.00 6692.00 28.00 6692.00 60.00  14340.00PAINT PVT MKG SYMBOL

0034 4850000000-E 1205  2,000 LF  0.60 1200.00 0.60 1200.00 1.60  3200.00LINE REMOVAL 4" WIDE

0035 4860000000-E 1205  800 LF  0.90 720.00 0.90 720.00 2.70  2160.00LINE REMOVAL 8" WIDE

0036 4865000000-E 1205  800 LF  1.10 880.00 1.10 880.00 4.00  3200.00LINE REMOVAL 12" WIDE

0037 4870000000-E 1205  400 LF  1.50 600.00 1.50 600.00 5.60  2240.00LINE REMOVAL 24" WIDE

0038 4875000000-N 1205  20 EA  45.00 900.00 45.00 900.00 60.00  1200.00REMOVAL OF SYMBL & CHARAC



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 2 /  2 002

ONSLOW

17BP.3.R.4,  3CR.10671.140,  3CR.20671.140,  43230

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-17, 6 SECTIONS OF NC-24 AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ONSLOW GRADING & PAVING INC. ROSE BROTHERS PAVING CO., INC.

JACKSONVILLE,  NC AHOSKIE,  NC

C203226DEC 18 2012

26.130 MI

0039 4900000000-N 1251  258 EA  4.70 1212.60 4.70 1212.60 9.00  2322.00PERM RAISED PVMT MARKERS

0040 4905000000-N 1253  1,352 EA  20.45 27648.40 20.45 27648.40 28.50  38532.00SNOWPLB PVMT MRKER

0041 5255000000-N 1413 Lump Sum 33000.00 47500.00  138000.00PORTABLE LIGHTING

0042 6000000000-E 1605  1,817 LF  2.00 3634.00 2.00 3634.00 4.00  7268.00TEMPORARY SILT FENCE

0043 6009000000-E 1610  455 TON 47.35 21544.25 50.00 22750.00 50.00  22750.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  455 TON 42.00 19110.00 45.00 20475.00 50.00  22750.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615 21.81 ACR 450.00 9814.50 400.00 8724.00 1400.00  30534.00TEMPORARY MULCHING

0046 6036000000-E 1631  170 SY  3.00 510.00 1.25 212.50 3.00  510.00MATTING FOR EROS CONTROL

0047 6042000000-E 1632  911 LF  4.00 3644.00 3.75 3416.25 5.00  4555.001/4" HARDWARE CLOTH

0048 6071010000-E SP   310 LF  6.00 1860.00 7.50 2325.00 10.00  3100.00WATTLE

0049 6084000000-E 1660 21.81 ACR 1350.00 29443.50 1450.00 31624.50 2000.00  43620.00SEEDING AND MULCHING

0050 6090000000-E 1661  911 LB  3.00 2733.00 3.00 2733.00 18.00  16398.00SEED FOR REPAIR SEEDING

0051 6093000000-E 1661 4.52 TON 1000.00 4520.00 900.00 4068.00 1600.00  7232.00FERT FOR REPAIR SEEDING

0052 7444000000-E 1725  1,514 LF  5.77 8735.78 5.65 8554.10 10.00  15140.00INDUCTIVE LOOP SAWCUT

0053 7456000000-E 1726  1,125 LF  2.04 2295.00 2.00 2250.00 3.00  3375.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 4646544.91 TOTAL 5009806.78 TOTAL  5465990.45CONTRACT TOTAL

 

    SUB-TOTAL 4646544.91 SUB-TOTAL 5009806.78 SUB-TOTAL  5465990.45ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4646544.91   BARNHILL CONTRACTING COMPANY

     2  5009806.78   ONSLOW GRADING & PAVING INC.

     3  5465990.45   ROSE BROTHERS PAVING CO., INC.



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 1 /  2 003

DUPLIN

3CR.10311.133,  3CR.20311.133

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-11/NC-903/NC-111, NC-41, NC-111, NC-241, AND 1 SECTION OF SECONDARY ROAD.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC  

C203214DEC 18 2012

20.700 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 133500.00 364000.00  MOBILIZATION

0002 0106000000-E 230  4,561 CY  39.00 177879.00 21.00 95781.00  BORROW EXCAVATION

0003 1220000000-E 545  1,015 TON 33.40 33901.00 32.80 33292.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  38.38 SMI 1305.00 50085.90 2860.00 109766.80  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  8,680 SY  1.75 15190.00 2.60 22568.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  176,027 SY  1.45 255239.15 1.48 260519.96  MILL ASP PVMT *****" DTH
(2-1/2")

0007 1297000000-E 607  23,797 SY  2.10 49973.70 2.06 49021.82  MILL ASP PVMT *****" DTH
(4")

0008 1330000000-E 607  6,500 SY  5.70 37050.00 8.90 57850.00  INCIDENTAL MILLING

0009 1489000000-E 610  14,234 TON 32.00 455488.00 40.30 573630.20  ASP CONC BASE CRS B25.0B

0010 1498000000-E 610  30,569 TON 26.50 810078.50 38.25 1169264.25  ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  33,954 TON 27.40 930339.60 38.10 1293647.40  ASP CONC SURF CRS S9.5B

0012 1575000000-E 620  4,131 TON 592.50 2447617.50 620.00 2561220.00  ASP FOR PLANT MIX

0013 1880000000-E SP   425 TON 140.00 59500.00 102.00 43350.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0014 1880000000-E SP   500 TON 140.00 70000.00 102.00 51000.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0015 2600000000-N SP   2 EA  650.00 1300.00 1400.00 2800.00  RETROFIT EXT CURB RAMP

0016 2738000000-E SP   180 SY  55.00 9900.00 90.00 16200.00  GENERIC PAVING ITEM (SY)
6" CONCRETE DRIVEWAY

0017 2830000000-N 858  3 EA  850.00 2550.00 650.00 1950.00  ADJ MANHOLES

0018 2845000000-N 858  5 EA  825.00 4125.00 550.00 2750.00  ADJ METER OR VALVE BOXES

0019 3030000000-E 862  1,950 LF  15.00 29250.00 18.00 35100.00  STL BM GUARDRAIL

0020 3150000000-N 862  60 EA  40.00 2400.00 45.00 2700.00  ADDIT GUARDRAIL POSTS

0021 3180000000-N 862  12 EA  1550.00 18600.00 2200.00 26400.00  GR ANCHOR TYPE **********
(III MOD)

0022 3270000000-N SP   12 EA  1825.00 21900.00 2400.00 28800.00  GR ANCHOR TYPE 350

0023 4685000000-E 1205  215,338 LF  0.44 94748.72 0.44 94748.72  THERMO PVT MKG LINES 4"90

0024 4686000000-E 1205  216,550 LF  0.58 125599.00 0.58 125599.00  THERMO PVT MKG LINES 4"120

0025 4695000000-E 1205  454 LF  2.75 1248.50 1.00 454.00  THERMO PVT MKG LINES 8"90 MILS

0026 4700000000-E 1205  3,071 LF  3.00 9213.00 2.00 6142.00  12"WIDE THERMO 90 MILS

0027 4710000000-E 1205  248 LF  6.00 1488.00 9.00 2232.00  24"WIDE THERMO 120 MILS

0028 4721000000-E 1205  12 EA  85.00 1020.00 75.00 900.00  THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  121 EA  90.00 10890.00 90.00 10890.00  THERMO PVT SYMBOL 90MILS

0030 4810000000-E 1205  449,482 LF  0.09 40453.38 0.09 40453.38  PAINT PVMT MARKINGS 4"

0031 4835000000-E 1205  320 LF  4.00 1280.00 3.00 960.00  PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  12 EA  30.00 360.00 15.00 180.00  PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  131 EA  30.00 3930.00 15.00 1965.00  PAINT PVT MKG SYMBOL

0034 4900000000-N 1251  78 EA  10.00 780.00 10.00 780.00  PERM RAISED PVMT MARKERS

0035 4905000000-N 1253  1,774 EA  19.50 34593.00 25.00 44350.00  SNOWPLB PVMT MRKER

0036 6000000000-E 1605  1,936 LF  0.50 968.00 4.00 7744.00  TEMPORARY SILT FENCE

0037 6009000000-E 1610  106 TON 45.00 4770.00 50.00 5300.00  EROS CONTRL STONE CL B



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 2 /  2 003

DUPLIN

3CR.10311.133,  3CR.20311.133

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-11/NC-903/NC-111, NC-41, NC-111, NC-241, AND 1 SECTION OF SECONDARY ROAD.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC  

C203214DEC 18 2012

20.700 MI

0038 6012000000-E 1610  106 TON 39.00 4134.00 50.00 5300.00  SEDIMENT CONTROL STONE

0039 6015000000-E 1615 19.36 ACR 1.00 19.36 1400.00 27104.00  TEMPORARY MULCHING

0040 6036000000-E 1631  130 SY  1.00 130.00 3.50 455.00  MATTING FOR EROS CONTROL

0041 6042000000-E 1632  969 LF  1.00 969.00 5.00 4845.00  1/4" HARDWARE CLOTH

0042 6071010000-E SP   310 LF  1.00 310.00 10.00 3100.00  WATTLE

0043 6084000000-E 1660 27.91 ACR 1.00 27.91 2000.00 55820.00  SEEDING AND MULCHING

0044 6090000000-E 1661  969 LB  1.00 969.00 18.00 17442.00  SEED FOR REPAIR SEEDING

0045 6093000000-E 1661 4.84 TON 1.00 4.84 1600.00 7744.00  FERT FOR REPAIR SEEDING

0046 7444000000-E 1725  1,500 LF  5.80 8700.00 11.00 16500.00  INDUCTIVE LOOP SAWCUT

0047 7456000000-E 1726  175 LF  2.30 402.50 2.50 437.50  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 5962875.56 TOTAL 7283057.03  CONTRACT TOTAL

 

    SUB-TOTAL 5962875.56 SUB-TOTAL 7283057.03  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5962875.56   BARNHILL CONTRACTING COMPANY

     2  7283057.03   ROSE BROTHERS PAVING CO., INC.



JAN 17, 2013 09:06 AM

TIP NO B-4832 2:00 PM 1 /  6 004

WAKE

38602.3.1

FED AID NO BRZ-2511(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #230 OVER POPLAR CREEK ON SR-2511.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

PALMETTO INFRASTRUCTURE  INC

RALEIGH,  NC GREENVILLE,  SC

C203023DEC 18 2012

0.065 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23000.00 23000.00  25000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 6500.00 8500.00  8500.00BRG APP SUB REG TIER**
(16+19.00)

0003 0043000000-N 226 Lump Sum 24800.00 57500.00  35000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1200.00  1200.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  14.00 2800.00 22.00 4400.00 30.00  6000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  35.00 7000.00 1.00 200.00 28.00  5600.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  2.00 400.00 4.00 800.00 3.00  600.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 35.00 350.00 30.00 300.00 45.00  450.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  10 SY  2.50 25.00 5.00 50.00 3.00  30.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  24 LF  28.00 672.00 40.00 960.00 85.00  2040.0015" DRAINAGE PIPE

0011 1220000000-E 545  50 TON 25.70 1285.00 30.00 1500.00 65.00  3250.00INCIDENTAL STONE BASE

0012 1489000000-E 610  260 TON 85.00 22100.00 40.00 10400.00 65.00  16900.00ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  150 TON 85.00 12750.00 55.00 8250.00 59.00  8850.00ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  270 TON 83.00 22410.00 55.00 14850.00 56.00  15120.00ASP CONC SURF CRS S9.5B

0015 1575000000-E 620  35 TON 700.00 24500.00 600.00 21000.00 600.00  21000.00ASP FOR PLANT MIX

0016 1693000000-E 654  40 TON 195.00 7800.00 55.00 2200.00 175.00  7000.00ASPH PLT MIX PVMT REPAIR

0017 2022000000-E 815 22.4 CY  53.50 1198.40 10.00 224.00 65.00  1456.00SUBDRAIN EXCAVATION

0018 2033000000-E 815 16.8 CY  65.00 1092.00 15.00 252.00 67.00  1125.60SUBDRAIN FINE AGGREGATE

0019 2044000000-E 815  100 LF  12.00 1200.00 4.00 400.00 22.00  2200.006" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  300.00 300.00 200.00 200.00 150.00  150.00SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  50.00 300.00 8.00 48.00 15.00  90.006" OUTLET PIPE

0022 2286000000-N 840  2 EA  1200.00 2400.00 1800.00 3600.00 1250.00  2500.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  575.00 1150.00 500.00 1000.00 1000.00  2000.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  75 LF  30.00 2250.00 30.00 2250.00 45.00  3375.00SHOULDER BERM GUTTER

0025 3030000000-E 862  100 LF  14.00 1400.00 14.00 1400.00 14.00  1400.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1900.00  7600.00GR ANCHOR TYPE 350

0029 3649000000-E 876  2 TON 50.00 100.00 300.00 600.00 96.00  192.00RIP RAP, CLASS B

0030 3656000000-E 876  385 SY  2.00 770.00 0.50 192.50 3.00  1155.00GEOTEXTILE FOR DRAINGE

0031 4072000000-E 903  61 LF  5.15 314.15 5.00 305.00 4.95  301.95SUPPORT, 3-LB STL U-CHAN

0032 4096000000-N 904  2 EA  105.00 210.00 80.00 160.00 75.00  150.00SIGN ERECTION, TYPE D

0033 4155000000-N 907  6 EA  3.00 18.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  506 SF  4.15 2099.90 5.00 2530.00 4.00  2024.00WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  134 SF  4.45 596.30 7.00 938.00 6.50  871.00WORK ZONE SIGNS (BARR)

0036 4445000000-E 1145  112 LF  18.00 2016.00 18.00 2016.00 18.50  2072.00BARRICADES (TYPE III)

0037 4685000000-E 1205  690 LF  1.50 1035.00 1.50 1035.00 1.50  1035.00THERMO PVT MKG LINES 4"90

0038 4686000000-E 1205  690 LF  1.50 1035.00 1.50 1035.00 1.50  1035.00THERMO PVT MKG LINES 4"120

0039 5810000000-E 1530  318 LF  8.00 2544.00 13.00 4134.00 6.00  1908.00ABANDON 16" UTILITY PIPE

0040 6000000000-E 1605  800 LF  2.75 2200.00 2.25 1800.00 2.50  2000.00TEMPORARY SILT FENCE



JAN 17, 2013 09:06 AM

TIP NO B-4832 2:00 PM 2 /  6 004

WAKE

38602.3.1

FED AID NO BRZ-2511(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #230 OVER POPLAR CREEK ON SR-2511.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

PALMETTO INFRASTRUCTURE  INC

RALEIGH,  NC GREENVILLE,  SC

C203023DEC 18 2012

0.065 MI

0041 6006000000-E 1610  160 TON 35.00 5600.00 1.00 160.00 65.00  10400.00EROS CONTRL STONE CL A

0042 6009000000-E 1610  5 TON 40.00 200.00 75.00 375.00 95.00  475.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  50 TON 40.00 2000.00 40.00 2000.00 75.00  3750.00SEDIMENT CONTROL STONE

0044 6015000000-E 1615 0.5 ACR 980.00 490.00 800.00 400.00 850.00  425.00TEMPORARY MULCHING

0045 6018000000-E 1620  50 LB  4.00 200.00 3.00 150.00 3.60  180.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620 0.25 TON 900.00 225.00 1000.00 250.00 1100.00  275.00FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  5.00 1000.00 1.00 200.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   300 LF  1.25 375.00 2.00 600.00 2.00  600.00SAFETY FENCE

0049 6030000000-E 1630  100 CY  15.00 1500.00 3.00 300.00 35.00  3500.00SILT EXCAVATION

0050 6036000000-E 1631  2,000 SY  1.25 2500.00 0.01 20.00 1.25  2500.00MATTING FOR EROS CONTROL

0051 6037000000-E SP   50 SY  4.80 240.00 8.00 400.00 6.90  345.00COIR FIBER MAT

0052 6042000000-E 1632  250 LF  4.00 1000.00 3.00 750.00 3.50  875.001/4" HARDWARE CLOTH

0053 6084000000-E 1660 0.5 ACR 1680.00 840.00 1800.00 900.00 1800.00  900.00SEEDING AND MULCHING

0054 6087000000-E 1660 0.25 ACR 300.00 75.00 150.00 37.50 200.00  50.00MOWING

0055 6090000000-E 1661  50 LB  12.00 600.00 4.00 200.00 6.00  300.00SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1100.00  275.00FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  5.00 250.00 4.00 200.00 7.25  362.50SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.5 TON 1000.00 500.00 600.00 300.00 1100.00  550.00FERTILIZER TOPDRESSING

0059 6114500000-N 1667  5 MHR 80.00 400.00 35.00 175.00 65.00  325.00SPECIALIZED HAND MOWING

0060 6117000000-N SP   13 EA  50.00 650.00 50.00 650.00 125.00  1625.00RESPONSE FOR EROS CONTROL

0061 6123000000-E 1670 0.1 ACR 2500.00 250.00 500.00 50.00 4800.00  480.00REFORESTATION

STRUCTURE ITEMS

0062 8021000000-N SP  Lump Sum 10000.00 32000.00  30000.00REMV EXIST STR **********
(16+19.29 -L-)

0063 8121000000-N 412 Lump Sum 1600.00 13000.00  7500.00UNCL STR EXCAV STA *****
(16+19.29 -L-)

0064 8182000000-E 420  29 CY  1300.00 37700.00 1400.00 40600.00 1500.00  43500.00CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 20000.00 20000.00  20000.00BRG APPR SLAB ***********
(16+19.29 -L-)

0066 8217000000-E 425  4,270 LB  1.00 4270.00 3.00 12810.00 1.00  4270.00REINF STEEL (BRIDGE)

0067 8364000000-E 450  550 LF  40.00 22000.00 35.00 19250.00 75.00  41250.00HP12X53 PILES

0068 8505000000-E 460 140.25 LF  110.00 15427.50 104.00 14586.00 85.00  11921.25VERT CONC BARRIER RAIL

0069 8608000000-E 876  90 TON 85.00 7650.00 95.00 8550.00 68.00  6120.00RIP RAP II (2'-0")

0070 8622000000-E 876  100 SY  2.00 200.00 4.00 400.00 4.00  400.00GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 3000.00 3000.00  5000.00ELASTOMERIC BEARINGS

0072 8763000000-E 430  770 LF  170.00 130900.00 136.00 104720.00 125.00  96250.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 466169.25 TOTAL 468975.00 TOTAL  494045.30CONTRACT TOTAL

 

    SUB-TOTAL 213421.75 SUB-TOTAL 200059.00 SUB-TOTAL  227834.05ROADWAY ITEMS



JAN 17, 2013 09:06 AM

TIP NO B-4832 2:00 PM 3 /  6 004

WAKE

38602.3.1

FED AID NO BRZ-2511(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #230 OVER POPLAR CREEK ON SR-2511.

   

C203023DEC 18 2012

0.065 MI

    SUB-TOTAL 252747.50 SUB-TOTAL 268916.00 SUB-TOTAL  266211.25STRUCTURE ITEMS



JAN 17, 2013 09:06 AM

TIP NO B-4832 2:00 PM 4 /  6 004

WAKE

38602.3.1

FED AID NO BRZ-2511(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #230 OVER POPLAR CREEK ON SR-2511.

T. A. LOVING COMPANY

GOLDSBORO,  NC

CORMAN CONSTRUCTION, INC.

ANNAPOLIS JUNCTION,  MD  

C203023DEC 18 2012

0.065 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27400.00 28000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 8825.00 9865.00  BRG APP SUB REG TIER**
(16+19.00)

0003 0043000000-N 226 Lump Sum 77119.82 27200.00  GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  5.00 1000.00 14.00 2800.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  5.00 1000.00 38.50 7700.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  1.00 200.00 2.20 440.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 35.00 350.00 38.50 385.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  10 SY  5.00 50.00 2.70 27.00  FND CONDIT GEOTEXTILE

0010 0335200000-E 305  24 LF  45.75 1098.00 30.50 732.00  15" DRAINAGE PIPE

0011 1220000000-E 545  50 TON 30.00 1500.00 28.00 1400.00  INCIDENTAL STONE BASE

0012 1489000000-E 610  260 TON 65.00 16900.00 71.00 18460.00  ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  150 TON 59.00 8850.00 64.50 9675.00  ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  270 TON 56.00 15120.00 61.50 16605.00  ASP CONC SURF CRS S9.5B

0015 1575000000-E 620  35 TON 600.00 21000.00 658.00 23030.00  ASP FOR PLANT MIX

0016 1693000000-E 654  40 TON 175.00 7000.00 192.00 7680.00  ASPH PLT MIX PVMT REPAIR

0017 2022000000-E 815 22.4 CY  20.00 448.00 58.00 1299.20  SUBDRAIN EXCAVATION

0018 2033000000-E 815 16.8 CY  20.00 336.00 70.00 1176.00  SUBDRAIN FINE AGGREGATE

0019 2044000000-E 815  100 LF  5.00 500.00 13.00 1300.00  6" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  250.00 250.00 329.00 329.00  SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  10.00 60.00 55.00 330.00  6" OUTLET PIPE

0022 2286000000-N 840  2 EA  1875.00 3750.00 1315.00 2630.00  MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  775.00 1550.00 630.00 1260.00  FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  75 LF  30.00 2250.00 33.00 2475.00  SHOULDER BERM GUTTER

0025 3030000000-E 862  100 LF  14.00 1400.00 21.00 2100.00  STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 60.00 300.00  ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1500.00 6000.00 1645.00 6580.00  GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1900.00 7600.00 1865.00 7460.00  GR ANCHOR TYPE 350

0029 3649000000-E 876  2 TON 50.00 100.00 55.00 110.00  RIP RAP, CLASS B

0030 3656000000-E 876  385 SY  3.00 1155.00 2.20 847.00  GEOTEXTILE FOR DRAINGE

0031 4072000000-E 903  61 LF  5.15 314.15 3.50 213.50  SUPPORT, 3-LB STL U-CHAN

0032 4096000000-N 904  2 EA  105.00 210.00 93.00 186.00  SIGN ERECTION, TYPE D

0033 4155000000-N 907  6 EA  3.00 18.00 5.50 33.00  DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  506 SF  4.15 2099.90 4.50 2277.00  WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  134 SF  4.45 596.30 6.90 924.60  WORK ZONE SIGNS (BARR)

0036 4445000000-E 1145  112 LF  18.00 2016.00 21.00 2352.00  BARRICADES (TYPE III)

0037 4685000000-E 1205  690 LF  1.38 952.20 1.50 1035.00  THERMO PVT MKG LINES 4"90

0038 4686000000-E 1205  690 LF  1.46 1007.40 1.60 1104.00  THERMO PVT MKG LINES 4"120

0039 5810000000-E 1530  318 LF  48.00 15264.00 9.00 2862.00  ABANDON 16" UTILITY PIPE

0040 6000000000-E 1605  800 LF  2.50 2000.00 3.00 2400.00  TEMPORARY SILT FENCE



JAN 17, 2013 09:06 AM

TIP NO B-4832 2:00 PM 5 /  6 004

WAKE

38602.3.1

FED AID NO BRZ-2511(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #230 OVER POPLAR CREEK ON SR-2511.

T. A. LOVING COMPANY

GOLDSBORO,  NC

CORMAN CONSTRUCTION, INC.

ANNAPOLIS JUNCTION,  MD  

C203023DEC 18 2012

0.065 MI

0041 6006000000-E 1610  160 TON 10.00 1600.00 38.50 6160.00  EROS CONTRL STONE CL A

0042 6009000000-E 1610  5 TON 50.00 250.00 44.00 220.00  EROS CONTRL STONE CL B

0043 6012000000-E 1610  50 TON 35.00 1750.00 41.50 2075.00  SEDIMENT CONTROL STONE

0044 6015000000-E 1615 0.5 ACR 800.00 400.00 1535.00 767.50  TEMPORARY MULCHING

0045 6018000000-E 1620  50 LB  4.00 200.00 4.40 220.00  SEED FOR TEMP SEEDING

0046 6021000000-E 1620 0.25 TON 800.00 200.00 1040.00 260.00  FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  5.00 1000.00 58.50 11700.00  TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   300 LF  2.00 600.00 7.30 2190.00  SAFETY FENCE

0049 6030000000-E 1630  100 CY  5.00 500.00 7.50 750.00  SILT EXCAVATION

0050 6036000000-E 1631  2,000 SY  2.00 4000.00 2.00 4000.00  MATTING FOR EROS CONTROL

0051 6037000000-E SP   50 SY  6.00 300.00 11.00 550.00  COIR FIBER MAT

0052 6042000000-E 1632  250 LF  4.00 1000.00 4.40 1100.00  1/4" HARDWARE CLOTH

0053 6084000000-E 1660 0.5 ACR 3000.00 1500.00 8550.00 4275.00  SEEDING AND MULCHING

0054 6087000000-E 1660 0.25 ACR 200.00 50.00 33.00 8.25  MOWING

0055 6090000000-E 1661  50 LB  4.00 200.00 7.70 385.00  SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 800.00 200.00 986.00 246.50  FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  4.00 200.00 2.20 110.00  SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.5 TON 800.00 400.00 904.00 452.00  FERTILIZER TOPDRESSING

0059 6114500000-N 1667  5 MHR 60.00 300.00 22.00 110.00  SPECIALIZED HAND MOWING

0060 6117000000-N SP   13 EA  100.00 1300.00 82.00 1066.00  RESPONSE FOR EROS CONTROL

0061 6123000000-E 1670 0.1 ACR 5000.00 500.00 4930.00 493.00  REFORESTATION

STRUCTURE ITEMS

0062 8021000000-N SP  Lump Sum 44000.00 75000.00  REMV EXIST STR **********
(16+19.29 -L-)

0063 8121000000-N 412 Lump Sum 4500.00 25000.00  UNCL STR EXCAV STA *****
(16+19.29 -L-)

0064 8182000000-E 420  29 CY  955.00 27695.00 1500.00 43500.00  CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 54750.00 19250.00  BRG APPR SLAB ***********
(16+19.29 -L-)

0066 8217000000-E 425  4,270 LB  1.38 5892.60 1.50 6405.00  REINF STEEL (BRIDGE)

0067 8364000000-E 450  550 LF  48.00 26400.00 75.00 41250.00  HP12X53 PILES

0068 8505000000-E 460 140.25 LF  126.50 17741.63 101.00 14165.25  VERT CONC BARRIER RAIL

0069 8608000000-E 876  90 TON 81.00 7290.00 49.50 4455.00  RIP RAP II (2'-0")

0070 8622000000-E 876  100 SY  3.00 300.00 3.30 330.00  GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 2050.00 5585.00  ELASTOMERIC BEARINGS

0072 8763000000-E 430  770 LF  153.00 117810.00 150.00 115500.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 562225.00 TOTAL 583260.80  CONTRACT TOTAL

 

    SUB-TOTAL 253795.77 SUB-TOTAL 232820.55  ROADWAY ITEMS



JAN 17, 2013 09:06 AM

TIP NO B-4832 2:00 PM 6 /  6 004

WAKE

38602.3.1

FED AID NO BRZ-2511(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #230 OVER POPLAR CREEK ON SR-2511.

   

C203023DEC 18 2012

0.065 MI

    SUB-TOTAL 308429.23 SUB-TOTAL 350440.25  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  466169.25   S. T. WOOTEN CORPORATION

     2  468975.00   FSC II LLC DBA FRED SMITH COMPANY

     3  494045.30   PALMETTO INFRASTRUCTURE  INC

     4  562225.00   T. A. LOVING COMPANY

     5  583260.80   CORMAN CONSTRUCTION, INC.



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 1 /  4 005

DURHAM

5CR.10321.25,  5CR.20321.25

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-70 FROM SR-1815 TO SR-1959, NC-54 FROM I-40 TO ORANGE COUNTY LINE AND 11 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

BARNHILL CONTRACTING
COMPANY

FSC II LLC DBA FRED SMITH
COMPANY

TARBORO,  NC RALEIGH,  NC

C203220DEC 18 2012

21.880 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 54000.00 30780.00  205000.00MOBILIZATION

0002 0106000000-E 230  3,142 CY  24.15 75879.30 30.00 94260.00 13.00  40846.00BORROW EXCAVATION

0003 1220000000-E 545  1,546 TON 45.00 69570.00 30.00 46380.00 29.35  45375.10INCIDENTAL STONE BASE

0004 1245000000-E SP  27.92 SMI 2100.00 58632.00 3250.00 90740.00 2750.00  76780.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  42,031 SY  0.99 41610.69 1.35 56741.85 1.26  52959.06MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  72,948 SY  1.09 79513.32 1.44 105045.12 0.60  43768.80MILL ASP PVMT *****" DTH
(2")

0007 1297000000-E 607  174,850 SY  1.20 209820.00 2.03 354945.50 0.63  110155.50MILL ASP PVMT *****" DTH
(2-1/2")

0008 1308000000-E 607  4,723 SY  3.29 15538.67 3.50 16530.50 2.36  11146.28MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1308000000-E 607  8,444 SY  2.86 24149.84 2.65 22376.60 2.44  20603.36MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0010 1330000000-E 607  580 SY  12.80 7424.00 15.00 8700.00 12.82  7435.60INCIDENTAL MILLING

0011 1498000000-E 610  24,559 TON 27.27 669723.93 33.50 822726.50 37.60  923418.40ASP CONC INTR CRS I19.0B

0012 1519000000-E 610  33,780 TON 25.88 874226.40 34.20 1155276.00 31.80  1074204.00ASP CONC SURF CRS S9.5B

0013 1575000000-E 620  3,206 TON 585.00 1875510.00 453.00 1452318.00 600.00  1923600.00ASP FOR PLANT MIX

0014 1704000000-E SP   3,002 TON 93.00 279186.00 88.00 264176.00 92.50  277685.00PATCHING EXIST PAVEMENT

0015 2605000000-N 848  2 EA  2000.00 4000.00 2000.00 4000.00 2255.00  4510.00CONCRETE CURB RAMP

0016 2830000000-N 858  42 EA  400.00 16800.00 405.00 17010.00 595.00  24990.00ADJ MANHOLES

0017 2845000000-N 858  12 EA  400.00 4800.00 405.00 4860.00 670.00  8040.00ADJ METER OR VALVE BOXES

0018 4685000000-E 1205  222,663 LF  0.39 86838.57 0.39 86838.57 0.39  86838.57THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  191,318 LF  0.59 112877.62 0.59 112877.62 0.59  112877.62THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  5,365 LF  0.75 4023.75 0.75 4023.75 0.75  4023.75THERMO PVT MKG LINES 8"90 MILS

0021 4697000000-E 1205  600 LF  1.00 600.00 1.00 600.00 1.00  600.00THERMO PVT MKG LINE 8"120 MILS

0022 4705000000-E 1205  100 LF  4.00 400.00 4.00 400.00 4.00  400.00THERMO LINES 16" 120MILS

0023 4710000000-E 1205  1,858 LF  6.00 11148.00 6.00 11148.00 6.00  11148.0024"WIDE THERMO 120 MILS

0024 4721000000-E 1205  20 EA  45.00 900.00 45.00 900.00 45.00  900.00THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  351 EA  60.00 21060.00 60.00 21060.00 60.00  21060.00THERMO PVT SYMBOL 90MILS

0026 4770000000-E 1205  6,068 LF  2.90 17597.20 2.90 17597.20 2.90  17597.204" COLD APPL PLSTIC LINES TYPE **
(III)

0027 4780000000-E 1205  350 LF  5.80 2030.00 5.80 2030.00 5.80  2030.008" COLD APPL PLSTIC LINES TYPE **
(III)

0028 4810000000-E 1205  305,569 LF  0.09 27501.21 0.09 27501.21 0.09  27501.21PAINT PVMT MARKINGS 4"

0029 4820000000-E 1205  1,075 LF  0.50 537.50 0.50 537.50 0.50  537.50PAINT PVMT MARKINGS 8"

0030 4830000000-E 1205  100 LF  1.00 100.00 1.00 100.00 1.00  100.00PAINT PVT MKGS LINES 16"

0031 4835000000-E 1205  578 LF  2.00 1156.00 2.00 1156.00 2.00  1156.00PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  12 EA  15.00 180.00 15.00 180.00 15.00  180.00PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  193 EA  15.00 2895.00 15.00 2895.00 15.00  2895.00PAINT PVT MKG SYMBOL

0034 4850000000-E 1205  6,068 LF  0.20 1213.60 0.20 1213.60 0.20  1213.60LINE REMOVAL 4" WIDE

0035 4860000000-E 1205  350 LF  0.50 175.00 0.50 175.00 0.50  175.00LINE REMOVAL 8" WIDE

0036 4900000000-N 1251  1,899 EA  3.00 5697.00 3.00 5697.00 3.00  5697.00PERM RAISED PVMT MARKERS

0037 5255000000-N 1413 Lump Sum 29700.00 5903.00  54700.00PORTABLE LIGHTING



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 2 /  4 005

DURHAM

5CR.10321.25,  5CR.20321.25

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-70 FROM SR-1815 TO SR-1959, NC-54 FROM I-40 TO ORANGE COUNTY LINE AND 11 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

BARNHILL CONTRACTING
COMPANY

FSC II LLC DBA FRED SMITH
COMPANY

TARBORO,  NC RALEIGH,  NC

C203220DEC 18 2012

21.880 MI

0038 6000000000-E 1605  1,381 LF  5.00 6905.00 1.90 2623.90 2.00  2762.00TEMPORARY SILT FENCE

0039 6071010000-E SP   1,250 LF  8.00 10000.00 5.70 7125.00 6.00  7500.00WATTLE

0040 6084000000-E 1660 21.35 ACR 2000.00 42700.00 1700.00 36295.00 2360.00  50386.00SEEDING AND MULCHING

0041 7444000000-E 1725  8,814 LF  4.85 42747.90 6.00 52884.00 4.85  42747.90INDUCTIVE LOOP SAWCUT

 

    TOTAL 4789367.50 TOTAL 4948627.42 TOTAL  5305543.45CONTRACT TOTAL

 

    SUB-TOTAL 4789367.50 SUB-TOTAL 4948627.42 SUB-TOTAL  5305543.45ROADWAY ITEMS



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 3 /  4 005

DURHAM

5CR.10321.25,  5CR.20321.25

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-70 FROM SR-1815 TO SR-1959, NC-54 FROM I-40 TO ORANGE COUNTY LINE AND 11 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

C203220DEC 18 2012

21.880 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 257500.00   MOBILIZATION

0002 0106000000-E 230  3,142 CY  25.00 78550.00   BORROW EXCAVATION

0003 1220000000-E 545  1,546 TON 50.00 77300.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  27.92 SMI 3000.00 83760.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  42,031 SY  1.45 60944.95   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  72,948 SY  1.45 105774.60   MILL ASP PVMT *****" DTH
(2")

0007 1297000000-E 607  174,850 SY  1.55 271017.50   MILL ASP PVMT *****" DTH
(2-1/2")

0008 1308000000-E 607  4,723 SY  1.60 7556.80   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1308000000-E 607  8,444 SY  1.60 13510.40   MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0010 1330000000-E 607  580 SY  7.00 4060.00   INCIDENTAL MILLING

0011 1498000000-E 610  24,559 TON 31.00 761329.00   ASP CONC INTR CRS I19.0B

0012 1519000000-E 610  33,780 TON 28.00 945840.00   ASP CONC SURF CRS S9.5B

0013 1575000000-E 620  3,206 TON 630.00 2019780.00   ASP FOR PLANT MIX

0014 1704000000-E SP   3,002 TON 92.00 276184.00   PATCHING EXIST PAVEMENT

0015 2605000000-N 848  2 EA  2000.00 4000.00   CONCRETE CURB RAMP

0016 2830000000-N 858  42 EA  450.00 18900.00   ADJ MANHOLES

0017 2845000000-N 858  12 EA  450.00 5400.00   ADJ METER OR VALVE BOXES

0018 4685000000-E 1205  222,663 LF  0.40 89065.20   THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  191,318 LF  0.60 114790.80   THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  5,365 LF  0.75 4023.75   THERMO PVT MKG LINES 8"90 MILS

0021 4697000000-E 1205  600 LF  1.00 600.00   THERMO PVT MKG LINE 8"120 MILS

0022 4705000000-E 1205  100 LF  4.00 400.00   THERMO LINES 16" 120MILS

0023 4710000000-E 1205  1,858 LF  6.00 11148.00   24"WIDE THERMO 120 MILS

0024 4721000000-E 1205  20 EA  45.00 900.00   THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  351 EA  60.00 21060.00   THERMO PVT SYMBOL 90MILS

0026 4770000000-E 1205  6,068 LF  3.00 18204.00   4" COLD APPL PLSTIC LINES TYPE **
(III)

0027 4780000000-E 1205  350 LF  6.00 2100.00   8" COLD APPL PLSTIC LINES TYPE **
(III)

0028 4810000000-E 1205  305,569 LF  0.10 30556.90   PAINT PVMT MARKINGS 4"

0029 4820000000-E 1205  1,075 LF  0.50 537.50   PAINT PVMT MARKINGS 8"

0030 4830000000-E 1205  100 LF  1.00 100.00   PAINT PVT MKGS LINES 16"

0031 4835000000-E 1205  578 LF  2.00 1156.00   PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  12 EA  15.00 180.00   PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  193 EA  15.00 2895.00   PAINT PVT MKG SYMBOL

0034 4850000000-E 1205  6,068 LF  0.20 1213.60   LINE REMOVAL 4" WIDE

0035 4860000000-E 1205  350 LF  0.50 175.00   LINE REMOVAL 8" WIDE

0036 4900000000-N 1251  1,899 EA  3.00 5697.00   PERM RAISED PVMT MARKERS

0037 5255000000-N 1413 Lump Sum 15125.00   PORTABLE LIGHTING



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 4 /  4 005

DURHAM

5CR.10321.25,  5CR.20321.25

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-70 FROM SR-1815 TO SR-1959, NC-54 FROM I-40 TO ORANGE COUNTY LINE AND 11 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

C203220DEC 18 2012

21.880 MI

0038 6000000000-E 1605  1,381 LF  2.00 2762.00   TEMPORARY SILT FENCE

0039 6071010000-E SP   1,250 LF  6.00 7500.00   WATTLE

0040 6084000000-E 1660 21.35 ACR 1585.00 33839.75   SEEDING AND MULCHING

0041 7444000000-E 1725  8,814 LF  5.00 44070.00   INDUCTIVE LOOP SAWCUT

 

    TOTAL 5399506.75   CONTRACT TOTAL

 

    SUB-TOTAL 5399506.75   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4789367.50   CAROLINA SUNROCK LLC

     2  4948627.42   BARNHILL CONTRACTING COMPANY

     3  5305543.45   FSC II LLC DBA FRED SMITH COMPANY

     4  5399506.75   THE LANE CONSTRUCTION CORP



JAN 17, 2013 09:06 AM

TIP NO U-2810B 2:00 PM 1 /  16 006

CUMBERLAND

34866.3.2

FED AID NO STP-1003(69)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-1003 (CAMDEN RD) FROM NC-162 (HOPE MILLS BYPASS) TO EAST OF OAKLAND AVE.

R E GOODSON CONSTRUCTION
CO INC

DARLINGTON,  SC

DEVERE CONSTRUCTION
COMPANY, INC

HIGHLAND PAVING CO., LLC

ALPENA,  MI FAYETTEVILLE,  NC

C202243DEC 18 2012

1.130 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 376000.00 525000.00  584750.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 115000.00 100000.00  93500.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1125148.00 790000.00  220000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 5000.00 5000.00 6000.00 6000.00 20.00  20.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  11 EA  800.00 8800.00 2100.00 23100.00 1650.00  18150.00SEALING ABANDONED WELLS

0006 0022000000-E 225  2,700 CY  5.00 13500.00 15.00 40500.00 15.00  40500.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 10500.00 50000.00  80000.00REINF BRG APPR **********
(115+52.74 -L-)

0008 0036000000-E 225  2,360 CY  5.00 11800.00 10.00 23600.00 8.50  20060.00UNDERCUT EXCAVATION

0009 0106000000-E 230  211,000 CY  4.67 985370.00 7.00 1477000.00 7.20  1519200.00BORROW EXCAVATION

0010 0134000000-E 240  240 CY  5.00 1200.00 7.00 1680.00 10.78  2587.20DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  7,770 SY  2.95 22921.50 4.00 31080.00 5.50  42735.00REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  2,630 SY  1.00 2630.00 2.00 5260.00 3.15  8284.50BREAKING OF EXT ASPH PVMT

0013 0194000000-E SP   2,400 CY  4.67 11208.00 9.00 21600.00 12.00  28800.00SELECT GRANULAR MATL, CLASS III

0014 0196000000-E 270  4,100 SY  0.54 2214.00 2.50 10250.00 1.75  7175.00GEOTEXTILE SOIL STABILIZATION

0015 0318000000-E 300  1,825 TON 25.00 45625.00 35.00 63875.00 28.00  51100.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  3,710 SY  2.50 9275.00 2.00 7420.00 1.75  6492.50FND CONDIT GEOTEXTILE

0017 0335200000-E 305  856 LF  22.00 18832.00 22.00 18832.00 22.05  18874.8015" DRAINAGE PIPE

0018 0335300000-E 305  128 LF  27.00 3456.00 23.00 2944.00 26.25  3360.0018" DRAINAGE PIPE

0019 0335500000-E 305  772 LF  40.00 30880.00 42.00 32424.00 43.05  33234.6030" DRAINAGE PIPE

0020 0335600000-E 305  176 LF  52.00 9152.00 60.00 10560.00 51.50  9064.0036" DRAINAGE PIPE

0021 0335700000-E 305  44 LF  70.00 3080.00 90.00 3960.00 71.40  3141.6042" DRAINAGE PIPE

0022 0448200000-E 310  5,736 LF  23.00 131928.00 25.00 143400.00 23.10  132501.6015" RCP CULV CLASS IV

0023 0448300000-E 310  1,300 LF  28.00 36400.00 26.00 33800.00 27.30  35490.0018" RCP CULV CLASS IV

0024 0448400000-E 310  848 LF  35.00 29680.00 36.00 30528.00 35.70  30273.6024" RCP CULV CLASS IV

0025 0448500000-E 310  420 LF  50.00 21000.00 60.00 25200.00 51.45  21609.0030" RCP CULV CLASS IV

0026 0448600000-E 310  404 LF  60.00 24240.00 78.00 31512.00 61.95  25027.8036" RCP CULV CLASS IV

0027 0448700000-E 310  220 LF  80.00 17600.00 85.00 18700.00 81.90  18018.0042" RCP CULV CLASS IV

0028 0576000000-E 310  72 LF  64.00 4608.00 72.00 5184.00 66.15  4762.80**" CS PIPE CULV *****"
(36", 0.079")

0029 0582000000-E 310  68 LF  24.00 1632.00 35.00 2380.00 24.15  1642.2015" CS PIPE CULV 0.064"

0030 0594000000-E 310  76 LF  36.00 2736.00 45.00 3420.00 36.75  2793.0024" CS PIPE CULV 0.064"

0031 0636000000-E 310  2 EA  200.00 400.00 400.00 800.00 189.00  378.00**" CS ELBOW *****" THICK
(15", 0.064")

0032 0636000000-E 310  2 EA  300.00 600.00 500.00 1000.00 300.00  600.00**" CS ELBOW *****" THICK
(24", 0.064")

0033 0636000000-E 310  2 EA  500.00 1000.00 1000.00 2000.00 490.00  980.00**" CS ELBOW *****" THICK
(36", 0.079")

0034 0995000000-E 340  400 LF  12.00 4800.00 9.00 3600.00 10.50  4200.00PIPE REMOVAL

0035 1011000000-N 500 Lump Sum 500000.00 150000.00  550000.00FINE GRADING

0036 1099500000-E 505  500 CY  5.00 2500.00 10.00 5000.00 10.00  5000.00SHALLOW UNDERCUT

0037 1099700000-E 505  1,000 TON 14.67 14670.00 18.00 18000.00 27.00  27000.00CLASS IV SUBGRD STABILIZATION

0038 1110000000-E 510  1,000 TON 14.67 14670.00 18.00 18000.00 24.00  24000.00STABILIZER AGGREGATE
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0039 1220000000-E 545  400 TON 14.67 5868.00 50.00 20000.00 28.00  11200.00INCIDENTAL STONE BASE

0040 1330000000-E 607  1,730 SY  4.25 7352.50 7.50 12975.00 6.75  11677.50INCIDENTAL MILLING

0041 1489000000-E 610  11,990 TON 32.75 392672.50 32.75 392672.50 32.75  392672.50ASP CONC BASE CRS B25.0B

0042 1498000000-E 610  9,030 TON 33.34 301060.20 33.34 301060.20 33.34  301060.20ASP CONC INTR CRS I19.0B

0043 1519000000-E 610  9,400 TON 33.00 310200.00 33.00 310200.00 33.00  310200.00ASP CONC SURF CRS S9.5B

0044 1575000000-E 620  1,525 TON 600.00 915000.00 600.00 915000.00 600.00  915000.00ASP FOR PLANT MIX

0045 1693000000-E 654  184 TON 150.00 27600.00 175.00 32200.00 130.00  23920.00ASPH PLT MIX PVMT REPAIR

0046 2022000000-E 815  45 CY  5.00 225.00 15.00 675.00 20.00  900.00SUBDRAIN EXCAVATION

0047 2033000000-E 815  34 CY  20.67 702.78 60.00 2040.00 40.00  1360.00SUBDRAIN FINE AGGREGATE

0048 2044000000-E 815  200 LF  1.20 240.00 6.00 1200.00 9.00  1800.006" PERF SUBDRN PIPE

0049 2070000000-N 815  1 EA  110.00 110.00 300.00 300.00 250.00  250.00SUBDRN PIPE OUTLET

0050 2077000000-E 815  6 LF  1.50 9.00 25.00 150.00 25.00  150.006" OUTLET PIPE

0051 2209000000-E 838  5 CY  600.00 3000.00 800.00 4000.00 580.00  2900.00ENDWALLS

0052 2286000000-N 840  135 EA  850.00 114750.00 1300.00 175500.00 870.00  117450.00MASNRY DRAINAGE STRUCT

0053 2308000000-E 840  43 LF  200.00 8600.00 150.00 6450.00 195.00  8385.00MASNRY DRAINAGE STRUCT

0054 2364000000-N 840  35 EA  500.00 17500.00 425.00 14875.00 495.00  17325.00FRAME W/2GRTS 840.16 STD

0055 2366000000-N 840  3 EA  450.00 1350.00 400.00 1200.00 445.00  1335.00FRAME W/2GRTS 840.24 STD

0056 2367000000-N 840  5 EA  450.00 2250.00 400.00 2000.00 440.00  2200.00FRAME W/2GRTS 840.29 STD

0057 2374000000-N 840  9 EA  500.00 4500.00 500.00 4500.00 530.00  4770.00FRAME-GRT-HD 840.03 **
(E)

0058 2374000000-N 840  24 EA  550.00 13200.00 500.00 12000.00 550.00  13200.00FRAME-GRT-HD 840.03 **
(F)

0059 2374000000-N 840  55 EA  550.00 30250.00 500.00 27500.00 550.00  30250.00FRAME-GRT-HD 840.03 **
(G)

0060 2396000000-N 840  3 EA  400.00 1200.00 325.00 975.00 370.00  1110.00FRAME W/COVER STD 840.54

0061 2440000000-N 852  10 EA  917.75 9177.50 600.00 6000.00 420.00  4200.00CONC TRANS SECT FOR CATCH BASIN

0062 2451000000-N 852  19 EA  917.75 17437.25 600.00 11400.00 420.00  7980.00CONC TRANS SECT FOR DROP INLET

0063 2542000000-E 846  3,085 LF  12.34 38068.90 10.50 32392.50 11.05  34089.251'-6" CONC CURB & GUTTER

0064 2549000000-E 846  11,630 LF  15.50 180265.00 11.25 130837.50 13.13  152701.902'-6" CONC CURB & GUTTER

0065 2591000000-E 848  20 SY  31.16 623.20 24.75 495.00 52.50  1050.004" CONCRETE SIDEWALK

0066 2605000000-N 848  1 EA  965.96 965.96 925.00 925.00 900.00  900.00CONCRETE CURB RAMP

0067 2612000000-E 848  360 SY  37.81 13611.60 45.00 16200.00 47.50  17100.006" CONCRETE DRIVEWAY

0068 2647000000-E 852  3,000 SY  36.31 108930.00 41.00 123000.00 35.70  107100.005" MONO CONC ISLANDS (SURF MTD)

0069 3030000000-E 862  2,225 LF  14.50 32262.50 14.50 32262.50 15.51  34509.75STL BM GUARDRAIL

0070 3045000000-E 862  350 LF  15.00 5250.00 15.00 5250.00 15.75  5512.50SBGR SHOP CURVED

0071 3105000000-N 862  10 EA  35.00 350.00 35.00 350.00 37.45  374.50SBGR TERM SECT

0072 3150000000-N 862  10 EA  1.00 10.00 1.00 10.00 11.00  110.00ADDIT GUARDRAIL POSTS

0073 3195000000-N 862  1 EA  325.00 325.00 325.00 325.00 347.75  347.75GR ANCHOR TYPE AT-1

0074 3210000000-N 862  4 EA  475.00 1900.00 475.00 1900.00 508.25  2033.00GR ANCHOR TYPE CAT-1

0075 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1500.00  6000.00GR ANCHOR TYPE III

0076 3270000000-N SP   3 EA  1675.00 5025.00 1675.00 5025.00 1792.25  5376.75GR ANCHOR TYPE 350

0077 3628000000-E 876  120 TON 27.96 3355.20 50.00 6000.00 49.50  5940.00RIP RAP, CLASS I
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0078 3649000000-E 876  50 TON 25.96 1298.00 50.00 2500.00 49.00  2450.00RIP RAP, CLASS B

0079 3656000000-E 876  1,955 SY  1.15 2248.25 3.00 5865.00 1.99  3890.45GEOTEXTILE FOR DRAINGE

0080 3659000000-N SP   1 EA  435.00 435.00 1000.00 1000.00 1500.00  1500.00PREFORMED SCOUR HOLES

0081 4072000000-E 903  999 LF  5.15 5144.85 4.95 4945.05 5.50  5494.50SUPPORT, 3-LB STL U-CHAN

0082 4102000000-N 904  58 EA  55.00 3190.00 55.00 3190.00 58.50  3393.00SIGN ERECTION, TYPE E

0083 4155000000-N 907  33 EA  5.00 165.00 1.00 33.00 5.30  174.90DISPOSE SIGN SYST U-CHAN

0084 4400000000-E 1110  576 SF  4.85 2793.60 4.00 2304.00 5.20  2995.20WORK ZONE SIGNS (STAT)

0085 4405000000-E 1110  224 SF  5.65 1265.60 7.95 1780.80 6.05  1355.20WORK ZONE SIGNS (PORT)

0086 4410000000-E 1110  175 SF  5.14 899.50 6.50 1137.50 5.50  962.50WORK ZONE SIGNS (BARR)

0087 4420000000-N 1120  2 EA  16500.00 33000.00 14500.00 29000.00 5500.00  11000.00PORTABLE CHANGE MSG SIGN

0088 4430000000-N 1130  351 EA  43.74 15352.74 60.00 21060.00 42.00  14742.00DRUMS

0089 4445000000-E 1145  448 LF  18.00 8064.00 22.50 10080.00 19.26  8628.48BARRICADES (TYPE III)

0090 4455000000-N 1150  82 DAY 263.00 21566.00 150.00 12300.00 175.00  14350.00FLAGGER

0091 4650000000-N 1251  370 EA  8.00 2960.00 8.00 2960.00 8.80  3256.00TEMP RAISED PVMT MRKS

0092 4685000000-E 1205  12,242 LF  0.56 6855.52 0.56 6855.52 1.05  12854.10THERMO PVT MKG LINES 4"90

0093 4686000000-E 1205  15,381 LF  0.68 10459.08 0.68 10459.08 0.75  11535.75THERMO PVT MKG LINES 4"120

0094 4695000000-E 1205  3,317 LF  2.50 8292.50 2.50 8292.50 2.75  9121.75THERMO PVT MKG LINES 8"90 MILS

0095 4710000000-E 1205  202 LF  4.50 909.00 4.50 909.00 4.95  999.9024"WIDE THERMO 120 MILS

0096 4725000000-E 1205  71 EA  95.00 6745.00 95.00 6745.00 104.00  7384.00THERMO PVT SYMBOL 90MILS

0097 4770000000-E 1205  515 LF  3.00 1545.00 3.00 1545.00 3.30  1699.504" COLD APPL PLSTIC LINES TYPE **
(III)

0098 4810000000-E 1205  85,027 LF  0.20 17005.40 0.20 17005.40 0.22  18705.94PAINT PVMT MARKINGS 4"

0099 4820000000-E 1205  254 LF  0.75 190.50 0.75 190.50 0.83  210.82PAINT PVMT MARKINGS 8"

0100 4835000000-E 1205  754 LF  2.00 1508.00 2.00 1508.00 2.20  1658.80PAINT PVT MKG LINES 24"

0101 4845000000-N 1205  74 EA  40.00 2960.00 40.00 2960.00 44.00  3256.00PAINT PVT MKG SYMBOL

0102 4850000000-E 1205  16,060 LF  0.50 8030.00 0.50 8030.00 0.55  8833.00LINE REMOVAL 4" WIDE

0103 4875000000-N 1205  16 EA  25.00 400.00 25.00 400.00 27.50  440.00REMOVAL OF SYMBL & CHARAC

0104 4900000000-N 1251  580 EA  5.00 2900.00 5.00 2900.00 5.50  3190.00PERM RAISED PVMT MARKERS

0105 4915000000-E 1264  15 EA  38.00 570.00 25.00 375.00 50.00  750.007' U-CHANNEL POSTS

0106 4955000000-N 1264  15 EA  85.00 1275.00 50.00 750.00 50.00  750.00OBJECT MARKERS (END OF RD)

0107 5325200000-E 1510  300 LF  9.00 2700.00 15.00 4500.00 7.36  2208.002" WATER LINE

0108 5325800000-E 1510  3,844 LF  38.00 146072.00 40.00 153760.00 39.24  150838.568" WATER LINE

0109 5326200000-E 1510  7,464 LF  50.00 373200.00 52.00 388128.00 50.16  374394.2412" WATER LINE

0110 5536000000-E 1515  1 EA  730.00 730.00 500.00 500.00 506.85  506.852" VALVE

0111 5546000000-E 1515  12 EA  1185.00 14220.00 1200.00 14400.00 1110.00  13320.008" VALVE

0112 5558000000-E 1515  17 EA  2200.00 37400.00 2200.00 37400.00 1832.22  31147.7412" VALVE

0113 5606000000-E 1515  4 EA  2100.00 8400.00 2200.00 8800.00 1350.74  5402.962" BLOW OFF

0114 5643000000-E 1515  42 EA  900.00 37800.00 1000.00 42000.00 1099.00  46158.00**" WATER METER
(5/8")

0115 5648000000-N 1515  1 EA  900.00 900.00 1000.00 1000.00 1103.88  1103.88RELOCATE WATER METER

0116 5666000000-E 1515  26 EA  3975.00 103350.00 4200.00 109200.00 3725.65  96866.90FIRE HYDRANT

0117 5835700000-E 1540  84 LF  80.00 6720.00 75.00 6300.00 196.40  16497.6016" ENCASEMENT PIPE
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0118 5836000000-E 1540  266 LF  115.00 30590.00 85.00 22610.00 207.75  55261.5024" ENCASEMENT PIPE

0119 5871700000-E 1550  66 LF  250.00 16500.00 160.00 10560.00 266.04  17558.6412" TRENCHLESS INSTALL (IN SOIL)

0120 5888000000-E SP   836 LF  60.00 50160.00 65.00 54340.00 71.58  59840.88GENERIC UTILITY ITEM (LF)
12" RJ DI WATER LINE

0121 5888000000-E SP   94 LF  40.00 3760.00 70.00 6580.00 47.93  4505.42GENERIC UTILITY ITEM (LF)
8" RJ DI WATER LINE

0122 6000000000-E 1605  17,200 LF  0.65 11180.00 1.50 25800.00 1.65  28380.00TEMPORARY SILT FENCE

0123 6006000000-E 1610  1,110 TON 28.09 31179.90 45.00 49950.00 50.00  55500.00EROS CONTRL STONE CL A

0124 6009000000-E 1610  3,980 TON 25.96 103320.80 40.00 159200.00 49.00  195020.00EROS CONTRL STONE CL B

0125 6012000000-E 1610  2,910 TON 19.92 57967.20 35.00 101850.00 28.00  81480.00SEDIMENT CONTROL STONE

0126 6015000000-E 1615 24.5 ACR 700.00 17150.00 500.00 12250.00 535.00  13107.50TEMPORARY MULCHING

0127 6018000000-E 1620  750 LB  4.00 3000.00 3.50 2625.00 3.75  2812.50SEED FOR TEMP SEEDING

0128 6021000000-E 1620 3.75 TON 850.00 3187.50 1175.00 4406.25 1257.25  4714.69FERT FOR TEMP SEEDING

0129 6024000000-E 1622  3,000 LF  3.00 9000.00 12.00 36000.00 9.00  27000.00TEMPORARY SLOPE DRAINS

0130 6029000000-E SP   400 LF  0.70 280.00 0.75 300.00 0.80  320.00SAFETY FENCE

0131 6030000000-E 1630  7,550 CY  0.01 75.50 4.00 30200.00 6.00  45300.00SILT EXCAVATION

0132 6036000000-E 1631  40,000 SY  0.45 18000.00 1.35 54000.00 1.45  58000.00MATTING FOR EROS CONTROL

0133 6037000000-E SP   120 SY  1.63 195.60 24.00 2880.00 4.50  540.00COIR FIBER MAT

0134 6042000000-E 1632  6,000 LF  0.75 4500.00 3.00 18000.00 3.00  18000.001/4" HARDWARE CLOTH

0135 6071010000-E SP   300 LF  2.10 630.00 5.00 1500.00 5.00  1500.00WATTLE

0136 6071020000-E SP   170 LB  5.30 901.00 7.00 1190.00 7.00  1190.00POLYACRYLAMIDE (PAM)

0137 6071030000-E 1640  1,750 LF  5.00 8750.00 4.15 7262.50 4.45  7787.50COIR FIBER BAFFLE

0138 6071050000-E SP   8 EA  700.00 5600.00 1000.00 8000.00 1500.00  12000.00**" SKIMMER
(1-1/2")

0139 6071050000-E SP   1 EA  700.00 700.00 1500.00 1500.00 1800.00  1800.00**" SKIMMER
(2")

0140 6084000000-E 1660  20 ACR 1700.00 34000.00 1650.00 33000.00 1765.50  35310.00SEEDING AND MULCHING

0141 6087000000-E 1660  10 ACR 150.00 1500.00 100.00 1000.00 80.00  800.00MOWING

0142 6090000000-E 1661  250 LB  4.00 1000.00 5.00 1250.00 5.35  1337.50SEED FOR REPAIR SEEDING

0143 6093000000-E 1661 1.25 TON 850.00 1062.50 1200.00 1500.00 1285.00  1606.25FERT FOR REPAIR SEEDING

0144 6096000000-E 1662  800 LB  4.00 3200.00 5.00 4000.00 5.35  4280.00SEED FOR SUPP SEEDING

0145 6108000000-E 1665 23.5 TON 850.00 19975.00 800.00 18800.00 856.00  20116.00FERTILIZER TOPDRESSING

0146 6114500000-N 1667  40 MHR 25.00 1000.00 50.00 2000.00 53.50  2140.00SPECIALIZED HAND MOWING

0147 6117000000-N SP   75 EA  125.00 9375.00 250.00 18750.00 267.50  20062.50RESPONSE FOR EROS CONTROL

0148 7060000000-E 1705  1,530 LF  2.45 3748.50 2.70 4131.00 2.62  4008.60SIGNAL CABLE

0149 7120000000-E 1705  7 EA  650.00 4550.00 735.27 5146.89 695.50  4868.50VEHICLE SIGNAL HD (12", 3 SECT)

0150 7132000000-E 1705  1 EA  895.00 895.00 840.00 840.00 939.75  939.75VEHICLE SIGNAL HD (12", 4 SECT)

0151 7144000000-E 1705  2 EA  948.00 1896.00 1066.50 2133.00 1014.36  2028.72VEHICLE SIGNAL HD (12", 5 SECT)

0152 7264000000-E 1710  470 LF  1.50 705.00 2.95 1386.50 1.61  756.70MESSENGER CABLE (3/8")

0153 7300000000-E 1715  700 LF  5.50 3850.00 5.55 3885.00 5.89  4123.00UNPAVED TRENCH (***********)
(1, 2")

0154 7300100000-E 1715  680 LF  4.00 2720.00 3.25 2210.00 4.20  2856.00UNPAVED TRENCH TEMP LEADIN

0155 7324000000-N 1716  7 EA  185.00 1295.00 225.00 1575.00 197.95  1385.65JUNCTION BOX (STANDARD SIZE)
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0156 7444000000-E 1725  1,650 LF  4.50 7425.00 6.50 10725.00 4.82  7953.00INDUCTIVE LOOP SAWCUT

0157 7456000000-E 1726  5,640 LF  1.00 5640.00 1.45 8178.00 1.07  6034.80LEAD-IN CABLE(********)
(14-2)

0158 7576000000-N SP   4 EA  7435.10 29740.40 8245.10 32980.40 7956.00  31824.00METAL STRAIN SIGNAL POLE

0159 7613000000-N SP   4 EA  825.00 3300.00 1050.00 4200.00 882.75  3531.00SOIL TEST

0160 7614100000-E SP   36 CY  600.00 21600.00 705.00 25380.00 642.00  23112.00DRILLED PIER FOUND

0161 7636000000-N 1745  4 EA  225.00 900.00 201.00 804.00 240.75  963.00SIGN FOR SIGNALS

0162 7684000000-N 1750  1 EA  900.00 900.00 1150.00 1150.00 963.00  963.00SIGNAL CABINET FOUNDATION

0163 7756000000-N 1751  1 EA  10200.00 10200.00 11650.00 11650.00 10914.00  10914.00CONTLR WITH CBNT, 2070L BASE MTD

0164 7780000000-N 1751  5 EA  95.00 475.00 116.00 580.00 101.65  508.25DETECTOR CARD (TYPE 2070L)

0165 7901000000-N 1753  1 EA  300.00 300.00 350.00 350.00 321.00  321.00CABINET BASE EXTENDER

STRUCTURE ITEMS

0166 8035000000-N 402 Lump Sum 100000.00 137088.10  100000.00REMV EXIST STR **********
(115+52.74 -L-)

0167 8112730000-N 450  1 EA  3000.00 3000.00 1500.00 1500.00 3000.00  3000.00PDA TESTING

0168 8121000000-N 412 Lump Sum 16000.00 20000.00  16000.00UNCL STR EXCAV STA *****
(115+52.74 -L-)

0169 8147000000-E 420  15,882 SF  26.00 412932.00 21.00 333522.00 26.00  412932.00REINF CONCRETE DECK SLAB

0170 8161000000-E 420  12,971 SF  0.45 5836.95 0.50 6485.50 0.45  5836.95GROOVING BRIDGE FLOORS

0171 8182000000-E 420 392.9 CY  680.00 267172.00 425.00 166982.50 680.00  267172.00CLASS A CONCRETE (BRIDGE)

0172 8210000000-N 422 Lump Sum 85500.00 100000.00  85500.00BRG APPR SLAB ***********
(115+52.74 -L-)

0173 8217000000-E 425  34,096 LB  0.95 32391.20 0.80 27276.80 0.95  32391.20REINF STEEL (BRIDGE)

0174 8280000000-E 440 Lump Sum 1390000.00 1175000.00  1390000.00STRUCTURAL STEEL

0175 8364000000-E 450  5,100 LF  34.00 173400.00 35.00 178500.00 34.00  173400.00HP12X53 PILES

0176 8393000000-N 450  30 EA  50.00 1500.00 750.00 22500.00 50.00  1500.00PILE REDRIVES

0177 8482000000-E 460 372.88 LF  182.00 67864.16 200.00 74576.00 182.00  67864.16THREE BAR METAL RAIL

0178 8524000000-E SP   377 LF  125.00 47125.00 112.00 42224.00 125.00  47125.00**" CHAIN LINK FENCE
(121")

0179 8531000000-E 462  860 SY  70.00 60200.00 70.00 60200.00 70.00  60200.004" SLOPE PROTECTION

0180 8650000000-N SP  Lump Sum 53000.00 60000.00  53000.00POT BEARINGS

0181 8692000000-N SP  Lump Sum 34000.00 25000.00  34000.00FOAM JOINT SEALS

 

    TOTAL 10398173.34 TOTAL 10525585.99 TOTAL  10758055.48CONTRACT TOTAL

 

    SUB-TOTAL 7648252.03 SUB-TOTAL 8094731.09 SUB-TOTAL  8008134.17ROADWAY ITEMS

    SUB-TOTAL 2749921.31 SUB-TOTAL 2430854.90 SUB-TOTAL  2749921.31STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 560000.00 600000.00  587648.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 145000.00 95000.00  541098.55CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 675000.00 950000.00  1052500.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 1200.00 1200.00 8600.00 8600.00 7900.00  7900.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  11 EA  2000.00 22000.00 2000.00 22000.00 1200.00  13200.00SEALING ABANDONED WELLS

0006 0022000000-E 225  2,700 CY  10.50 28350.00 14.00 37800.00 5.00  13500.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 80000.00 45000.00  80000.00REINF BRG APPR **********
(115+52.74 -L-)

0008 0036000000-E 225  2,360 CY  12.50 29500.00 10.00 23600.00 5.00  11800.00UNDERCUT EXCAVATION

0009 0106000000-E 230  211,000 CY  8.90 1877900.00 6.00 1266000.00 7.25  1529750.00BORROW EXCAVATION

0010 0134000000-E 240  240 CY  14.00 3360.00 12.70 3048.00 4.25  1020.00DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  7,770 SY  7.90 61383.00 3.00 23310.00 5.25  40792.50REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  2,630 SY  2.15 5654.50 3.53 9283.90 1.75  4602.50BREAKING OF EXT ASPH PVMT

0013 0194000000-E SP   2,400 CY  8.90 21360.00 22.00 52800.00 7.25  17400.00SELECT GRANULAR MATL, CLASS III

0014 0196000000-E 270  4,100 SY  1.70 6970.00 2.00 8200.00 2.25  9225.00GEOTEXTILE SOIL STABILIZATION

0015 0318000000-E 300  1,825 TON 30.00 54750.00 16.00 29200.00 23.80  43435.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  3,710 SY  2.50 9275.00 0.70 2597.00 2.00  7420.00FND CONDIT GEOTEXTILE

0017 0335200000-E 305  856 LF  22.00 18832.00 28.00 23968.00 21.00  17976.0015" DRAINAGE PIPE

0018 0335300000-E 305  128 LF  28.00 3584.00 33.00 4224.00 25.00  3200.0018" DRAINAGE PIPE

0019 0335500000-E 305  772 LF  49.00 37828.00 52.00 40144.00 41.00  31652.0030" DRAINAGE PIPE

0020 0335600000-E 305  176 LF  67.00 11792.00 60.00 10560.00 50.00  8800.0036" DRAINAGE PIPE

0021 0335700000-E 305  44 LF  76.00 3344.00 100.00 4400.00 68.00  2992.0042" DRAINAGE PIPE

0022 0448200000-E 310  5,736 LF  25.50 146268.00 23.00 131928.00 22.00  126192.0015" RCP CULV CLASS IV

0023 0448300000-E 310  1,300 LF  27.00 35100.00 28.00 36400.00 26.00  33800.0018" RCP CULV CLASS IV

0024 0448400000-E 310  848 LF  36.00 30528.00 33.00 27984.00 34.00  28832.0024" RCP CULV CLASS IV

0025 0448500000-E 310  420 LF  54.00 22680.00 55.00 23100.00 49.00  20580.0030" RCP CULV CLASS IV

0026 0448600000-E 310  404 LF  70.00 28280.00 65.00 26260.00 59.00  23836.0036" RCP CULV CLASS IV

0027 0448700000-E 310  220 LF  93.00 20460.00 70.00 15400.00 78.00  17160.0042" RCP CULV CLASS IV

0028 0576000000-E 310  72 LF  67.00 4824.00 65.00 4680.00 63.00  4536.00**" CS PIPE CULV *****"
(36", 0.079")

0029 0582000000-E 310  68 LF  29.00 1972.00 28.00 1904.00 23.00  1564.0015" CS PIPE CULV 0.064"

0030 0594000000-E 310  76 LF  39.00 2964.00 40.00 3040.00 35.00  2660.0024" CS PIPE CULV 0.064"

0031 0636000000-E 310  2 EA  450.00 900.00 350.00 700.00 180.00  360.00**" CS ELBOW *****" THICK
(15", 0.064")

0032 0636000000-E 310  2 EA  550.00 1100.00 1000.00 2000.00 285.00  570.00**" CS ELBOW *****" THICK
(24", 0.064")

0033 0636000000-E 310  2 EA  750.00 1500.00 600.00 1200.00 465.00  930.00**" CS ELBOW *****" THICK
(36", 0.079")

0034 0995000000-E 340  400 LF  15.00 6000.00 12.75 5100.00 10.00  4000.00PIPE REMOVAL

0035 1011000000-N 500 Lump Sum 240000.00 322179.00  317817.00FINE GRADING

0036 1099500000-E 505  500 CY  14.50 7250.00 11.00 5500.00 5.75  2875.00SHALLOW UNDERCUT

0037 1099700000-E 505  1,000 TON 24.00 24000.00 24.00 24000.00 19.00  19000.00CLASS IV SUBGRD STABILIZATION

0038 1110000000-E 510  1,000 TON 22.50 22500.00 16.00 16000.00 22.00  22000.00STABILIZER AGGREGATE
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0039 1220000000-E 545  400 TON 18.50 7400.00 34.00 13600.00 22.25  8900.00INCIDENTAL STONE BASE

0040 1330000000-E 607  1,730 SY  7.00 12110.00 6.70 11591.00 6.25  10812.50INCIDENTAL MILLING

0041 1489000000-E 610  11,990 TON 32.75 392672.50 44.99 539430.10 32.75  392672.50ASP CONC BASE CRS B25.0B

0042 1498000000-E 610  9,030 TON 33.34 301060.20 45.60 411768.00 33.34  301060.20ASP CONC INTR CRS I19.0B

0043 1519000000-E 610  9,400 TON 33.00 310200.00 46.00 432400.00 33.00  310200.00ASP CONC SURF CRS S9.5B

0044 1575000000-E 620  1,525 TON 600.00 915000.00 725.00 1105625.00 600.00  915000.00ASP FOR PLANT MIX

0045 1693000000-E 654  184 TON 150.00 27600.00 145.00 26680.00 150.00  27600.00ASPH PLT MIX PVMT REPAIR

0046 2022000000-E 815  45 CY  25.00 1125.00 17.00 765.00 25.00  1125.00SUBDRAIN EXCAVATION

0047 2033000000-E 815  34 CY  80.00 2720.00 38.00 1292.00 80.00  2720.00SUBDRAIN FINE AGGREGATE

0048 2044000000-E 815  200 LF  15.00 3000.00 8.36 1672.00 15.00  3000.006" PERF SUBDRN PIPE

0049 2070000000-N 815  1 EA  350.00 350.00 600.00 600.00 350.00  350.00SUBDRN PIPE OUTLET

0050 2077000000-E 815  6 LF  35.00 210.00 8.00 48.00 35.00  210.006" OUTLET PIPE

0051 2209000000-E 838  5 CY  1000.00 5000.00 750.00 3750.00 550.00  2750.00ENDWALLS

0052 2286000000-N 840  135 EA  1200.00 162000.00 850.00 114750.00 830.00  112050.00MASNRY DRAINAGE STRUCT

0053 2308000000-E 840  43 LF  260.00 11180.00 225.00 9675.00 185.00  7955.00MASNRY DRAINAGE STRUCT

0054 2364000000-N 840  35 EA  550.00 19250.00 450.00 15750.00 470.00  16450.00FRAME W/2GRTS 840.16 STD

0055 2366000000-N 840  3 EA  550.00 1650.00 450.00 1350.00 425.00  1275.00FRAME W/2GRTS 840.24 STD

0056 2367000000-N 840  5 EA  550.00 2750.00 450.00 2250.00 420.00  2100.00FRAME W/2GRTS 840.29 STD

0057 2374000000-N 840  9 EA  550.00 4950.00 450.00 4050.00 505.00  4545.00FRAME-GRT-HD 840.03 **
(E)

0058 2374000000-N 840  24 EA  600.00 14400.00 450.00 10800.00 525.00  12600.00FRAME-GRT-HD 840.03 **
(F)

0059 2374000000-N 840  55 EA  600.00 33000.00 573.73 31555.15 525.00  28875.00FRAME-GRT-HD 840.03 **
(G)

0060 2396000000-N 840  3 EA  550.00 1650.00 300.00 900.00 350.00  1050.00FRAME W/COVER STD 840.54

0061 2440000000-N 852  10 EA  400.00 4000.00 900.00 9000.00 325.00  3250.00CONC TRANS SECT FOR CATCH BASIN

0062 2451000000-N 852  19 EA  400.00 7600.00 900.00 17100.00 325.00  6175.00CONC TRANS SECT FOR DROP INLET

0063 2542000000-E 846  3,085 LF  10.50 32392.50 12.20 37637.00 11.20  34552.001'-6" CONC CURB & GUTTER

0064 2549000000-E 846  11,630 LF  12.50 145375.00 15.00 174450.00 12.67  147352.102'-6" CONC CURB & GUTTER

0065 2591000000-E 848  20 SY  50.00 1000.00 31.00 620.00 45.00  900.004" CONCRETE SIDEWALK

0066 2605000000-N 848  1 EA  850.00 850.00 925.00 925.00 950.00  950.00CONCRETE CURB RAMP

0067 2612000000-E 848  360 SY  45.00 16200.00 35.00 12600.00 34.00  12240.006" CONCRETE DRIVEWAY

0068 2647000000-E 852  3,000 SY  41.00 123000.00 36.00 108000.00 34.00  102000.005" MONO CONC ISLANDS (SURF MTD)

0069 3030000000-E 862  2,225 LF  14.50 32262.50 14.90 33152.50 14.50  32262.50STL BM GUARDRAIL

0070 3045000000-E 862  350 LF  15.00 5250.00 16.00 5600.00 15.50  5425.00SBGR SHOP CURVED

0071 3105000000-N 862  10 EA  35.00 350.00 75.00 750.00 40.00  400.00SBGR TERM SECT

0072 3150000000-N 862  10 EA  1.00 10.00 30.00 300.00 40.00  400.00ADDIT GUARDRAIL POSTS

0073 3195000000-N 862  1 EA  325.00 325.00 400.00 400.00 450.00  450.00GR ANCHOR TYPE AT-1

0074 3210000000-N 862  4 EA  475.00 1900.00 450.00 1800.00 450.00  1800.00GR ANCHOR TYPE CAT-1

0075 3215000000-N 862  4 EA  1400.00 5600.00 1325.00 5300.00 1450.00  5800.00GR ANCHOR TYPE III

0076 3270000000-N SP   3 EA  1675.00 5025.00 1800.00 5400.00 1900.00  5700.00GR ANCHOR TYPE 350

0077 3628000000-E 876  120 TON 52.00 6240.00 38.00 4560.00 49.25  5910.00RIP RAP, CLASS I
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0078 3649000000-E 876  50 TON 55.00 2750.00 38.00 1900.00 47.50  2375.00RIP RAP, CLASS B

0079 3656000000-E 876  1,955 SY  1.85 3616.75 1.65 3225.75 2.75  5376.25GEOTEXTILE FOR DRAINGE

0080 3659000000-N SP   1 EA  1300.00 1300.00 1062.97 1062.97 4589.25  4589.25PREFORMED SCOUR HOLES

0081 4072000000-E 903  999 LF  5.15 5144.85 5.15 5144.85 4.95  4945.05SUPPORT, 3-LB STL U-CHAN

0082 4102000000-N 904  58 EA  55.00 3190.00 55.00 3190.00 55.00  3190.00SIGN ERECTION, TYPE E

0083 4155000000-N 907  33 EA  5.00 165.00 5.00 165.00 1.00  33.00DISPOSE SIGN SYST U-CHAN

0084 4400000000-E 1110  576 SF  4.85 2793.60 4.85 2793.60 4.00  2304.00WORK ZONE SIGNS (STAT)

0085 4405000000-E 1110  224 SF  5.65 1265.60 5.65 1265.60 45.50  10192.00WORK ZONE SIGNS (PORT)

0086 4410000000-E 1110  175 SF  5.14 899.50 5.14 899.50 6.50  1137.50WORK ZONE SIGNS (BARR)

0087 4420000000-N 1120  2 EA  11300.00 22600.00 14500.00 29000.00 12076.25  24152.50PORTABLE CHANGE MSG SIGN

0088 4430000000-N 1130  351 EA  32.00 11232.00 49.38 17332.38 61.75  21674.25DRUMS

0089 4445000000-E 1145  448 LF  18.00 8064.00 18.00 8064.00 52.75  23632.00BARRICADES (TYPE III)

0090 4455000000-N 1150  82 DAY 215.00 17630.00 200.55 16445.10 401.75  32943.50FLAGGER

0091 4650000000-N 1251  370 EA  8.00 2960.00 8.00 2960.00 8.00  2960.00TEMP RAISED PVMT MRKS

0092 4685000000-E 1205  12,242 LF  0.56 6855.52 0.56 6855.52 0.56  6855.52THERMO PVT MKG LINES 4"90

0093 4686000000-E 1205  15,381 LF  0.68 10459.08 0.68 10459.08 0.68  10459.08THERMO PVT MKG LINES 4"120

0094 4695000000-E 1205  3,317 LF  2.50 8292.50 2.50 8292.50 2.50  8292.50THERMO PVT MKG LINES 8"90 MILS

0095 4710000000-E 1205  202 LF  4.50 909.00 4.50 909.00 4.50  909.0024"WIDE THERMO 120 MILS

0096 4725000000-E 1205  71 EA  95.00 6745.00 95.00 6745.00 95.00  6745.00THERMO PVT SYMBOL 90MILS

0097 4770000000-E 1205  515 LF  3.00 1545.00 3.00 1545.00 3.00  1545.004" COLD APPL PLSTIC LINES TYPE **
(III)

0098 4810000000-E 1205  85,027 LF  0.20 17005.40 0.20 17005.40 0.20  17005.40PAINT PVMT MARKINGS 4"

0099 4820000000-E 1205  254 LF  0.75 190.50 0.75 190.50 0.75  190.50PAINT PVMT MARKINGS 8"

0100 4835000000-E 1205  754 LF  2.00 1508.00 2.00 1508.00 2.00  1508.00PAINT PVT MKG LINES 24"

0101 4845000000-N 1205  74 EA  40.00 2960.00 40.00 2960.00 40.00  2960.00PAINT PVT MKG SYMBOL

0102 4850000000-E 1205  16,060 LF  0.50 8030.00 0.50 8030.00 0.50  8030.00LINE REMOVAL 4" WIDE

0103 4875000000-N 1205  16 EA  25.00 400.00 25.00 400.00 25.00  400.00REMOVAL OF SYMBL & CHARAC

0104 4900000000-N 1251  580 EA  5.00 2900.00 5.00 2900.00 5.00  2900.00PERM RAISED PVMT MARKERS

0105 4915000000-E 1264  15 EA  80.00 1200.00 40.00 600.00 80.00  1200.007' U-CHANNEL POSTS

0106 4955000000-N 1264  15 EA  105.00 1575.00 45.00 675.00 100.00  1500.00OBJECT MARKERS (END OF RD)

0107 5325200000-E 1510  300 LF  9.00 2700.00 9.00 2700.00 10.00  3000.002" WATER LINE

0108 5325800000-E 1510  3,844 LF  38.00 146072.00 38.00 146072.00 35.00  134540.008" WATER LINE

0109 5326200000-E 1510  7,464 LF  50.00 373200.00 50.00 373200.00 55.00  410520.0012" WATER LINE

0110 5536000000-E 1515  1 EA  730.00 730.00 730.00 730.00 600.00  600.002" VALVE

0111 5546000000-E 1515  12 EA  1185.00 14220.00 1185.00 14220.00 1050.00  12600.008" VALVE

0112 5558000000-E 1515  17 EA  2200.00 37400.00 2200.00 37400.00 1875.00  31875.0012" VALVE

0113 5606000000-E 1515  4 EA  2100.00 8400.00 2100.00 8400.00 2000.00  8000.002" BLOW OFF

0114 5643000000-E 1515  42 EA  900.00 37800.00 900.00 37800.00 675.00  28350.00**" WATER METER
(5/8")

0115 5648000000-N 1515  1 EA  900.00 900.00 900.00 900.00 750.00  750.00RELOCATE WATER METER

0116 5666000000-E 1515  26 EA  3975.00 103350.00 3975.00 103350.00 3700.00  96200.00FIRE HYDRANT

0117 5835700000-E 1540  84 LF  80.00 6720.00 80.00 6720.00 65.00  5460.0016" ENCASEMENT PIPE



JAN 17, 2013 09:06 AM

TIP NO U-2810B 2:00 PM 9 /  16 006

CUMBERLAND

34866.3.2

FED AID NO STP-1003(69)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

SR-1003 (CAMDEN RD) FROM NC-162 (HOPE MILLS BYPASS) TO EAST OF OAKLAND AVE.

C. M. LINDSAY & SONS, INC.

LUMBERTON,  NC

TRIANGLE GRADING & PAVING, INC PLT CONSTRUCTION CO., INC.

BURLINGTON,  NC WILSON,  NC

C202243DEC 18 2012

1.130 MI

0118 5836000000-E 1540  266 LF  115.00 30590.00 115.00 30590.00 85.00  22610.0024" ENCASEMENT PIPE

0119 5871700000-E 1550  66 LF  250.00 16500.00 250.00 16500.00 225.00  14850.0012" TRENCHLESS INSTALL (IN SOIL)

0120 5888000000-E SP   836 LF  60.00 50160.00 60.00 50160.00 60.00  50160.00GENERIC UTILITY ITEM (LF)
12" RJ DI WATER LINE

0121 5888000000-E SP   94 LF  40.00 3760.00 40.00 3760.00 40.00  3760.00GENERIC UTILITY ITEM (LF)
8" RJ DI WATER LINE

0122 6000000000-E 1605  17,200 LF  1.88 32336.00 1.74 29928.00 1.88  32336.00TEMPORARY SILT FENCE

0123 6006000000-E 1610  1,110 TON 34.00 37740.00 46.00 51060.00 53.50  59385.00EROS CONTRL STONE CL A

0124 6009000000-E 1610  3,980 TON 38.00 151240.00 46.00 183080.00 53.50  212930.00EROS CONTRL STONE CL B

0125 6012000000-E 1610  2,910 TON 36.00 104760.00 35.00 101850.00 34.00  98940.00SEDIMENT CONTROL STONE

0126 6015000000-E 1615 24.5 ACR 550.00 13475.00 700.00 17150.00 400.00  9800.00TEMPORARY MULCHING

0127 6018000000-E 1620  750 LB  3.00 2250.00 4.00 3000.00 1.90  1425.00SEED FOR TEMP SEEDING

0128 6021000000-E 1620 3.75 TON 1400.00 5250.00 850.00 3187.50 1000.00  3750.00FERT FOR TEMP SEEDING

0129 6024000000-E 1622  3,000 LF  14.75 44250.00 13.67 41010.00 15.00  45000.00TEMPORARY SLOPE DRAINS

0130 6029000000-E SP   400 LF  1.88 752.00 1.74 696.00 1.88  752.00SAFETY FENCE

0131 6030000000-E 1630  7,550 CY  3.50 26425.00 3.92 29596.00 4.25  32087.50SILT EXCAVATION

0132 6036000000-E 1631  40,000 SY  1.25 50000.00 1.75 70000.00 1.30  52000.00MATTING FOR EROS CONTROL

0133 6037000000-E SP   120 SY  5.60 672.00 6.50 780.00 6.00  720.00COIR FIBER MAT

0134 6042000000-E 1632  6,000 LF  3.25 19500.00 3.00 18000.00 3.25  19500.001/4" HARDWARE CLOTH

0135 6071010000-E SP   300 LF  9.60 2880.00 6.00 1800.00 5.00  1500.00WATTLE

0136 6071020000-E SP   170 LB  14.50 2465.00 15.00 2550.00 4.75  807.50POLYACRYLAMIDE (PAM)

0137 6071030000-E 1640  1,750 LF  4.15 7262.50 4.70 8225.00 4.15  7262.50COIR FIBER BAFFLE

0138 6071050000-E SP   8 EA  1200.00 9600.00 922.65 7381.20 865.50  6924.00**" SKIMMER
(1-1/2")

0139 6071050000-E SP   1 EA  1400.00 1400.00 1174.01 1174.01 1001.00  1001.00**" SKIMMER
(2")

0140 6084000000-E 1660  20 ACR 2880.00 57600.00 1700.00 34000.00 2725.50  54510.00SEEDING AND MULCHING

0141 6087000000-E 1660  10 ACR 56.00 560.00 150.00 1500.00 60.00  600.00MOWING

0142 6090000000-E 1661  250 LB  12.00 3000.00 6.00 1500.00 8.50  2125.00SEED FOR REPAIR SEEDING

0143 6093000000-E 1661 1.25 TON 1400.00 1750.00 850.00 1062.50 1503.00  1878.75FERT FOR REPAIR SEEDING

0144 6096000000-E 1662  800 LB  3.20 2560.00 4.00 3200.00 3.25  2600.00SEED FOR SUPP SEEDING

0145 6108000000-E 1665 23.5 TON 860.00 20210.00 850.00 19975.00 1000.00  23500.00FERTILIZER TOPDRESSING

0146 6114500000-N 1667  40 MHR 50.00 2000.00 25.00 1000.00 45.00  1800.00SPECIALIZED HAND MOWING

0147 6117000000-N SP   75 EA  150.00 11250.00 125.00 9375.00 200.00  15000.00RESPONSE FOR EROS CONTROL

0148 7060000000-E 1705  1,530 LF  2.45 3748.50 2.45 3748.50 2.45  3748.50SIGNAL CABLE

0149 7120000000-E 1705  7 EA  650.00 4550.00 650.00 4550.00 650.00  4550.00VEHICLE SIGNAL HD (12", 3 SECT)

0150 7132000000-E 1705  1 EA  895.00 895.00 895.00 895.00 895.00  895.00VEHICLE SIGNAL HD (12", 4 SECT)

0151 7144000000-E 1705  2 EA  948.00 1896.00 948.00 1896.00 948.00  1896.00VEHICLE SIGNAL HD (12", 5 SECT)

0152 7264000000-E 1710  470 LF  1.50 705.00 1.50 705.00 1.50  705.00MESSENGER CABLE (3/8")

0153 7300000000-E 1715  700 LF  5.50 3850.00 5.50 3850.00 5.50  3850.00UNPAVED TRENCH (***********)
(1, 2")

0154 7300100000-E 1715  680 LF  4.00 2720.00 4.00 2720.00 4.00  2720.00UNPAVED TRENCH TEMP LEADIN

0155 7324000000-N 1716  7 EA  185.00 1295.00 185.00 1295.00 185.00  1295.00JUNCTION BOX (STANDARD SIZE)
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TRIANGLE GRADING & PAVING, INC PLT CONSTRUCTION CO., INC.

BURLINGTON,  NC WILSON,  NC

C202243DEC 18 2012

1.130 MI

0156 7444000000-E 1725  1,650 LF  4.50 7425.00 4.50 7425.00 4.50  7425.00INDUCTIVE LOOP SAWCUT

0157 7456000000-E 1726  5,640 LF  1.00 5640.00 1.00 5640.00 1.00  5640.00LEAD-IN CABLE(********)
(14-2)

0158 7576000000-N SP   4 EA  7435.10 29740.40 7435.10 29740.40 7435.10  29740.40METAL STRAIN SIGNAL POLE

0159 7613000000-N SP   4 EA  825.00 3300.00 825.00 3300.00 825.00  3300.00SOIL TEST

0160 7614100000-E SP   36 CY  600.00 21600.00 600.00 21600.00 600.00  21600.00DRILLED PIER FOUND

0161 7636000000-N 1745  4 EA  225.00 900.00 225.00 900.00 225.00  900.00SIGN FOR SIGNALS

0162 7684000000-N 1750  1 EA  900.00 900.00 900.00 900.00 900.00  900.00SIGNAL CABINET FOUNDATION

0163 7756000000-N 1751  1 EA  10200.00 10200.00 10200.00 10200.00 10200.00  10200.00CONTLR WITH CBNT, 2070L BASE MTD

0164 7780000000-N 1751  5 EA  95.00 475.00 95.00 475.00 95.00  475.00DETECTOR CARD (TYPE 2070L)

0165 7901000000-N 1753  1 EA  300.00 300.00 300.00 300.00 300.00  300.00CABINET BASE EXTENDER

STRUCTURE ITEMS

0166 8035000000-N 402 Lump Sum 100000.00 65000.00  100000.00REMV EXIST STR **********
(115+52.74 -L-)

0167 8112730000-N 450  1 EA  3000.00 3000.00 4500.00 4500.00 3000.00  3000.00PDA TESTING

0168 8121000000-N 412 Lump Sum 16000.00 10000.00  16000.00UNCL STR EXCAV STA *****
(115+52.74 -L-)

0169 8147000000-E 420  15,882 SF  26.00 412932.00 25.00 397050.00 26.00  412932.00REINF CONCRETE DECK SLAB

0170 8161000000-E 420  12,971 SF  0.45 5836.95 0.75 9728.25 0.45  5836.95GROOVING BRIDGE FLOORS

0171 8182000000-E 420 392.9 CY  680.00 267172.00 825.00 324142.50 680.00  267172.00CLASS A CONCRETE (BRIDGE)

0172 8210000000-N 422 Lump Sum 85500.00 90000.00  85500.00BRG APPR SLAB ***********
(115+52.74 -L-)

0173 8217000000-E 425  34,096 LB  0.95 32391.20 1.50 51144.00 0.95  32391.20REINF STEEL (BRIDGE)

0174 8280000000-E 440 Lump Sum 1390000.00 1110000.00  1390000.00STRUCTURAL STEEL

0175 8364000000-E 450  5,100 LF  34.00 173400.00 55.00 280500.00 34.00  173400.00HP12X53 PILES

0176 8393000000-N 450  30 EA  50.00 1500.00 150.00 4500.00 50.00  1500.00PILE REDRIVES

0177 8482000000-E 460 372.88 LF  182.00 67864.16 195.00 72711.60 182.00  67864.16THREE BAR METAL RAIL

0178 8524000000-E SP   377 LF  125.00 47125.00 135.00 50895.00 125.00  47125.00**" CHAIN LINK FENCE
(121")

0179 8531000000-E 462  860 SY  70.00 60200.00 65.00 55900.00 70.00  60200.004" SLOPE PROTECTION

0180 8650000000-N SP  Lump Sum 53000.00 50000.00  53000.00POT BEARINGS

0181 8692000000-N SP  Lump Sum 34000.00 30000.00  34000.00FOAM JOINT SEALS

 

    TOTAL 11318003.21 TOTAL 11408322.86 TOTAL  11752965.11CONTRACT TOTAL

 

    SUB-TOTAL 8568081.90 SUB-TOTAL 8802251.51 SUB-TOTAL  9003043.80ROADWAY ITEMS

    SUB-TOTAL 2749921.31 SUB-TOTAL 2606071.35 SUB-TOTAL  2749921.31STRUCTURE ITEMS
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ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202243DEC 18 2012

1.130 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 600000.00 612000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 162000.00 90000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 261000.00 580000.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 10700.00 10700.00 2500.00 2500.00  SUPP CLEARING & GRUBBING

0005 0015000000-N 205  11 EA  2110.00 23210.00 1500.00 16500.00  SEALING ABANDONED WELLS

0006 0022000000-E 225  2,700 CY  7.70 20790.00 22.50 60750.00  UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 145000.00 80000.00  REINF BRG APPR **********
(115+52.74 -L-)

0008 0036000000-E 225  2,360 CY  8.40 19824.00 15.50 36580.00  UNDERCUT EXCAVATION

0009 0106000000-E 230  211,000 CY  10.40 2194400.00 9.85 2078350.00  BORROW EXCAVATION

0010 0134000000-E 240  240 CY  6.25 1500.00 22.50 5400.00  DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  7,770 SY  3.80 29526.00 8.00 62160.00  REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  2,630 SY  1.85 4865.50 2.95 7758.50  BREAKING OF EXT ASPH PVMT

0013 0194000000-E SP   2,400 CY  47.00 112800.00 33.50 80400.00  SELECT GRANULAR MATL, CLASS III

0014 0196000000-E 270  4,100 SY  2.20 9020.00 3.35 13735.00  GEOTEXTILE SOIL STABILIZATION

0015 0318000000-E 300  1,825 TON 3.15 5748.75 30.00 54750.00  FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  3,710 SY  2.10 7791.00 2.00 7420.00  FND CONDIT GEOTEXTILE

0017 0335200000-E 305  856 LF  22.00 18832.00 21.00 17976.00  15" DRAINAGE PIPE

0018 0335300000-E 305  128 LF  26.00 3328.00 25.00 3200.00  18" DRAINAGE PIPE

0019 0335500000-E 305  772 LF  43.00 33196.00 41.00 31652.00  30" DRAINAGE PIPE

0020 0335600000-E 305  176 LF  52.00 9152.00 50.00 8800.00  36" DRAINAGE PIPE

0021 0335700000-E 305  44 LF  71.00 3124.00 68.00 2992.00  42" DRAINAGE PIPE

0022 0448200000-E 310  5,736 LF  23.00 131928.00 22.00 126192.00  15" RCP CULV CLASS IV

0023 0448300000-E 310  1,300 LF  27.00 35100.00 26.00 33800.00  18" RCP CULV CLASS IV

0024 0448400000-E 310  848 LF  35.00 29680.00 34.00 28832.00  24" RCP CULV CLASS IV

0025 0448500000-E 310  420 LF  51.00 21420.00 49.00 20580.00  30" RCP CULV CLASS IV

0026 0448600000-E 310  404 LF  62.00 25048.00 59.00 23836.00  36" RCP CULV CLASS IV

0027 0448700000-E 310  220 LF  82.00 18040.00 78.00 17160.00  42" RCP CULV CLASS IV

0028 0576000000-E 310  72 LF  67.00 4824.00 63.00 4536.00  **" CS PIPE CULV *****"
(36", 0.079")

0029 0582000000-E 310  68 LF  25.00 1700.00 23.00 1564.00  15" CS PIPE CULV 0.064"

0030 0594000000-E 310  76 LF  37.00 2812.00 35.00 2660.00  24" CS PIPE CULV 0.064"

0031 0636000000-E 310  2 EA  190.00 380.00 180.00 360.00  **" CS ELBOW *****" THICK
(15", 0.064")

0032 0636000000-E 310  2 EA  300.00 600.00 285.00 570.00  **" CS ELBOW *****" THICK
(24", 0.064")

0033 0636000000-E 310  2 EA  490.00 980.00 465.00 930.00  **" CS ELBOW *****" THICK
(36", 0.079")

0034 0995000000-E 340  400 LF  10.50 4200.00 10.00 4000.00  PIPE REMOVAL

0035 1011000000-N 500 Lump Sum 118500.00 775000.00  FINE GRADING

0036 1099500000-E 505  500 CY  10.00 5000.00 18.00 9000.00  SHALLOW UNDERCUT

0037 1099700000-E 505  1,000 TON 23.00 23000.00 29.00 29000.00  CLASS IV SUBGRD STABILIZATION

0038 1110000000-E 510  1,000 TON 28.00 28000.00 28.50 28500.00  STABILIZER AGGREGATE
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COMPANY

TARBORO,  NC  

C202243DEC 18 2012

1.130 MI

0039 1220000000-E 545  400 TON 31.00 12400.00 30.00 12000.00  INCIDENTAL STONE BASE

0040 1330000000-E 607  1,730 SY  5.00 8650.00 12.65 21884.50  INCIDENTAL MILLING

0041 1489000000-E 610  11,990 TON 36.75 440632.50 35.00 419650.00  ASP CONC BASE CRS B25.0B

0042 1498000000-E 610  9,030 TON 37.40 337722.00 35.00 316050.00  ASP CONC INTR CRS I19.0B

0043 1519000000-E 610  9,400 TON 37.00 347800.00 38.00 357200.00  ASP CONC SURF CRS S9.5B

0044 1575000000-E 620  1,525 TON 671.00 1023275.00 597.00 910425.00  ASP FOR PLANT MIX

0045 1693000000-E 654  184 TON 185.00 34040.00 200.00 36800.00  ASPH PLT MIX PVMT REPAIR

0046 2022000000-E 815  45 CY  27.00 1215.00 25.00 1125.00  SUBDRAIN EXCAVATION

0047 2033000000-E 815  34 CY  85.00 2890.00 80.00 2720.00  SUBDRAIN FINE AGGREGATE

0048 2044000000-E 815  200 LF  16.00 3200.00 15.00 3000.00  6" PERF SUBDRN PIPE

0049 2070000000-N 815  1 EA  370.00 370.00 350.00 350.00  SUBDRN PIPE OUTLET

0050 2077000000-E 815  6 LF  37.00 222.00 35.00 210.00  6" OUTLET PIPE

0051 2209000000-E 838  5 CY  580.00 2900.00 550.00 2750.00  ENDWALLS

0052 2286000000-N 840  135 EA  875.00 118125.00 830.00 112050.00  MASNRY DRAINAGE STRUCT

0053 2308000000-E 840  43 LF  195.00 8385.00 185.00 7955.00  MASNRY DRAINAGE STRUCT

0054 2364000000-N 840  35 EA  500.00 17500.00 550.00 19250.00  FRAME W/2GRTS 840.16 STD

0055 2366000000-N 840  3 EA  450.00 1350.00 550.00 1650.00  FRAME W/2GRTS 840.24 STD

0056 2367000000-N 840  5 EA  445.00 2225.00 550.00 2750.00  FRAME W/2GRTS 840.29 STD

0057 2374000000-N 840  9 EA  535.00 4815.00 550.00 4950.00  FRAME-GRT-HD 840.03 **
(E)

0058 2374000000-N 840  24 EA  555.00 13320.00 550.00 13200.00  FRAME-GRT-HD 840.03 **
(F)

0059 2374000000-N 840  55 EA  555.00 30525.00 550.00 30250.00  FRAME-GRT-HD 840.03 **
(G)

0060 2396000000-N 840  3 EA  370.00 1110.00 350.00 1050.00  FRAME W/COVER STD 840.54

0061 2440000000-N 852  10 EA  690.00 6900.00 295.00 2950.00  CONC TRANS SECT FOR CATCH BASIN

0062 2451000000-N 852  19 EA  795.00 15105.00 295.00 5605.00  CONC TRANS SECT FOR DROP INLET

0063 2542000000-E 846  3,085 LF  15.00 46275.00 11.20 34552.00  1'-6" CONC CURB & GUTTER

0064 2549000000-E 846  11,630 LF  18.15 211084.50 12.67 147352.10  2'-6" CONC CURB & GUTTER

0065 2591000000-E 848  20 SY  45.50 910.00 45.00 900.00  4" CONCRETE SIDEWALK

0066 2605000000-N 848  1 EA  1230.00 1230.00 950.00 950.00  CONCRETE CURB RAMP

0067 2612000000-E 848  360 SY  43.00 15480.00 33.55 12078.00  6" CONCRETE DRIVEWAY

0068 2647000000-E 852  3,000 SY  43.00 129000.00 34.00 102000.00  5" MONO CONC ISLANDS (SURF MTD)

0069 3030000000-E 862  2,225 LF  15.50 34487.50 14.50 32262.50  STL BM GUARDRAIL

0070 3045000000-E 862  350 LF  15.75 5512.50 15.00 5250.00  SBGR SHOP CURVED

0071 3105000000-N 862  10 EA  37.00 370.00 35.00 350.00  SBGR TERM SECT

0072 3150000000-N 862  10 EA  1.00 10.00 1.00 10.00  ADDIT GUARDRAIL POSTS

0073 3195000000-N 862  1 EA  345.00 345.00 325.00 325.00  GR ANCHOR TYPE AT-1

0074 3210000000-N 862  4 EA  500.00 2000.00 475.00 1900.00  GR ANCHOR TYPE CAT-1

0075 3215000000-N 862  4 EA  1475.00 5900.00 1400.00 5600.00  GR ANCHOR TYPE III

0076 3270000000-N SP   3 EA  1760.00 5280.00 1675.00 5025.00  GR ANCHOR TYPE 350

0077 3628000000-E 876  120 TON 54.00 6480.00 60.00 7200.00  RIP RAP, CLASS I
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0078 3649000000-E 876  50 TON 49.00 2450.00 60.00 3000.00  RIP RAP, CLASS B

0079 3656000000-E 876  1,955 SY  2.20 4301.00 0.60 1173.00  GEOTEXTILE FOR DRAINGE

0080 3659000000-N SP   1 EA  2175.00 2175.00 6000.00 6000.00  PREFORMED SCOUR HOLES

0081 4072000000-E 903  999 LF  5.20 5194.80 5.15 5144.85  SUPPORT, 3-LB STL U-CHAN

0082 4102000000-N 904  58 EA  58.00 3364.00 55.00 3190.00  SIGN ERECTION, TYPE E

0083 4155000000-N 907  33 EA  1.05 34.65 5.00 165.00  DISPOSE SIGN SYST U-CHAN

0084 4400000000-E 1110  576 SF  4.20 2419.20 4.85 2793.60  WORK ZONE SIGNS (STAT)

0085 4405000000-E 1110  224 SF  11.00 2464.00 22.50 5040.00  WORK ZONE SIGNS (PORT)

0086 4410000000-E 1110  175 SF  6.90 1207.50 5.15 901.25  WORK ZONE SIGNS (BARR)

0087 4420000000-N 1120  2 EA  16400.00 32800.00 16000.00 32000.00  PORTABLE CHANGE MSG SIGN

0088 4430000000-N 1130  351 EA  61.50 21586.50 42.00 14742.00  DRUMS

0089 4445000000-E 1145  448 LF  53.00 23744.00 18.00 8064.00  BARRICADES (TYPE III)

0090 4455000000-N 1150  82 DAY 200.00 16400.00 235.00 19270.00  FLAGGER

0091 4650000000-N 1251  370 EA  8.40 3108.00 6.00 2220.00  TEMP RAISED PVMT MRKS

0092 4685000000-E 1205  12,242 LF  0.55 6733.10 0.65 7957.30  THERMO PVT MKG LINES 4"90

0093 4686000000-E 1205  15,381 LF  0.70 10766.70 0.75 11535.75  THERMO PVT MKG LINES 4"120

0094 4695000000-E 1205  3,317 LF  2.60 8624.20 2.00 6634.00  THERMO PVT MKG LINES 8"90 MILS

0095 4710000000-E 1205  202 LF  4.75 959.50 10.00 2020.00  24"WIDE THERMO 120 MILS

0096 4725000000-E 1205  71 EA  100.00 7100.00 125.00 8875.00  THERMO PVT SYMBOL 90MILS

0097 4770000000-E 1205  515 LF  3.15 1622.25 3.90 2008.50  4" COLD APPL PLSTIC LINES TYPE **
(III)

0098 4810000000-E 1205  85,027 LF  0.20 17005.40 0.16 13604.32  PAINT PVMT MARKINGS 4"

0099 4820000000-E 1205  254 LF  0.80 203.20 2.00 508.00  PAINT PVMT MARKINGS 8"

0100 4835000000-E 1205  754 LF  2.10 1583.40 3.00 2262.00  PAINT PVT MKG LINES 24"

0101 4845000000-N 1205  74 EA  42.00 3108.00 40.00 2960.00  PAINT PVT MKG SYMBOL

0102 4850000000-E 1205  16,060 LF  0.50 8030.00 0.50 8030.00  LINE REMOVAL 4" WIDE

0103 4875000000-N 1205  16 EA  26.30 420.80 50.00 800.00  REMOVAL OF SYMBL & CHARAC

0104 4900000000-N 1251  580 EA  5.25 3045.00 6.00 3480.00  PERM RAISED PVMT MARKERS

0105 4915000000-E 1264  15 EA  170.00 2550.00 100.00 1500.00  7' U-CHANNEL POSTS

0106 4955000000-N 1264  15 EA  180.00 2700.00 100.00 1500.00  OBJECT MARKERS (END OF RD)

0107 5325200000-E 1510  300 LF  9.50 2850.00 7.00 2100.00  2" WATER LINE

0108 5325800000-E 1510  3,844 LF  40.00 153760.00 37.37 143650.28  8" WATER LINE

0109 5326200000-E 1510  7,464 LF  53.00 395592.00 47.78 356629.92  12" WATER LINE

0110 5536000000-E 1515  1 EA  770.00 770.00 482.72 482.72  2" VALVE

0111 5546000000-E 1515  12 EA  1250.00 15000.00 1057.35 12688.20  8" VALVE

0112 5558000000-E 1515  17 EA  2325.00 39525.00 1744.97 29664.49  12" VALVE

0113 5606000000-E 1515  4 EA  2215.00 8860.00 1286.42 5145.68  2" BLOW OFF

0114 5643000000-E 1515  42 EA  950.00 39900.00 1046.43 43950.06  **" WATER METER
(5/8")

0115 5648000000-N 1515  1 EA  950.00 950.00 1051.31 1051.31  RELOCATE WATER METER

0116 5666000000-E 1515  26 EA  4200.00 109200.00 3548.24 92254.24  FIRE HYDRANT

0117 5835700000-E 1540  84 LF  85.00 7140.00 187.05 15712.20  16" ENCASEMENT PIPE
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0118 5836000000-E 1540  266 LF  120.00 31920.00 197.86 52630.76  24" ENCASEMENT PIPE

0119 5871700000-E 1550  66 LF  260.00 17160.00 253.37 16722.42  12" TRENCHLESS INSTALL (IN SOIL)

0120 5888000000-E SP   836 LF  63.00 52668.00 68.17 56990.12  GENERIC UTILITY ITEM (LF)
12" RJ DI WATER LINE

0121 5888000000-E SP   94 LF  42.00 3948.00 45.65 4291.10  GENERIC UTILITY ITEM (LF)
8" RJ DI WATER LINE

0122 6000000000-E 1605  17,200 LF  1.30 22360.00 2.00 34400.00  TEMPORARY SILT FENCE

0123 6006000000-E 1610  1,110 TON 39.00 43290.00 54.00 59940.00  EROS CONTRL STONE CL A

0124 6009000000-E 1610  3,980 TON 39.00 155220.00 47.00 187060.00  EROS CONTRL STONE CL B

0125 6012000000-E 1610  2,910 TON 34.00 98940.00 42.00 122220.00  SEDIMENT CONTROL STONE

0126 6015000000-E 1615 24.5 ACR 425.00 10412.50 440.00 10780.00  TEMPORARY MULCHING

0127 6018000000-E 1620  750 LB  2.00 1500.00 3.50 2625.00  SEED FOR TEMP SEEDING

0128 6021000000-E 1620 3.75 TON 1055.00 3956.25 700.00 2625.00  FERT FOR TEMP SEEDING

0129 6024000000-E 1622  3,000 LF  12.75 38250.00 27.00 81000.00  TEMPORARY SLOPE DRAINS

0130 6029000000-E SP   400 LF  3.15 1260.00 1.00 400.00  SAFETY FENCE

0131 6030000000-E 1630  7,550 CY  1.00 7550.00 5.50 41525.00  SILT EXCAVATION

0132 6036000000-E 1631  40,000 SY  1.40 56000.00 1.12 44800.00  MATTING FOR EROS CONTROL

0133 6037000000-E SP   120 SY  6.50 780.00 6.00 720.00  COIR FIBER MAT

0134 6042000000-E 1632  6,000 LF  3.15 18900.00 3.25 19500.00  1/4" HARDWARE CLOTH

0135 6071010000-E SP   300 LF  5.30 1590.00 8.00 2400.00  WATTLE

0136 6071020000-E SP   170 LB  37.00 6290.00 5.00 850.00  POLYACRYLAMIDE (PAM)

0137 6071030000-E 1640  1,750 LF  7.40 12950.00 3.95 6912.50  COIR FIBER BAFFLE

0138 6071050000-E SP   8 EA  720.00 5760.00 2200.00 17600.00  **" SKIMMER
(1-1/2")

0139 6071050000-E SP   1 EA  900.00 900.00 2360.00 2360.00  **" SKIMMER
(2")

0140 6084000000-E 1660  20 ACR 1770.00 35400.00 1600.00 32000.00  SEEDING AND MULCHING

0141 6087000000-E 1660  10 ACR 63.00 630.00 75.00 750.00  MOWING

0142 6090000000-E 1661  250 LB  3.15 787.50 3.95 987.50  SEED FOR REPAIR SEEDING

0143 6093000000-E 1661 1.25 TON 950.00 1187.50 700.00 875.00  FERT FOR REPAIR SEEDING

0144 6096000000-E 1662  800 LB  3.40 2720.00 3.95 3160.00  SEED FOR SUPP SEEDING

0145 6108000000-E 1665 23.5 TON 1055.00 24792.50 760.00 17860.00  FERTILIZER TOPDRESSING

0146 6114500000-N 1667  40 MHR 48.00 1920.00 30.00 1200.00  SPECIALIZED HAND MOWING

0147 6117000000-N SP   75 EA  21.00 1575.00 100.00 7500.00  RESPONSE FOR EROS CONTROL

0148 7060000000-E 1705  1,530 LF  2.60 3978.00 2.45 3748.50  SIGNAL CABLE

0149 7120000000-E 1705  7 EA  687.00 4809.00 650.00 4550.00  VEHICLE SIGNAL HD (12", 3 SECT)

0150 7132000000-E 1705  1 EA  945.00 945.00 895.00 895.00  VEHICLE SIGNAL HD (12", 4 SECT)

0151 7144000000-E 1705  2 EA  1000.00 2000.00 948.00 1896.00  VEHICLE SIGNAL HD (12", 5 SECT)

0152 7264000000-E 1710  470 LF  1.60 752.00 1.50 705.00  MESSENGER CABLE (3/8")

0153 7300000000-E 1715  700 LF  5.80 4060.00 5.50 3850.00  UNPAVED TRENCH (***********)
(1, 2")

0154 7300100000-E 1715  680 LF  4.20 2856.00 4.00 2720.00  UNPAVED TRENCH TEMP LEADIN

0155 7324000000-N 1716  7 EA  195.00 1365.00 185.00 1295.00  JUNCTION BOX (STANDARD SIZE)
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WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
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ENGLISH CONSTRUCTION CO.,
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LYNCHBURG,  VA
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TARBORO,  NC  
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1.130 MI

0156 7444000000-E 1725  1,650 LF  4.75 7837.50 4.50 7425.00  INDUCTIVE LOOP SAWCUT

0157 7456000000-E 1726  5,640 LF  1.05 5922.00 1.00 5640.00  LEAD-IN CABLE(********)
(14-2)

0158 7576000000-N SP   4 EA  7850.00 31400.00 7435.10 29740.40  METAL STRAIN SIGNAL POLE

0159 7613000000-N SP   4 EA  870.00 3480.00 825.00 3300.00  SOIL TEST

0160 7614100000-E SP   36 CY  635.00 22860.00 600.00 21600.00  DRILLED PIER FOUND

0161 7636000000-N 1745  4 EA  235.00 940.00 225.00 900.00  SIGN FOR SIGNALS

0162 7684000000-N 1750  1 EA  950.00 950.00 900.00 900.00  SIGNAL CABINET FOUNDATION

0163 7756000000-N 1751  1 EA  10770.00 10770.00 10200.00 10200.00  CONTLR WITH CBNT, 2070L BASE MTD

0164 7780000000-N 1751  5 EA  100.00 500.00 95.00 475.00  DETECTOR CARD (TYPE 2070L)

0165 7901000000-N 1753  1 EA  315.00 315.00 300.00 300.00  CABINET BASE EXTENDER

STRUCTURE ITEMS

0166 8035000000-N 402 Lump Sum 75000.00 100000.00  REMV EXIST STR **********
(115+52.74 -L-)

0167 8112730000-N 450  1 EA  2640.00 2640.00 3000.00 3000.00  PDA TESTING

0168 8121000000-N 412 Lump Sum 120850.00 16000.00  UNCL STR EXCAV STA *****
(115+52.74 -L-)

0169 8147000000-E 420  15,882 SF  22.75 361315.50 26.00 412932.00  REINF CONCRETE DECK SLAB

0170 8161000000-E 420  12,971 SF  0.50 6485.50 0.45 5836.95  GROOVING BRIDGE FLOORS

0171 8182000000-E 420 392.9 CY  888.00 348895.20 680.00 267172.00  CLASS A CONCRETE (BRIDGE)

0172 8210000000-N 422 Lump Sum 95000.00 85500.00  BRG APPR SLAB ***********
(115+52.74 -L-)

0173 8217000000-E 425  34,096 LB  0.85 28981.60 0.95 32391.20  REINF STEEL (BRIDGE)

0174 8280000000-E 440 Lump Sum 1722800.00 1390000.00  STRUCTURAL STEEL

0175 8364000000-E 450  5,100 LF  42.50 216750.00 34.00 173400.00  HP12X53 PILES

0176 8393000000-N 450  30 EA  150.00 4500.00 50.00 1500.00  PILE REDRIVES

0177 8482000000-E 460 372.88 LF  200.00 74576.00 182.00 67864.16  THREE BAR METAL RAIL

0178 8524000000-E SP   377 LF  118.00 44486.00 125.00 47125.00  **" CHAIN LINK FENCE
(121")

0179 8531000000-E 462  860 SY  115.00 98900.00 70.00 60200.00  4" SLOPE PROTECTION

0180 8650000000-N SP  Lump Sum 58000.00 53000.00  POT BEARINGS

0181 8692000000-N SP  Lump Sum 30000.00 34000.00  FOAM JOINT SEALS

 

    TOTAL 12050844.00 TOTAL 12164475.88  CONTRACT TOTAL

 

    SUB-TOTAL 8761664.20 SUB-TOTAL 9414554.57  ROADWAY ITEMS

    SUB-TOTAL 3289179.80 SUB-TOTAL 2749921.31  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10398173.34   R E GOODSON CONSTRUCTION CO INC

     2  10525585.99   DEVERE CONSTRUCTION COMPANY, INC
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     3  10758055.48   HIGHLAND PAVING CO., LLC

     4  11318003.21   C. M. LINDSAY & SONS, INC.

     5  11408322.86   TRIANGLE GRADING & PAVING, INC

     6  11752965.11   PLT CONSTRUCTION CO., INC.

     7  12050844.00   ENGLISH CONSTRUCTION CO., INC.

     8  12164475.88   BARNHILL CONTRACTING COMPANY
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 62000.00 65000.00  68600.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 18000.00 6500.00  15000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 13500.00 12000.00  16000.00REINF BRG APPR **********
(23+40.00 -L-)

0004 0050000000-E 226  1 ACR 1.00 1.00 5500.00 5500.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  12.43 4972.00 18.25 7300.00 12.00  4800.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 50000.00 55000.00  78124.22GRADING

0007 0106000000-E 230  1,380 CY  7.00 9660.00 16.00 22080.00 16.90  23322.00BORROW EXCAVATION

0008 0195000000-E 265  400 CY  14.00 5600.00 50.75 20300.00 18.00  7200.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  3.60 1800.00 3.00 1500.00 2.00  1000.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  69 TON 40.00 2760.00 45.00 3105.00 38.00  2622.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  3,916 SY  4.50 17622.00 3.55 13901.80 2.00  7832.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  196 LF  34.00 6664.00 30.80 6036.80 36.00  7056.0015" DRAINAGE PIPE

0013 0335400000-E 305  24 LF  48.00 1152.00 43.55 1045.20 40.00  960.0024" DRAINAGE PIPE

0014 0354000000-E 310  32 LF  45.50 1456.00 39.45 1262.40 60.00  1920.00***" RC PIPE CULV *****
(15", V)

0015 0448400000-E 310  132 LF  55.00 7260.00 44.00 5808.00 44.00  5808.0024" RCP CULV CLASS IV

0016 0995000000-E 340  15 LF  16.50 247.50 30.50 457.50 18.00  270.00PIPE REMOVAL

0017 1330000000-E 607  370 SY  15.00 5550.00 8.65 3200.50 12.00  4440.00INCIDENTAL MILLING

0018 1489000000-E 610  790 TON 55.00 43450.00 52.00 41080.00 52.00  41080.00ASP CONC BASE CRS B25.0B

0019 1519000000-E 610  530 TON 58.00 30740.00 53.00 28090.00 53.00  28090.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  67 TON 610.00 40870.00 600.00 40200.00 600.00  40200.00ASP FOR PLANT MIX

0021 2022000000-E 815  45 CY  29.20 1314.00 10.00 450.00 25.00  1125.00SUBDRAIN EXCAVATION

0022 2033000000-E 815  34 CY  81.00 2754.00 66.00 2244.00 80.00  2720.00SUBDRAIN FINE AGGREGATE

0023 2044000000-E 815  200 LF  9.90 1980.00 14.25 2850.00 15.00  3000.006" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  600.00 600.00 220.00 220.00 350.00  350.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  30.00 180.00 18.70 112.20 35.00  210.006" OUTLET PIPE

0026 2286000000-N 840  8 EA  1500.00 12000.00 1265.00 10120.00 1200.00  9600.00MASNRY DRAINAGE STRUCT

0027 2308000000-E 840 4.5 LF  243.50 1095.75 330.00 1485.00 350.00  1575.00MASNRY DRAINAGE STRUCT

0028 2364000000-N 840  1 EA  555.00 555.00 550.00 550.00 500.00  500.00FRAME W/2GRTS 840.16 STD

0029 2374000000-N 840  2 EA  557.00 1114.00 550.00 1100.00 500.00  1000.00FRAME-GRT-HD 840.03 **
(E)

0030 2374000000-N 840  3 EA  585.00 1755.00 600.00 1800.00 500.00  1500.00FRAME-GRT-HD 840.03 **
(F)

0031 2374000000-N 840  2 EA  585.00 1170.00 600.00 1200.00 500.00  1000.00FRAME-GRT-HD 840.03 **
(G)

0032 2549000000-E 846  880 LF  18.75 16500.00 16.80 14784.00 18.00  15840.002'-6" CONC CURB & GUTTER

0033 3030000000-E 862 62.5 LF  15.00 937.50 15.00 937.50 15.00  937.50STL BM GUARDRAIL

0034 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0035 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0036 3270000000-N SP   4 EA  1825.00 7300.00 1825.00 7300.00 1825.00  7300.00GR ANCHOR TYPE 350

0037 3649000000-E 876  5 TON 96.00 480.00 96.00 480.00 100.00  500.00RIP RAP, CLASS B

0038 3656000000-E 876  510 SY  4.25 2167.50 3.00 1530.00 3.50  1785.00GEOTEXTILE FOR DRAINGE
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0039 4025000000-E 901  9 SF  14.85 133.65 12.50 112.50 12.50  112.50CONTR FURN, TYPE ***SIGN
(E)

0040 4072000000-E 903  27 LF  5.75 155.25 4.95 133.65 4.95  133.65SUPPORT, 3-LB STL U-CHAN

0041 4102000000-N 904  1 EA  75.00 75.00 85.00 85.00 85.00  85.00SIGN ERECTION, TYPE E

0042 4116100000-N 904  1 EA  250.00 250.00 100.00 100.00 100.00  100.00SIGN ERECT, RELOC ** GRD MTD
(E)

0043 4155000000-N 907  6 EA  5.00 30.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0044 4158000000-N 907  1 EA  5.00 5.00 1.00 1.00 1.00  1.00DISPOSE SIGN SYST WOOD

0045 4192000000-N 907  1 EA  5.00 5.00 1.00 1.00 1.00  1.00DISPOSE SUPPORT, U-CHAN

0046 4400000000-E 1110  458 SF  4.89 2239.62 4.00 1832.00 4.00  1832.00WORK ZONE SIGNS (STAT)

0047 4405000000-E 1110  96 SF  40.00 3840.00 7.95 763.20 20.00  1920.00WORK ZONE SIGNS (PORT)

0048 4410000000-E 1110  96 SF  5.85 561.60 6.00 576.00 6.00  576.00WORK ZONE SIGNS (BARR)

0049 4435000000-N 1135  25 EA  30.00 750.00 17.00 425.00 30.00  750.00CONES

0050 4445000000-E 1145  80 LF  19.00 1520.00 19.00 1520.00 19.00  1520.00BARRICADES (TYPE III)

0051 4455000000-N 1150  40 DAY 210.00 8400.00 250.00 10000.00 230.00  9200.00FLAGGER

0052 4685000000-E 1205  850 LF  1.45 1232.50 1.55 1317.50 1.20  1020.00THERMO PVT MKG LINES 4"90

0053 4686000000-E 1205  1,472 LF  1.50 2208.00 1.55 2281.60 1.30  1913.60THERMO PVT MKG LINES 4"120

0054 4900000000-N 1251  9 EA  25.00 225.00 20.00 180.00 35.00  315.00PERM RAISED PVMT MARKERS

0055 5325800000-E 1510  408 LF  92.50 37740.00 75.00 30600.00 80.00  32640.008" WATER LINE

0056 5326600000-E 1510  663 LF  194.00 128622.00 185.00 122655.00 200.00  132600.0016" WATER LINE

0057 5546000000-E 1515  2 EA  1375.00 2750.00 1240.00 2480.00 1815.00  3630.008" VALVE

0058 5672000000-N 1515  1 EA  2500.00 2500.00 1375.00 1375.00 3600.00  3600.00RELOCATE FIRE HYDRANT

0059 5691500000-E 1520  413 LF  165.00 68145.00 210.00 86730.00 210.00  86730.0012" SANITARY GRAVITY SEWER

0060 5775000000-E 1525  1 EA  4600.00 4600.00 3300.00 3300.00 4500.00  4500.004' DIA UTILITY MANHOLE

0061 5781000000-E 1525  14 LF  335.00 4690.00 500.00 7000.00 320.00  4480.00UTILITY MANHOLE WALL, 4' DIA

0062 5801000000-E 1530  274 LF  15.53 4255.22 11.00 3014.00 27.00  7398.00ABANDON 8" UTILITY PIPE

0063 5804000000-E 1530  102 LF  20.00 2040.00 13.25 1351.50 35.00  3570.00ABANDON 12" UTILITY PIPE

0064 5828000000-N 1530  2 EA  1020.00 2040.00 500.00 1000.00 1000.00  2000.00REMOVE UTILITY MANHOLE

0065 5871500000-E 1550  143 LF  65.00 9295.00 65.00 9295.00 68.00  9724.008" TRENCHLESS INSTALL (IN SOIL)

0066 5871510000-E 1550  142 LF  1.00 142.00 65.00 9230.00 68.00  9656.008" TRENCHLESS INSTALL (NOT IN SOIL)

0067 5876000000-N SP   5 EA  4500.00 22500.00 5400.00 27000.00 14150.00  70750.00STEEL PILE PIERS

0068 6000000000-E 1605  1,150 LF  2.50 2875.00 2.50 2875.00 2.00  2300.00TEMPORARY SILT FENCE

0069 6006000000-E 1610  160 TON 35.00 5600.00 48.75 7800.00 45.00  7200.00EROS CONTRL STONE CL A

0070 6009000000-E 1610  65 TON 40.00 2600.00 48.75 3168.75 42.00  2730.00EROS CONTRL STONE CL B

0071 6012000000-E 1610  130 TON 45.00 5850.00 42.00 5460.00 42.00  5460.00SEDIMENT CONTROL STONE

0072 6015000000-E 1615  1 ACR 1000.00 1000.00 600.00 600.00 600.00  600.00TEMPORARY MULCHING

0073 6018000000-E 1620  50 LB  4.00 200.00 5.00 250.00 4.00  200.00SEED FOR TEMP SEEDING

0074 6021000000-E 1620 1.25 TON 850.00 1062.50 1200.00 1500.00 1000.00  1250.00FERT FOR TEMP SEEDING

0075 6024000000-E 1622  100 LF  17.50 1750.00 16.50 1650.00 14.00  1400.00TEMPORARY SLOPE DRAINS

0076 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00 2.00  600.00SAFETY FENCE

0077 6030000000-E 1630  130 CY  12.00 1560.00 14.00 1820.00 9.00  1170.00SILT EXCAVATION

0078 6036000000-E 1631  2,400 SY  2.00 4800.00 2.00 4800.00 2.00  4800.00MATTING FOR EROS CONTROL
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0079 6037000000-E SP   400 SY  7.00 2800.00 3.00 1200.00 6.00  2400.00COIR FIBER MAT

0080 6038000000-E SP   40 SY  15.00 600.00 18.00 720.00 10.00  400.00PERM SOIL REINF MAT

0081 6042000000-E 1632  370 LF  3.50 1295.00 3.50 1295.00 3.75  1387.501/4" HARDWARE CLOTH

0082 6070000000-N 1639  2 EA  430.00 860.00 700.00 1400.00 750.00  1500.00SPECIAL STILLING BASINS

0083 6071010000-E SP   165 LF  9.50 1567.50 8.00 1320.00 4.50  742.50WATTLE

0084 6071012000-E SP   40 LF  7.50 300.00 10.00 400.00 6.00  240.00COIR FIBER WATTLE

0085 6071020000-E SP   25 LB  16.00 400.00 15.00 375.00 9.00  225.00POLYACRYLAMIDE (PAM)

0086 6071030000-E 1640  40 LF  10.00 400.00 15.00 600.00 8.00  320.00COIR FIBER BAFFLE

0087 6071050000-E SP   1 EA  2800.00 2800.00 600.00 600.00 1000.00  1000.00**" SKIMMER
(1-1/2")

0088 6084000000-E 1660 1.5 ACR 2000.00 3000.00 2100.00 3150.00 2000.00  3000.00SEEDING AND MULCHING

0089 6087000000-E 1660  1 ACR 150.00 150.00 150.00 150.00 75.00  75.00MOWING

0090 6090000000-E 1661  50 LB  4.00 200.00 3.00 150.00 4.00  200.00SEED FOR REPAIR SEEDING

0091 6093000000-E 1661 0.25 TON 850.00 212.50 250.00 62.50 1000.00  250.00FERT FOR REPAIR SEEDING

0092 6096000000-E 1662  50 LB  4.00 200.00 5.00 250.00 4.00  200.00SEED FOR SUPP SEEDING

0093 6108000000-E 1665 0.75 TON 850.00 637.50 1200.00 900.00 1000.00  750.00FERTILIZER TOPDRESSING

0094 6114500000-N 1667  10 MHR 25.00 250.00 20.00 200.00 0.80  8.00SPECIALIZED HAND MOWING

0095 6117000000-N SP   15 EA  176.67 2650.05 200.00 3000.00 100.00  1500.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0096 8035000000-N 402 Lump Sum 42000.00 30000.00  50000.00REMV EXIST STR **********
(23+40.00-L-)

0097 8112730000-N 450  1 EA  2425.00 2425.00 4500.00 4500.00 2200.00  2200.00PDA TESTING

0098 8121000000-N 412 Lump Sum 8600.00 10000.00  17500.00UNCL STR EXCAV STA *****
(23+40.00-L-)

0099 8175000000-E 420 31.7 CY  626.00 19844.20 1000.00 31700.00 655.00  20763.50CLASS AA CONC (BRIDGE)

0100 8182000000-E 420 52.6 CY  1100.00 57860.00 1000.00 52600.00 850.00  44710.00CLASS A CONCRETE (BRIDGE)

0101 8210000000-N 422 Lump Sum 35200.00 20000.00  55000.00BRG APPR SLAB ***********
(23+40.00-L-)

0102 8217000000-E 425  8,269 LB  0.80 6615.20 1.00 8269.00 1.12  9261.28REINF STEEL (BRIDGE)

0103 8224000000-E 425  1,380 LB  1.00 1380.00 1.50 2070.00 1.75  2415.00EPOXY COAT REINF STL BRDG

0104 8364000000-E 450  640 LF  45.50 29120.00 65.00 41600.00 41.50  26560.00HP12X53 PILES

0105 8384200000-E 450  650 LF  70.50 45825.00 75.00 48750.00 66.00  42900.00HP14X73 GALV PILES

0106 8393000000-N 450  13 EA  80.00 1040.00 150.00 1950.00 25.00  325.00PILE REDRIVES

0107 8475000000-E 460 185.25 LF  172.00 31863.00 125.00 23156.25 175.00  32418.75TWO BAR METAL RAIL

0108 8517000000-E 460 200.25 LF  108.00 21627.00 100.00 20025.00 110.00  22027.501'-**"X*****"CONC PARAPET
(1'-2" X 3'-5 3/8")

0109 8594000000-E 876  34 TON 49.00 1666.00 51.00 1734.00 87.50  2975.00RIP RAP B

0110 8608000000-E 876  135 TON 48.00 6480.00 64.00 8640.00 64.00  8640.00RIP RAP II (2'-0")

0111 8622000000-E 876  155 SY  3.56 551.80 4.00 620.00 2.50  387.50GEOTEXTILE FOR DRAINAGE

0112 8657000000-N 430 Lump Sum 7200.00 7500.00  6000.00ELASTOMERIC BEARINGS

0113 8762000000-E 430  1,600 LF  114.75 183600.00 115.00 184000.00 116.50  186400.003'-0"X 1'-9"PRESTR SLABS



JAN 17, 2013 09:06 AM

TIP NO B-2948 2:00 PM 4 /  4 007

CUMBERLAND

38232.3.1

FED AID NO BRSTP-1104(12)

GRADING, DRAINAGE, PAVING, CURB & GUTTER, AND STRUCTURE.

BRIDGE #78 OVER LITTLE ROCKFISH CREEK ON SR-1104.

   

C203017DEC 18 2012

0.118 MI

 

    TOTAL 1240929.34 TOTAL 1259960.35 TOTAL  1372177.00CONTRACT TOTAL

 

    SUB-TOTAL 738032.14 SUB-TOTAL 762846.10 SUB-TOTAL  841693.47ROADWAY ITEMS

    SUB-TOTAL 502897.20 SUB-TOTAL 497114.25 SUB-TOTAL  530483.53STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1240929.34   S. T. WOOTEN CORPORATION

     2  1259960.35   PALMETTO INFRASTRUCTURE  INC

     3  1372177.00   T. A. LOVING COMPANY



JAN 17, 2013 09:06 AM

TIP NO R-5509 2:00 PM 1 /  2 008

COLUMBUS

45463.3.1

FED AID NO NHS-0074(132)

WIDENING, MILLING & RESURFACING.

US-74 FROM US-74 BUS TO NC-214.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

BOGGS PAVING, INC.

TARBORO,  NC MONROE,  NC

C203139DEC 18 2012

17.330 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 300000.00 321625.00  510000.00MOBILIZATION

0002 0106000000-E 230  1,000 CY  20.00 20000.00 8.50 8500.00 20.50  20500.00BORROW EXCAVATION

0003 0255000000-E SP   36,146 TON 18.00 650628.00 14.70 531346.20 16.00  578336.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1245000000-E SP  65.72 SMI 1400.00 92008.00 1800.00 118296.00 2000.00  131440.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  16,896 SY  1.00 16896.00 1.50 25344.00 1.25  21120.00MILL ASP PVMT *****" DTH
(2")

0006 1297000000-E 607  9,152 SY  1.25 11440.00 1.50 13728.00 2.40  21964.80MILL ASP PVMT *****" DTH
(2-1/2")

0007 1308000000-E 607  939 SY  6.00 5634.00 9.20 8638.80 8.00  7512.00MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0008 1308000000-E 607  59,793 SY  1.25 74741.25 1.35 80720.55 0.50  29896.50MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0009 1330000000-E 607  11,566 SY  2.95 34119.70 6.00 69396.00 4.00  46264.00INCIDENTAL MILLING

0010 1491000000-E 610  24,175 TON 41.00 991175.00 45.00 1087875.00 45.75  1106006.25ASP CONC BASE CRS B25.0C

0011 1503000000-E 610  9,825 TON 40.00 393000.00 38.00 373350.00 45.00  442125.00ASP CONC INTR CRS I19.0C

0012 1519000000-E 610  1,199 TON 41.00 49159.00 43.00 51557.00 50.00  59950.00ASP CONC SURF CRS S9.5B

0013 1523000000-E 610  78,952 TON 36.00 2842272.00 35.50 2802796.00 42.50  3355460.00ASP CONC SURF CRS S9.5C

0014 1575000000-E 620  6,264 TON 450.00 2818800.00 595.00 3727080.00 530.00  3319920.00ASP FOR PLANT MIX

0015 1704000000-E SP   265 TON 150.00 39750.00 150.00 39750.00 130.00  34450.00PATCHING EXIST PAVEMENT

0016 1840000000-E 665  365,000 LF  0.06 21900.00 0.10 36500.00 0.09  32850.00MILLED RUMBLE STRIPS

0017 1880000000-E SP   1,129 TON 95.00 107255.00 77.00 86933.00 135.00  152415.00GENERIC PAVING ITEM (TON)
ASPHALT CONC SURFACE COURSE,  TYPE SA-1

0018 4399000000-N 1105 Lump Sum 11000.00 145000.00  15000.00TEMP TRAFFIC CONTROL

0019 4686000000-E 1205  1,600 LF  0.42 672.00 0.42 672.00 1.25  2000.00THERMO PVT MKG LINES 4"120

0020 4688000000-E 1205  379,445 LF  0.57 216283.65 0.57 216283.65 0.70  265611.50THERMO PVT MKG LINES,6"90 MILS

0021 4690000000-E 1205  53,720 LF  0.69 37066.80 0.69 37066.80 0.80  42976.00THERMO PVT MKG LINES 6"120 MILS

0022 4697000000-E 1205  80 LF  2.00 160.00 2.00 160.00 3.00  240.00THERMO PVT MKG LINE 8"120 MILS

0023 4700000000-E 1205  3,600 LF  3.25 11700.00 3.25 11700.00 5.00  18000.0012"WIDE THERMO 90 MILS

0024 4710000000-E 1205  805 LF  4.50 3622.50 4.50 3622.50 8.00  6440.0024"WIDE THERMO 120 MILS

0025 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00 40.00  320.00THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  112 EA  95.00 10640.00 95.00 10640.00 100.00  11200.00THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  123,200 LF  0.10 12320.00 0.10 12320.00 0.10  12320.00PAINT PVMT MARKINGS 4"

0028 4845000000-N 1205  36 EA  35.00 1260.00 35.00 1260.00 30.00  1080.00PAINT PVT MKG SYMBOL

0029 4900000000-N 1251  2,840 EA  3.50 9940.00 3.50 9940.00 3.00  8520.00PERM RAISED PVMT MARKERS

0030 6084000000-E 1660  2 ACR 3250.00 6500.00 2200.00 4400.00 2500.00  5000.00SEEDING AND MULCHING

 

    TOTAL 8790742.90 TOTAL 9837300.50 TOTAL  10258917.05CONTRACT TOTAL

 

    SUB-TOTAL 8790742.90 SUB-TOTAL 9837300.50 SUB-TOTAL  10258917.05ROADWAY ITEMS



JAN 17, 2013 09:06 AM

TIP NO R-5509 2:00 PM 2 /  2 008

COLUMBUS

45463.3.1

FED AID NO NHS-0074(132)

WIDENING, MILLING & RESURFACING.

US-74 FROM US-74 BUS TO NC-214.

   

C203139DEC 18 2012

17.330 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8790742.90   S. T. WOOTEN CORPORATION

     2  9837300.50   BARNHILL CONTRACTING COMPANY

     3  10258917.05   BOGGS PAVING, INC.



JAN 17, 2013 09:06 AM

TIP NO R-5510 2:00 PM 1 /  1 009

ROBESON

45467.3.1

FED AID NO NHS-0074(134)

RESURFACING.

US-74 FROM NC-41 TO THE COLUMBUS COUNTY LINE.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC   

C203140DEC 18 2012

10.900 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26000.00   MOBILIZATION

0002 0106000000-E 230  200 CY  45.00 9000.00   BORROW EXCAVATION

0003 0255000000-E SP   8,720 TON 15.20 132544.00   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1245000000-E SP  21.8 SMI 2400.00 52320.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  226,377 SY  0.65 147145.05   MILL ASP PVMT *****" DTH
(1/2")

0006 1297000000-E 607  2,787 SY  4.35 12123.45   MILL ASP PVMT *****" DTH
(3")

0007 1330000000-E 607  2,000 SY  4.10 8200.00   INCIDENTAL MILLING

0008 1503000000-E 610  397 TON 51.00 20247.00   ASP CONC INTR CRS I19.0C

0009 1523000000-E 610  25,339 TON 37.00 937543.00   ASP CONC SURF CRS S9.5C

0010 1575000000-E 620  1,514 TON 596.00 902344.00   ASP FOR PLANT MIX

0011 1840000000-E 665  115,104 LF  0.18 20718.72   MILLED RUMBLE STRIPS

0012 4399000000-N 1105 Lump Sum 61000.00   TEMP TRAFFIC CONTROL

0013 4686000000-E 1205  1,200 LF  0.42 504.00   THERMO PVT MKG LINES 4"120

0014 4688000000-E 1205  111,000 LF  0.57 63270.00   THERMO PVT MKG LINES,6"90 MILS

0015 4690000000-E 1205  15,890 LF  0.69 10964.10   THERMO PVT MKG LINES 6"120 MILS

0016 4710000000-E 1205  260 LF  4.50 1170.00   24"WIDE THERMO 120 MILS

0017 4725000000-E 1205  56 EA  95.00 5320.00   THERMO PVT SYMBOL 90MILS

0018 4810000000-E 1205  16,000 LF  0.20 3200.00   PAINT PVMT MARKINGS 4"

0019 4900000000-N 1251  760 EA  4.50 3420.00   PERM RAISED PVMT MARKERS

0020 6084000000-E 1660  1 ACR 3000.00 3000.00   SEEDING AND MULCHING

 

    TOTAL 2420033.32   CONTRACT TOTAL

 

    SUB-TOTAL 2420033.32   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2420033.32   BARNHILL CONTRACTING COMPANY



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 1 /  2 010

COLUMBUS, BLADEN

6CR.10241.76,  6CR.20091.76,  6CR.20241.76

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-701 BUS FROM MAIN ST TO US-701, AND 6 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

HIGHLAND PAVING CO., LLC BOGGS PAVING, INC.

FAYETTEVILLE,  NC MONROE,  NC

C203211DEC 18 2012

21.890 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 38900.00  152700.00MOBILIZATION

0002 1220000000-E 545  472 TON 40.00 18880.00 35.00 16520.00 38.00  17936.00INCIDENTAL STONE BASE

0003 1245000000-E SP  39.36 SMI 2700.00 106272.00 1300.00 51168.00 2500.00  98400.00SHOULDER RECONSTRUCTION

0004 1297000000-E 607  12,461 SY  2.00 24922.00 1.80 22429.80 1.60  19937.60MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  1,331 SY  10.00 13310.00 5.47 7280.57 4.25  5656.75MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1308000000-E 607  36,773 SY  2.20 80900.60 1.75 64352.75 2.75  101125.75MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0007 1330000000-E 607  4,122 SY  7.20 29678.40 6.40 26380.80 9.00  37098.00INCIDENTAL MILLING

0008 1489000000-E 610  1,500 TON 65.00 97500.00 57.65 86475.00 85.00  127500.00ASP CONC BASE CRS B25.0B

0009 1519000000-E 610  6,576 TON 35.00 230160.00 39.00 256464.00 48.00  315648.00ASP CONC SURF CRS S9.5B

0010 1520000000-E SP   29 TON 107.00 3103.00 42.00 1218.00 100.00  2900.00ASP CONC SURF CRS S9.5B LEVEL

0011 1525000000-E 610  18,028 TON 33.70 607543.60 38.15 687768.20 47.00  847316.00ASP CONC SURF CRS SF9.5A

0012 1525100000-E SP   1,255 TON 42.40 53212.00 40.50 50827.50 55.00  69025.00ASP CONC SURF CRS SF9.5A LEVEL

0013 1575000000-E 620  1,746 TON 590.00 1030140.00 596.30 1041139.80 535.00  934110.00ASP FOR PLANT MIX

0014 1704000000-E SP   488 TON 139.00 67832.00 160.00 78080.00 150.00  73200.00PATCHING EXIST PAVEMENT

0015 2830000000-N 858  24 EA  840.00 20160.00 550.00 13200.00 235.00  5640.00ADJ MANHOLES

0016 2845000000-N 858  43 EA  815.00 35045.00 550.00 23650.00 175.00  7525.00ADJ METER OR VALVE BOXES

0017 4399000000-N 1105 Lump Sum 41500.00 38105.00  5000.00TEMP TRAFFIC CONTROL

0018 4685000000-E 1205  15,560 LF  0.60 9336.00 0.63 9802.80 0.80  12448.00THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  36,360 LF  0.67 24361.20 0.70 25452.00 0.90  32724.00THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  650 LF  3.25 2112.50 3.40 2210.00 3.00  1950.00THERMO PVT MKG LINES 8"90 MILS

0021 4697000000-E 1205  725 LF  3.50 2537.50 3.70 2682.50 4.00  2900.00THERMO PVT MKG LINE 8"120 MILS

0022 4705000000-E 1205  150 LF  5.00 750.00 5.25 787.50 6.00  900.00THERMO LINES 16" 120MILS

0023 4710000000-E 1205  735 LF  6.00 4410.00 6.30 4630.50 8.00  5880.0024"WIDE THERMO 120 MILS

0024 4721000000-E 1205  18 EA  80.00 1440.00 84.00 1512.00 100.00  1800.00THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  12 EA  90.00 1080.00 95.00 1140.00 100.00  1200.00THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  745,600 LF  0.08 59648.00 0.085 63376.00 0.10  74560.00PAINT PVMT MARKINGS 4"

0027 4900000000-N 1251  925 EA  4.00 3700.00 4.41 4079.25 3.25  3006.25PERM RAISED PVMT MARKERS

0028 6000000000-E 1605  2,893 LF  1.75 5062.75 1.85 5352.05 3.542  10247.01TEMPORARY SILT FENCE

0029 6036000000-E 1631  771 SY  1.50 1156.50 1.60 1233.60 2.00  1542.00MATTING FOR EROS CONTROL

0030 6071010000-E SP   1,388 LF  5.00 6940.00 6.00 8328.00 6.50  9022.00WATTLE

0031 6071020000-E SP   59 LB  7.00 413.00 7.35 433.65 5.00  295.00POLYACRYLAMIDE (PAM)

0032 6084000000-E 1660 47.7 ACR 1500.00 71550.00 1575.00 75127.50 1500.00  71550.00SEEDING AND MULCHING

0033 7288000000-E 1715  30 LF  10.00 300.00 10.50 315.00 2.00  60.00PAVED TRENCH (***********)
(1, 2")

0034 7300000000-E 1715  300 LF  5.00 1500.00 5.25 1575.00 2.00  600.00UNPAVED TRENCH (***********)
(1, 2")

0035 7324000000-N 1716  3 EA  125.00 375.00 131.25 393.75 250.00  750.00JUNCTION BOX (STANDARD SIZE)

0036 7348000000-N 1716  3 EA  300.00 900.00 315.00 945.00 350.00  1050.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0037 7420000000-E 1722  3 EA  450.00 1350.00 472.50 1417.50 500.00  1500.002" RISER WITH WEATHERHEAD

0038 7444000000-E 1725  1,700 LF  5.00 8500.00 5.25 8925.00 2.00  3400.00INDUCTIVE LOOP SAWCUT



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 2 /  2 010

COLUMBUS, BLADEN

6CR.10241.76,  6CR.20091.76,  6CR.20241.76

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-701 BUS FROM MAIN ST TO US-701, AND 6 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

HIGHLAND PAVING CO., LLC BOGGS PAVING, INC.

FAYETTEVILLE,  NC MONROE,  NC

C203211DEC 18 2012

21.890 MI

0039 7456000000-E 1726  300 LF  1.00 300.00 1.05 315.00 5.00  1500.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2717881.05 TOTAL 2723993.02 TOTAL  3059602.36CONTRACT TOTAL

 

    SUB-TOTAL 2717881.05 SUB-TOTAL 2723993.02 SUB-TOTAL  3059602.36ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2717881.05   BARNHILL CONTRACTING COMPANY

     2  2723993.02   HIGHLAND PAVING CO., LLC

     3  3059602.36   BOGGS PAVING, INC.



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 1 /  4 011

HARNETT, CUMBERLAND

6CR.10431.76,  6CR.20261.76,  6CR.20431.76

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-301 FROM E EDGERTON ST TO SR-1808, US-421 FROM LEE COUNTY TO SR-1265, AND 6 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

JOHNSON BROS. UTILITY & PAVING
COMPANY, INC.

HIGHLAND PAVING CO., LLC

LILLINGTON,  NC FAYETTEVILLE,  NC

C203215DEC 18 2012

21.290 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 107490.00 37218.00  118950.00MOBILIZATION

0002 0106000000-E 230  2,722 CY  19.50 53079.00 22.50 61245.00 15.00  40830.00BORROW EXCAVATION

0003 1220000000-E 545  434 TON 48.10 20875.40 38.00 16492.00 33.50  14539.00INCIDENTAL STONE BASE

0004 1245000000-E SP  42.6 SMI 1225.00 52185.00 1800.00 76680.00 1730.00  73698.00SHOULDER RECONSTRUCTION

0005 1308000000-E 607  38,544 SY  1.50 57816.00 1.30 50107.20 1.68  64753.92MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  2,361 SY  4.95 11686.95 5.25 12395.25 7.00  16527.00INCIDENTAL MILLING

0007 1519000000-E 610  24,159 TON 27.15 655916.85 32.25 779127.75 31.40  758592.60ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  8,242 TON 29.00 239018.00 30.29 249650.18 31.85  262507.70ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  2,003 TON 594.00 1189782.00 560.00 1121680.00 600.00  1201800.00ASP FOR PLANT MIX

0010 1704000000-E SP   4,750 TON 104.00 494000.00 110.00 522500.00 115.90  550525.00PATCHING EXIST PAVEMENT

0011 2600000000-N SP   66 EA  500.00 33000.00 500.00 33000.00 550.00  36300.00RETROFIT EXT CURB RAMP

0012 2605000000-N 848  4 EA  850.00 3400.00 850.00 3400.00 935.00  3740.00CONCRETE CURB RAMP

0013 2830000000-N 858  120 EA  575.00 69000.00 350.00 42000.00 250.00  30000.00ADJ MANHOLES

0014 2845000000-N 858  104 EA  615.00 63960.00 350.00 36400.00 250.00  26000.00ADJ METER OR VALVE BOXES

0015 4685000000-E 1205  117,600 LF  0.39 45864.00 0.39 45864.00 0.45  52920.00THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  180,985 LF  0.49 88682.65 0.49 88682.65 0.54  97731.90THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  4,340 LF  1.75 7595.00 1.75 7595.00 2.00  8680.00THERMO PVT MKG LINES 8"90 MILS

0018 4697000000-E 1205  720 LF  2.25 1620.00 2.25 1620.00 3.25  2340.00THERMO PVT MKG LINE 8"120 MILS

0019 4710000000-E 1205  2,030 LF  4.00 8120.00 4.00 8120.00 5.00  10150.0024"WIDE THERMO 120 MILS

0020 4721000000-E 1205  71 EA  95.00 6745.00 95.00 6745.00 80.00  5680.00THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  238 EA  95.00 22610.00 95.00 22610.00 85.00  20230.00THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  307,250 LF  0.10 30725.00 0.10 30725.00 0.08  24580.00PAINT PVMT MARKINGS 4"

0023 4820000000-E 1205  525 LF  0.35 183.75 0.35 183.75 0.25  131.25PAINT PVMT MARKINGS 8"

0024 4900000000-N 1251  2,635 EA  3.50 9222.50 3.50 9222.50 4.00  10540.00PERM RAISED PVMT MARKERS

0025 6000000000-E 1605  1,814 LF  1.00 1814.00 2.25 4081.50 1.85  3355.90TEMPORARY SILT FENCE

0026 6036000000-E 1631  150 SY  1.00 150.00 1.25 187.50 1.60  240.00MATTING FOR EROS CONTROL

0027 6071010000-E SP   300 LF  2.50 750.00 5.80 1740.00 6.00  1800.00WATTLE

0028 6071020000-E SP   12 LB  7.00 84.00 14.00 168.00 7.35  88.20POLYACRYLAMIDE (PAM)

0029 6084000000-E 1660 35.08 ACR 1200.00 42096.00 1685.00 59109.80 1600.00  56128.00SEEDING AND MULCHING

0030 7288000000-E 1715  120 LF  12.00 1440.00 12.00 1440.00 12.60  1512.00PAVED TRENCH (***********)
(1, 2")

0031 7300000000-E 1715  1,200 LF  5.00 6000.00 5.00 6000.00 5.25  6300.00UNPAVED TRENCH (***********)
(1, 2")

0032 7324000000-N 1716  12 EA  150.00 1800.00 150.00 1800.00 157.50  1890.00JUNCTION BOX (STANDARD SIZE)

0033 7348000000-N 1716  12 EA  300.00 3600.00 300.00 3600.00 315.00  3780.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0034 7420000000-E 1722  12 EA  350.00 4200.00 350.00 4200.00 367.50  4410.002" RISER WITH WEATHERHEAD

0035 7444000000-E 1725  3,625 LF  4.75 17218.75 4.75 17218.75 5.00  18125.00INDUCTIVE LOOP SAWCUT

0036 7456000000-E 1726  1,200 LF  1.00 1200.00 1.00 1200.00 1.05  1260.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 3352929.85 TOTAL 3364008.83 TOTAL  3530635.47CONTRACT TOTAL



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 2 /  4 011

HARNETT, CUMBERLAND

6CR.10431.76,  6CR.20261.76,  6CR.20431.76

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-301 FROM E EDGERTON ST TO SR-1808, US-421 FROM LEE COUNTY TO SR-1265, AND 6 SECTIONS OF SECONDARY ROADS.

   

C203215DEC 18 2012

21.290 MI

 

    SUB-TOTAL 3352929.85 SUB-TOTAL 3364008.83 SUB-TOTAL  3530635.47ROADWAY ITEMS



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 3 /  4 011

HARNETT, CUMBERLAND

6CR.10431.76,  6CR.20261.76,  6CR.20431.76

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-301 FROM E EDGERTON ST TO SR-1808, US-421 FROM LEE COUNTY TO SR-1265, AND 6 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203215DEC 18 2012

21.290 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 127250.00   MOBILIZATION

0002 0106000000-E 230  2,722 CY  12.80 34841.60   BORROW EXCAVATION

0003 1220000000-E 545  434 TON 34.50 14973.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  42.6 SMI 2360.00 100536.00   SHOULDER RECONSTRUCTION

0005 1308000000-E 607  38,544 SY  1.75 67452.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  2,361 SY  4.35 10270.35   INCIDENTAL MILLING

0007 1519000000-E 610  24,159 TON 33.95 820198.05   ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  8,242 TON 33.75 278167.50   ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  2,003 TON 600.00 1201800.00   ASP FOR PLANT MIX

0010 1704000000-E SP   4,750 TON 91.50 434625.00   PATCHING EXIST PAVEMENT

0011 2600000000-N SP   66 EA  545.00 35970.00   RETROFIT EXT CURB RAMP

0012 2605000000-N 848  4 EA  935.00 3740.00   CONCRETE CURB RAMP

0013 2830000000-N 858  120 EA  290.00 34800.00   ADJ MANHOLES

0014 2845000000-N 858  104 EA  290.00 30160.00   ADJ METER OR VALVE BOXES

0015 4685000000-E 1205  117,600 LF  0.39 45864.00   THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  180,985 LF  0.49 88682.65   THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  4,340 LF  1.75 7595.00   THERMO PVT MKG LINES 8"90 MILS

0018 4697000000-E 1205  720 LF  2.25 1620.00   THERMO PVT MKG LINE 8"120 MILS

0019 4710000000-E 1205  2,030 LF  4.00 8120.00   24"WIDE THERMO 120 MILS

0020 4721000000-E 1205  71 EA  95.00 6745.00   THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  238 EA  95.00 22610.00   THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  307,250 LF  0.10 30725.00   PAINT PVMT MARKINGS 4"

0023 4820000000-E 1205  525 LF  0.35 183.75   PAINT PVMT MARKINGS 8"

0024 4900000000-N 1251  2,635 EA  3.50 9222.50   PERM RAISED PVMT MARKERS

0025 6000000000-E 1605  1,814 LF  2.00 3628.00   TEMPORARY SILT FENCE

0026 6036000000-E 1631  150 SY  2.00 300.00   MATTING FOR EROS CONTROL

0027 6071010000-E SP   300 LF  6.50 1950.00   WATTLE

0028 6071020000-E SP   12 LB  17.00 204.00   POLYACRYLAMIDE (PAM)

0029 6084000000-E 1660 35.08 ACR 2260.00 79280.80   SEEDING AND MULCHING

0030 7288000000-E 1715  120 LF  12.00 1440.00   PAVED TRENCH (***********)
(1, 2")

0031 7300000000-E 1715  1,200 LF  5.00 6000.00   UNPAVED TRENCH (***********)
(1, 2")

0032 7324000000-N 1716  12 EA  150.00 1800.00   JUNCTION BOX (STANDARD SIZE)

0033 7348000000-N 1716  12 EA  300.00 3600.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0034 7420000000-E 1722  12 EA  350.00 4200.00   2" RISER WITH WEATHERHEAD

0035 7444000000-E 1725  3,625 LF  4.75 17218.75   INDUCTIVE LOOP SAWCUT

0036 7456000000-E 1726  1,200 LF  1.00 1200.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 3536972.95   CONTRACT TOTAL



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 4 /  4 011

HARNETT, CUMBERLAND

6CR.10431.76,  6CR.20261.76,  6CR.20431.76

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-301 FROM E EDGERTON ST TO SR-1808, US-421 FROM LEE COUNTY TO SR-1265, AND 6 SECTIONS OF SECONDARY ROADS.

   

C203215DEC 18 2012

21.290 MI

 

    SUB-TOTAL 3536972.95   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3352929.85   BARNHILL CONTRACTING COMPANY

     2  3364008.83   JOHNSON BROS. UTILITY & PAVING COMPANY, INC.

     3  3530635.47   HIGHLAND PAVING CO., LLC

     4  3536972.95   FSC II LLC DBA FRED SMITH COMPANY



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 1 /  4 012

ROBESON

6CR.10781.76,  6CR.20781.76

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-501, 1 SECTION OF NC-130, 1 SECTION OF NC-710 AND 9 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

HUDSON PAVING, INC. HIGHLAND PAVING CO., LLC

ROCKINGHAM,  NC FAYETTEVILLE,  NC

C203213DEC 18 2012

27.240 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 159940.00 185000.00  144140.00MOBILIZATION

0002 0106000000-E 230  3,929 CY  21.25 83491.25 28.82 113233.78 12.00  47148.00BORROW EXCAVATION

0003 1220000000-E 545  646 TON 21.25 13727.50 10.00 6460.00 35.00  22610.00INCIDENTAL STONE BASE

0004 1245000000-E SP  53.1 SMI 970.00 51507.00 900.00 47790.00 1300.00  69030.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  7,580 SY  1.40 10612.00 1.80 13644.00 1.80  13644.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  94 SY  39.20 3684.80 16.00 1504.00 16.00  1504.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  2,675 SY  13.50 36112.50 10.75 28756.25 7.00  18725.00INCIDENTAL MILLING

0008 1489000000-E 610  836 TON 68.15 56973.40 80.20 67047.20 60.00  50160.00ASP CONC BASE CRS B25.0B

0009 1519000000-E 610  23,564 TON 32.70 770542.80 71.75 1690717.00 37.46  882707.44ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  9,393 TON 32.75 307620.75 75.00 704475.00 37.00  347541.00ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  2,079 TON 620.50 1290019.50 0.01 20.79 600.00  1247400.00ASP FOR PLANT MIX

0012 2830000000-N 858  6 EA  655.00 3930.00 700.00 4200.00 700.00  4200.00ADJ MANHOLES

0013 2845000000-N 858  5 EA  655.00 3275.00 600.00 3000.00 600.00  3000.00ADJ METER OR VALVE BOXES

0014 4685000000-E 1205  206,400 LF  0.40 82560.00 0.43 88752.00 0.43  88752.00THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  178,870 LF  0.49 87646.30 0.50 89435.00 0.50  89435.00THERMO PVT MKG LINES 4"120

0016 4695000000-E 1205  550 LF  1.50 825.00 2.00 1100.00 2.00  1100.00THERMO PVT MKG LINES 8"90 MILS

0017 4705000000-E 1205  100 LF  5.00 500.00 4.00 400.00 4.00  400.00THERMO LINES 16" 120MILS

0018 4710000000-E 1205  350 LF  6.00 2100.00 5.50 1925.00 5.50  1925.0024"WIDE THERMO 120 MILS

0019 4721000000-E 1205  4 EA  100.00 400.00 75.00 300.00 75.00  300.00THERMO PVT MKG CHARACTER 120

0020 4725000000-E 1205  57 EA  130.00 7410.00 80.00 4560.00 80.00  4560.00THERMO PVT SYMBOL 90MILS

0021 4810000000-E 1205  343,970 LF  0.10 34397.00 0.09 30957.30 0.09  30957.30PAINT PVMT MARKINGS 4"

0022 4820000000-E 1205  300 LF  0.50 150.00 0.25 75.00 0.25  75.00PAINT PVMT MARKINGS 8"

0023 4900000000-N 1251  1,520 EA  4.00 6080.00 4.25 6460.00 4.25  6460.00PERM RAISED PVMT MARKERS

0024 6000000000-E 1605  4,037 LF  1.75 7064.75 0.01 40.37 1.85  7468.45TEMPORARY SILT FENCE

0025 6036000000-E 1631  966 SY  1.50 1449.00 0.01 9.66 1.60  1545.60MATTING FOR EROS CONTROL

0026 6071010000-E SP   1,436 LF  5.00 7180.00 0.001 1.44 5.25  7539.00WATTLE

0027 6071020000-E SP   79 LB  7.00 553.00 0.01 0.79 7.35  580.65POLYACRYLAMIDE (PAM)

0028 6084000000-E 1660 65.21 ACR 495.00 32278.95 0.01 0.65 1570.00  102379.70SEEDING AND MULCHING

0029 7288000000-E 1715  30 LF  10.00 300.00 10.00 300.00 10.50  315.00PAVED TRENCH (***********)
(1, 2")

0030 7300000000-E 1715  300 LF  5.00 1500.00 5.00 1500.00 5.25  1575.00UNPAVED TRENCH (***********)
(1, 2")

0031 7324000000-N 1716  3 EA  125.00 375.00 125.00 375.00 131.25  393.75JUNCTION BOX (STANDARD SIZE)

0032 7348000000-N 1716  3 EA  300.00 900.00 300.00 900.00 315.00  945.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0033 7420000000-E 1722  3 EA  450.00 1350.00 450.00 1350.00 472.50  1417.502" RISER WITH WEATHERHEAD

0034 7444000000-E 1725  1,000 LF  5.25 5250.00 5.25 5250.00 5.51  5510.00INDUCTIVE LOOP SAWCUT

0035 7456000000-E 1726  300 LF  1.00 300.00 1.00 300.00 1.05  315.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 3072005.50 TOTAL 3099840.23 TOTAL  3205758.39CONTRACT TOTAL



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 2 /  4 012

ROBESON

6CR.10781.76,  6CR.20781.76

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-501, 1 SECTION OF NC-130, 1 SECTION OF NC-710 AND 9 SECTIONS OF SECONDARY ROADS.

   

C203213DEC 18 2012

27.240 MI

 

    SUB-TOTAL 3072005.50 SUB-TOTAL 3099840.23 SUB-TOTAL  3205758.39ROADWAY ITEMS



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 3 /  4 012

ROBESON

6CR.10781.76,  6CR.20781.76

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-501, 1 SECTION OF NC-130, 1 SECTION OF NC-710 AND 9 SECTIONS OF SECONDARY ROADS.

BOGGS PAVING, INC.

MONROE,  NC   

C203213DEC 18 2012

27.240 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 164800.00   MOBILIZATION

0002 0106000000-E 230  3,929 CY  13.00 51077.00   BORROW EXCAVATION

0003 1220000000-E 545  646 TON 30.00 19380.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  53.1 SMI 1550.00 82305.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  7,580 SY  1.50 11370.00   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  94 SY  5.00 470.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  2,675 SY  4.00 10700.00   INCIDENTAL MILLING

0008 1489000000-E 610  836 TON 54.00 45144.00   ASP CONC BASE CRS B25.0B

0009 1519000000-E 610  23,564 TON 42.40 999113.60   ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  9,393 TON 43.00 403899.00   ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  2,079 TON 535.00 1112265.00   ASP FOR PLANT MIX

0012 2830000000-N 858  6 EA  125.00 750.00   ADJ MANHOLES

0013 2845000000-N 858  5 EA  170.00 850.00   ADJ METER OR VALVE BOXES

0014 4685000000-E 1205  206,400 LF  0.53 109392.00   THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  178,870 LF  0.63 112688.10   THERMO PVT MKG LINES 4"120

0016 4695000000-E 1205  550 LF  3.00 1650.00   THERMO PVT MKG LINES 8"90 MILS

0017 4705000000-E 1205  100 LF  6.00 600.00   THERMO LINES 16" 120MILS

0018 4710000000-E 1205  350 LF  8.00 2800.00   24"WIDE THERMO 120 MILS

0019 4721000000-E 1205  4 EA  100.00 400.00   THERMO PVT MKG CHARACTER 120

0020 4725000000-E 1205  57 EA  100.00 5700.00   THERMO PVT SYMBOL 90MILS

0021 4810000000-E 1205  343,970 LF  0.10 34397.00   PAINT PVMT MARKINGS 4"

0022 4820000000-E 1205  300 LF  1.25 375.00   PAINT PVMT MARKINGS 8"

0023 4900000000-N 1251  1,520 EA  3.00 4560.00   PERM RAISED PVMT MARKERS

0024 6000000000-E 1605  4,037 LF  2.00 8074.00   TEMPORARY SILT FENCE

0025 6036000000-E 1631  966 SY  3.00 2898.00   MATTING FOR EROS CONTROL

0026 6071010000-E SP   1,436 LF  7.00 10052.00   WATTLE

0027 6071020000-E SP   79 LB  5.00 395.00   POLYACRYLAMIDE (PAM)

0028 6084000000-E 1660 65.21 ACR 1250.00 81512.50   SEEDING AND MULCHING

0029 7288000000-E 1715  30 LF  30.00 900.00   PAVED TRENCH (***********)
(1, 2")

0030 7300000000-E 1715  300 LF  6.00 1800.00   UNPAVED TRENCH (***********)
(1, 2")

0031 7324000000-N 1716  3 EA  175.00 525.00   JUNCTION BOX (STANDARD SIZE)

0032 7348000000-N 1716  3 EA  500.00 1500.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0033 7420000000-E 1722  3 EA  700.00 2100.00   2" RISER WITH WEATHERHEAD

0034 7444000000-E 1725  1,000 LF  5.00 5000.00   INDUCTIVE LOOP SAWCUT

0035 7456000000-E 1726  300 LF  2.00 600.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 3290042.20   CONTRACT TOTAL



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 4 /  4 012

ROBESON

6CR.10781.76,  6CR.20781.76

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-501, 1 SECTION OF NC-130, 1 SECTION OF NC-710 AND 9 SECTIONS OF SECONDARY ROADS.

   

C203213DEC 18 2012

27.240 MI

 

    SUB-TOTAL 3290042.20   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3072005.50   BARNHILL CONTRACTING COMPANY

     2  3099840.23   HUDSON PAVING, INC.

     3  3205758.39   HIGHLAND PAVING CO., LLC

     4  3290042.20   BOGGS PAVING, INC.



JAN 17, 2013 09:06 AM

TIP NO U-2803 2:00 PM 1 /  12 013

ORANGE

34860.3.1

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.

SR-1919 (SMITH LEVEL RD) FROM ROCK HAVEN RD TO BRIDGE OVER MORGAN CREEK.

YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

S. T. WOOTEN CORPORATION DEVERE CONSTRUCTION
COMPANY, INC

WILSON,  NC ALPENA,  MI

C203028DEC 18 2012

0.809 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 236000.00 255000.00  250000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 39000.00 55000.00  40000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 908854.00 1032000.00  1278000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 2500.00  2500.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,000 CY  7.50 7500.00 18.00 18000.00 16.90  16900.00UNDERCUT EXCAVATION

0006 0134000000-E 240  80 CY  15.00 1200.00 25.00 2000.00 16.45  1316.00DRAINAGE DITCH EXCAVATION

0007 0141000000-E 240  90 LF  5.00 450.00 28.00 2520.00 8.32  748.80BERM DITCH CONSTRUCTION

0008 0195000000-E 265  1,000 CY  16.00 16000.00 31.00 31000.00 20.00  20000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,700 SY  1.80 4860.00 3.75 10125.00 2.07  5589.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  1,165 TON 19.00 22135.00 26.20 30523.00 37.23  43372.95FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  2,040 SY  2.00 4080.00 4.25 8670.00 3.60  7344.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  1,248 LF  35.87 44765.76 34.10 42556.80 27.45  34257.6015" DRAINAGE PIPE

0013 0335300000-E 305  44 LF  47.72 2099.68 41.35 1819.40 38.50  1694.0018" DRAINAGE PIPE

0014 0335400000-E 305  128 LF  55.14 7057.92 55.60 7116.80 40.20  5145.6024" DRAINAGE PIPE

0015 0366000000-E 310  24 LF  35.87 860.88 36.25 870.00 45.25  1086.0015" RC PIPE CULV III

0016 0378000000-E 310  164 LF  63.61 10432.04 49.50 8118.00 36.00  5904.0024" RC PIPE CULV III

0017 0384000000-E 310  56 LF  71.43 4000.08 67.50 3780.00 56.80  3180.8030" RC PIPE CULV III

0018 0396000000-E 310  584 LF  79.06 46171.04 98.10 57290.40 84.15  49143.6042" RC PIPE CULV III

0019 0448200000-E 310  2,700 LF  32.27 87129.00 37.25 100575.00 33.85  91395.0015" RCP CULV CLASS IV

0020 0448300000-E 310  948 LF  37.40 35455.20 37.75 35787.00 27.81  26363.8818" RCP CULV CLASS IV

0021 0448400000-E 310  180 LF  53.21 9577.80 47.50 8550.00 44.00  7920.0024" RCP CULV CLASS IV

0022 0542000000-E 310  250 LF  22.00 5500.00 25.20 6300.00 12.60  3150.00**" PVC PIPE CULVERTS
(4")

0023 0582000000-E 310  16 LF  50.79 812.64 41.50 664.00 54.50  872.0015" CS PIPE CULV 0.064"

0024 0636000000-E 310  1 EA  275.00 275.00 335.00 335.00 465.00  465.00**" CS ELBOW *****" THICK
(15", 0.064")

0025 0995000000-E 340  740 LF  10.00 7400.00 15.50 11470.00 15.30  11322.00PIPE REMOVAL

0026 0996000000-N 350  4 EA  1200.00 4800.00 2350.00 9400.00 850.00  3400.00PIPE CLEAN-OUT

0027 1099500000-E 505  500 CY  10.00 5000.00 18.50 9250.00 7.20  3600.00SHALLOW UNDERCUT

0028 1099700000-E 505  1,000 TON 14.00 14000.00 20.00 20000.00 15.49  15490.00CLASS IV SUBGRD STABILIZATION

0029 1220000000-E 545  5,000 TON 12.50 62500.00 2.00 10000.00 15.00  75000.00INCIDENTAL STONE BASE

0030 1297000000-E 607  11,400 SY  1.50 17100.00 1.00 11400.00 2.70  30780.00MILL ASP PVMT *****" DTH
(2-1/2")

0031 1330000000-E 607  1,350 SY  6.95 9382.50 5.95 8032.50 8.98  12123.00INCIDENTAL MILLING

0032 1489000000-E 610  3,700 TON 43.73 161801.00 53.00 196100.00 42.50  157250.00ASP CONC BASE CRS B25.0B

0033 1498000000-E 610  5,960 TON 43.73 260630.80 53.00 315880.00 42.50  253300.00ASP CONC INTR CRS I19.0B

0034 1519000000-E 610  4,320 TON 42.95 185544.00 55.00 237600.00 41.75  180360.00ASP CONC SURF CRS S9.5B

0035 1575000000-E 620  710 TON 561.00 398310.00 550.00 390500.00 561.00  398310.00ASP FOR PLANT MIX

0036 1693000000-E 654  598 TON 165.00 98670.00 175.00 104650.00 155.00  92690.00ASPH PLT MIX PVMT REPAIR

0037 2022000000-E 815  224 CY  17.50 3920.00 17.50 3920.00 21.40  4793.60SUBDRAIN EXCAVATION

0038 2033000000-E 815  168 CY  50.00 8400.00 50.00 8400.00 61.14  10271.52SUBDRAIN FINE AGGREGATE

0039 2044000000-E 815  1,000 LF  6.50 6500.00 6.50 6500.00 7.95  7950.006" PERF SUBDRN PIPE



JAN 17, 2013 09:06 AM

TIP NO U-2803 2:00 PM 2 /  12 013

ORANGE

34860.3.1

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.

SR-1919 (SMITH LEVEL RD) FROM ROCK HAVEN RD TO BRIDGE OVER MORGAN CREEK.

YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

S. T. WOOTEN CORPORATION DEVERE CONSTRUCTION
COMPANY, INC

WILSON,  NC ALPENA,  MI

C203028DEC 18 2012

0.809 MI

0040 2070000000-N 815  2 EA  350.00 700.00 350.00 700.00 427.99  855.98SUBDRN PIPE OUTLET

0041 2077000000-E 815  12 LF  35.00 420.00 35.00 420.00 42.80  513.606" OUTLET PIPE

0042 2190000000-N 828  5 EA  800.00 4000.00 1158.00 5790.00 1800.00  9000.00TEMP STL PLT COVER FOR MDS

0043 2209000000-E 838  5 CY  800.00 4000.00 983.00 4915.00 1180.00  5900.00ENDWALLS

0044 2253000000-E 840  3 CY  1000.00 3000.00 1140.00 3420.00 1675.00  5025.00PIPE COLLARS

0045 2286000000-N 840  79 EA  1250.00 98750.00 1430.00 112970.00 1150.00  90850.00MASNRY DRAINAGE STRUCT

0046 2308000000-E 840  36 LF  275.00 9900.00 235.00 8460.00 240.00  8640.00MASNRY DRAINAGE STRUCT

0047 2364000000-N 840  14 EA  440.00 6160.00 505.00 7070.00 460.00  6440.00FRAME W/2GRTS 840.16 STD

0048 2366000000-N 840  3 EA  800.00 2400.00 762.00 2286.00 450.00  1350.00FRAME W/2GRTS 840.24 STD

0049 2367000000-N 840  2 EA  425.00 850.00 503.00 1006.00 460.00  920.00FRAME W/2GRTS 840.29 STD

0050 2374000000-N 840  26 EA  535.00 13910.00 625.00 16250.00 540.00  14040.00FRAME-GRT-HD 840.03 **
(F)

0051 2374000000-N 840  19 EA  540.00 10260.00 625.00 11875.00 540.00  10260.00FRAME-GRT-HD 840.03 **
(G)

0052 2396000000-N 840  14 EA  320.00 4480.00 385.00 5390.00 350.00  4900.00FRAME W/COVER STD 840.54

0053 2440000000-N 852  3 EA  600.00 1800.00 300.00 900.00 300.00  900.00CONC TRANS SECT FOR CATCH BASIN

0054 2451000000-N 852  2 EA  600.00 1200.00 300.00 600.00 300.00  600.00CONC TRANS SECT FOR DROP INLET

0055 2462000000-E SP   1 EA  3500.00 3500.00 2715.00 2715.00 1924.62  1924.62**" SLUICE GATE
(8")

0056 2535000000-E 846  190 LF  18.00 3420.00 13.50 2565.00 15.75  2992.50**"X**" CONCRETE CURB
(8" X 18")

0057 2542000000-E 846  1,500 LF  12.50 18750.00 11.00 16500.00 11.50  17250.001'-6" CONC CURB & GUTTER

0058 2549000000-E 846  8,950 LF  13.25 118587.50 11.75 105162.50 12.25  109637.502'-6" CONC CURB & GUTTER

0059 2591000000-E 848  4,550 SY  27.50 125125.00 22.95 104422.50 22.00  100100.004" CONCRETE SIDEWALK

0060 2605000000-N 848  37 EA  890.00 32930.00 680.00 25160.00 920.00  34040.00CONCRETE CURB RAMP

0061 2612000000-E 848  350 SY  40.00 14000.00 41.40 14490.00 47.00  16450.006" CONCRETE DRIVEWAY

0062 2619000000-E 850  11 SY  50.00 550.00 27.90 306.90 75.00  825.004" CONCRETE PAVED DITCH

0063 2633000000-E 852  285 SY  66.00 18810.00 123.75 35268.75 75.00  21375.0012" CONC ISLAND COVER

0064 2655000000-E 852  730 SY  39.60 28908.00 39.60 28908.00 42.00  30660.005" MONO CONC ISLDS (KEY IN)

0065 2830000000-N 858  1 EA  1000.00 1000.00 1150.00 1150.00 350.00  350.00ADJ MANHOLES

0066 3030000000-E 862  650 LF  16.50 10725.00 15.00 9750.00 15.00  9750.00STL BM GUARDRAIL

0067 3150000000-N 862  5 EA  1.10 5.50 11.00 55.00 1.00  5.00ADDIT GUARDRAIL POSTS

0068 3270000000-N SP   4 EA  1840.00 7360.00 1900.00 7600.00 1675.00  6700.00GR ANCHOR TYPE 350

0069 3360000000-E 863  600 LF  0.28 168.00 1.00 600.00 0.25  150.00REMOVE EXISTING GUARDRAIL

0070 3533000000-E 866  670 LF  6.00 4020.00 5.50 3685.00 5.50  3685.00CHN LK FENCE **" FABRIC
(72")

0071 3539000000-E 866  60 EA  40.00 2400.00 36.00 2160.00 36.00  2160.00MET LINE PST **" CL FEN
(72")

0072 3545000000-E 866  8 EA  45.00 360.00 42.00 336.00 42.00  336.00MET TERM PST **" CL FEN
(72")

0073 3551000000-E 866  2 EA  175.00 350.00 158.00 316.00 158.00  316.00MET GATE PST **" CL FEN S
(72")

0074 3557000000-E 866  50 LF  4.00 200.00 3.70 185.00 3.70  185.00ADDITIONAL BARBED WIRE

0075 3564000000-E 866  1 EA  760.00 760.00 692.00 692.00 692.00  692.00SGL GATE **HIGH, **WIDE, **OPEN
(72", 20', 20')
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0076 3628000000-E 876  100 TON 38.00 3800.00 45.00 4500.00 36.60  3660.00RIP RAP, CLASS I

0077 3649000000-E 876  335 TON 38.00 12730.00 45.00 15075.00 36.60  12261.00RIP RAP, CLASS B

0078 3656000000-E 876  4,120 SY  1.80 7416.00 4.00 16480.00 2.60  10712.00GEOTEXTILE FOR DRAINGE

0079 3659000000-N SP   3 EA  2500.00 7500.00 3350.00 10050.00 1425.00  4275.00PREFORMED SCOUR HOLES

0080 4072000000-E 903  1,041 LF  5.40 5621.40 5.15 5361.15 4.95  5152.95SUPPORT, 3-LB STL U-CHAN

0081 4096000000-N 904  2 EA  105.00 210.00 125.00 250.00 95.00  190.00SIGN ERECTION, TYPE D

0082 4102000000-N 904  83 EA  55.00 4565.00 48.00 3984.00 50.00  4150.00SIGN ERECTION, TYPE E

0083 4108000000-N 904  1 EA  82.00 82.00 125.00 125.00 75.00  75.00SIGN ERECTION, TYPE F

0084 4116100000-N 904  5 EA  110.00 550.00 250.00 1250.00 100.00  500.00SIGN ERECT, RELOC ** GRD MTD
(D)

0085 4116100000-N 904  8 EA  60.00 480.00 250.00 2000.00 55.00  440.00SIGN ERECT, RELOC ** GRD MTD
(E)

0086 4155000000-N 907  31 EA  1.10 34.10 5.00 155.00 1.00  31.00DISPOSE SIGN SYST U-CHAN

0087 4192000000-N 907  12 EA  1.10 13.20 5.00 60.00 1.00  12.00DISPOSE SUPPORT, U-CHAN

0088 4400000000-E 1110  200 SF  4.40 880.00 6.00 1200.00 4.00  800.00WORK ZONE SIGNS (STAT)

0089 4405000000-E 1110  180 SF  20.00 3600.00 75.00 13500.00 20.00  3600.00WORK ZONE SIGNS (PORT)

0090 4415000000-N 1115  1 EA  2500.00 2500.00 4100.00 4100.00 2900.00  2900.00FLASHING ARROW BOARD

0091 4422000000-N 1120  112 DAY 30.00 3360.00 153.00 17136.00 75.00  8400.00PORT CHANGE MSG SIGN (SHORT TERM)

0092 4430000000-N 1130  280 EA  45.00 12600.00 67.00 18760.00 72.65  20342.00DRUMS

0093 4435000000-N 1135  30 EA  20.00 600.00 33.00 990.00 24.70  741.00CONES

0094 4455000000-N 1150  640 DAY 145.00 92800.00 230.00 147200.00 195.00  124800.00FLAGGER

0095 4480000000-N 1165  1 EA  5000.00 5000.00 7050.00 7050.00 14200.00  14200.00TMA

0096 4510000000-N SP   64 HR  50.00 3200.00 50.00 3200.00 40.00  2560.00LAW ENFORCEMENT

0097 4516000000-N 1180  125 EA  30.00 3750.00 54.00 6750.00 92.24  11530.00SKINNY DRUM

0098 4650000000-N 1251  375 EA  5.50 2062.50 5.00 1875.00 5.00  1875.00TEMP RAISED PVMT MRKS

0099 4685000000-E 1205  2,863 LF  0.71 2032.73 0.65 1860.95 0.65  1860.95THERMO PVT MKG LINES 4"90

0100 4686000000-E 1205  17,290 LF  0.77 13313.30 0.70 12103.00 0.70  12103.00THERMO PVT MKG LINES 4"120

0101 4695000000-E 1205  825 LF  2.20 1815.00 2.00 1650.00 2.00  1650.00THERMO PVT MKG LINES 8"90 MILS

0102 4697000000-E 1205  1,267 LF  2.20 2787.40 2.00 2534.00 2.00  2534.00THERMO PVT MKG LINE 8"120 MILS

0103 4710000000-E 1205  666 LF  9.90 6593.40 9.00 5994.00 9.00  5994.0024"WIDE THERMO 120 MILS

0104 4721000000-E 1205  19 EA  55.00 1045.00 50.00 950.00 50.00  950.00THERMO PVT MKG CHARACTER 120

0105 4725000000-E 1205  68 EA  137.00 9316.00 125.00 8500.00 125.00  8500.00THERMO PVT SYMBOL 90MILS

0106 4810000000-E 1205  105,000 LF  0.11 11550.00 0.10 10500.00 0.10  10500.00PAINT PVMT MARKINGS 4"

0107 4820000000-E 1205  4,800 LF  0.55 2640.00 0.50 2400.00 0.50  2400.00PAINT PVMT MARKINGS 8"

0108 4825000000-E 1205  43 LF  2.20 94.60 2.00 86.00 2.00  86.00PAINT PVMT MARKINGS 12"

0109 4835000000-E 1205  1,500 LF  3.30 4950.00 3.00 4500.00 3.00  4500.00PAINT PVT MKG LINES 24"

0110 4840000000-N 1205  90 EA  22.00 1980.00 20.00 1800.00 20.00  1800.00PAINT PVT MKG CHARACTER

0111 4845000000-N 1205  184 EA  22.00 4048.00 20.00 3680.00 20.00  3680.00PAINT PVT MKG SYMBOL

0112 4850000000-E 1205  5,100 LF  0.66 3366.00 0.60 3060.00 0.60  3060.00LINE REMOVAL 4" WIDE

0113 4860000000-E 1205  300 LF  1.10 330.00 1.00 300.00 1.00  300.00LINE REMOVAL 8" WIDE

0114 4870000000-E 1205  150 LF  3.30 495.00 3.00 450.00 3.00  450.00LINE REMOVAL 24" WIDE

0115 4875000000-N 1205  8 EA  38.00 304.00 35.00 280.00 35.00  280.00REMOVAL OF SYMBL & CHARAC
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0116 4900000000-N 1251  544 EA  5.50 2992.00 5.00 2720.00 5.00  2720.00PERM RAISED PVMT MARKERS

0117 5325200000-E 1510  65 LF  55.00 3575.00 50.22 3264.30 55.65  3617.252" WATER LINE

0118 5325600000-E 1510  75 LF  123.00 9225.00 100.80 7560.00 188.20  14115.006" WATER LINE

0119 5325800000-E 1510  593 LF  98.55 58440.15 57.54 34121.22 80.15  47528.958" WATER LINE

0120 5326200000-E 1510  4,269 LF  81.85 349417.65 66.73 284870.37 65.55  279832.9512" WATER LINE

0121 5536000000-E 1515  1 EA  2122.00 2122.00 754.00 754.00 560.00  560.002" VALVE

0122 5540000000-E 1515  3 EA  1220.00 3660.00 1025.67 3077.01 940.00  2820.006" VALVE

0123 5546000000-E 1515  7 EA  1501.00 10507.00 1421.43 9950.01 1265.00  8855.008" VALVE

0124 5558000000-E 1515  14 EA  2315.00 32410.00 2368.93 33165.02 2200.00  30800.0012" VALVE

0125 5648000000-N 1515  9 EA  2658.00 23922.00 2188.44 19695.96 2225.00  20025.00RELOCATE WATER METER

0126 5649000000-N 1515  4 EA  3063.00 12252.00 1154.50 4618.00 1880.00  7520.00RECONNECT WATER METER

0127 5666000000-E 1515  3 EA  7318.00 21954.00 5454.00 16362.00 5850.00  17550.00FIRE HYDRANT

0128 5672000000-N 1515  2 EA  3896.00 7792.00 3547.00 7094.00 5100.00  10200.00RELOCATE FIRE HYDRANT

0129 5691300000-E 1520  541 LF  102.25 55317.25 63.79 34510.39 71.57  38719.378" SANITARY GRAVITY SEWER

0130 5768000000-N 1520  15 EA  4669.00 70035.00 3517.47 52762.05 1610.00  24150.00SANITARY SEWER CLEAN-OUT

0131 5775000000-E 1525  5 EA  1800.00 9000.00 2393.60 11968.00 2130.00  10650.004' DIA UTILITY MANHOLE

0132 5776000000-E 1525  3 EA  2200.00 6600.00 3288.00 9864.00 2550.00  7650.005' DIA UTILITY MANHOLE

0133 5781000000-E 1525  11 LF  225.00 2475.00 342.73 3770.03 165.00  1815.00UTILITY MANHOLE WALL, 4' DIA

0134 5782000000-E 1525 22.7 LF  250.00 5675.00 419.52 9523.10 210.00  4767.00UTILITY MANHOLE WALL, 5' DIA

0135 5801000000-E 1530  904 LF  5.70 5152.80 7.79 7042.16 10.00  9040.00ABANDON 8" UTILITY PIPE

0136 5804000000-E 1530  4,192 LF  8.75 36680.00 8.12 34039.04 11.25  47160.00ABANDON 12" UTILITY PIPE

0137 5816000000-N 1530  1 EA  1250.00 1250.00 1417.00 1417.00 400.00  400.00ABANDON UTILITY MANHOLE

0138 5882000000-N SP   21 EA  3500.00 73500.00 3211.00 67431.00 1200.00  25200.00GENERIC UTILITY ITEM (EA)
BREAKDOWN AND REBUILD MANHOLE (MASONRY
MANHOLE)

0139 5882000000-N SP   10 EA  3100.00 31000.00 3246.00 32460.00 2130.00  21300.00GENERIC UTILITY ITEM (EA)
BREAKDOWN AND REBUILD MANHOLE (PRECAST
MANHOLE)

0140 6000000000-E 1605  4,700 LF  1.92 9024.00 0.18 846.00 1.78  8366.00TEMPORARY SILT FENCE

0141 6006000000-E 1610  2,575 TON 29.50 75962.50 4.20 10815.00 36.60  94245.00EROS CONTRL STONE CL A

0142 6009000000-E 1610  650 TON 29.50 19175.00 43.00 27950.00 36.60  23790.00EROS CONTRL STONE CL B

0143 6012000000-E 1610  1,125 TON 22.00 24750.00 38.00 42750.00 33.00  37125.00SEDIMENT CONTROL STONE

0144 6015000000-E 1615  12 ACR 594.00 7128.00 9.40 112.80 900.00  10800.00TEMPORARY MULCHING

0145 6018000000-E 1620  350 LB  3.78 1323.00 3.50 1225.00 3.50  1225.00SEED FOR TEMP SEEDING

0146 6021000000-E 1620 2.75 TON 1500.00 4125.00 117.00 321.75 1000.00  2750.00FERT FOR TEMP SEEDING

0147 6024000000-E 1622  500 LF  8.00 4000.00 17.50 8750.00 16.00  8000.00TEMPORARY SLOPE DRAINS

0148 6029000000-E SP   400 LF  1.96 784.00 1.78 712.00 1.78  712.00SAFETY FENCE

0149 6030000000-E 1630  16,500 CY  4.75 78375.00 1.30 21450.00 1.00  16500.00SILT EXCAVATION

0150 6036000000-E 1631  11,000 SY  1.29 14190.00 5.35 58850.00 1.50  16500.00MATTING FOR EROS CONTROL

0151 6037000000-E SP   125 SY  5.50 687.50 9.25 1156.25 3.00  375.00COIR FIBER MAT

0152 6038000000-E SP   925 SY  6.50 6012.50 10.25 9481.25 4.50  4162.50PERM SOIL REINF MAT

0153 6042000000-E 1632  3,700 LF  3.15 11655.00 3.00 11100.00 3.00  11100.001/4" HARDWARE CLOTH
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0154 6071012000-E SP   750 LF  7.00 5250.00 9.20 6900.00 10.00  7500.00COIR FIBER WATTLE

0155 6071020000-E SP   450 LB  8.00 3600.00 8.60 3870.00 10.00  4500.00POLYACRYLAMIDE (PAM)

0156 6071030000-E 1640  900 LF  5.12 4608.00 4.74 4266.00 4.74  4266.00COIR FIBER BAFFLE

0157 6071050000-E SP   9 EA  900.00 8100.00 2700.00 24300.00 1065.00  9585.00**" SKIMMER
(1-1/2")

0158 6084000000-E 1660  10 ACR 2765.00 27650.00 278.00 2780.00 1750.00  17500.00SEEDING AND MULCHING

0159 6087000000-E 1660  5 ACR 60.00 300.00 55.00 275.00 65.00  325.00MOWING

0160 6090000000-E 1661  150 LB  11.00 1650.00 10.00 1500.00 5.00  750.00SEED FOR REPAIR SEEDING

0161 6093000000-E 1661 0.25 TON 1500.00 375.00 1400.00 350.00 1000.00  250.00FERT FOR REPAIR SEEDING

0162 6096000000-E 1662  225 LB  3.67 825.75 3.40 765.00 5.00  1125.00SEED FOR SUPP SEEDING

0163 6108000000-E 1665 6.25 TON 900.00 5625.00 860.00 5375.00 1000.00  6250.00FERTILIZER TOPDRESSING

0164 6114500000-N 1667  15 MHR 59.00 885.00 55.00 825.00 55.00  825.00SPECIALIZED HAND MOWING

0165 6117000000-N SP   100 EA  215.00 21500.00 230.00 23000.00 200.00  20000.00RESPONSE FOR EROS CONTROL

0166 6123000000-E 1670 0.5 ACR 3000.00 1500.00 2800.00 1400.00 1876.00  938.00REFORESTATION

0167 7048500000-E 1705  14 EA  716.00 10024.00 682.00 9548.00 682.00  9548.0016" PEDEST SIG HEAD 1 SEC W/CD

0168 7060000000-E 1705  4,775 LF  2.65 12653.75 2.50 11937.50 2.50  11937.50SIGNAL CABLE

0169 7120000000-E 1705  19 EA  800.00 15200.00 770.00 14630.00 770.00  14630.00VEHICLE SIGNAL HD (12", 3 SECT)

0170 7132000000-E 1705  4 EA  915.00 3660.00 870.00 3480.00 870.00  3480.00VEHICLE SIGNAL HD (12", 4 SECT)

0171 7144000000-E 1705  3 EA  1155.00 3465.00 1100.00 3300.00 1100.00  3300.00VEHICLE SIGNAL HD (12", 5 SECT)

0172 7229000000-N SP   14 EA  605.00 8470.00 577.00 8078.00 577.00  8078.00APS DETECTOR STATION

0173 7230000000-N SP   2 EA  2900.00 5800.00 2725.00 5450.00 2725.00  5450.00CENT CONT UNIT APS DETECT STA

0174 7252000000-E 1710  3,350 LF  1.95 6532.50 1.85 6197.50 1.85  6197.50MESSENGER CABLE (1/4")

0175 7264000000-E 1710  1,000 LF  1.70 1700.00 1.60 1600.00 1.60  1600.00MESSENGER CABLE (3/8")

0176 7300000000-E 1715  625 LF  7.50 4687.50 7.15 4468.75 7.15  4468.75UNPAVED TRENCH (***********)
(1, 2")

0177 7300100000-E 1715  2,425 LF  6.25 15156.25 5.90 14307.50 5.90  14307.50UNPAVED TRENCH TEMP LEADIN

0178 7324000000-N 1716  9 EA  167.00 1503.00 159.00 1431.00 159.00  1431.00JUNCTION BOX (STANDARD SIZE)

0179 7360000000-N 1720  12 EA  750.00 9000.00 682.00 8184.00 682.00  8184.00WOOD POLE

0180 7372000000-N 1721  27 EA  375.00 10125.00 359.00 9693.00 359.00  9693.00GUY ASSEMBLY

0181 7396000000-E 1722  8 EA  330.00 2640.00 303.00 2424.00 303.00  2424.001/2" RISER WITH WEATHERHEAD

0182 7408000000-E 1722  3 EA  360.00 1080.00 331.00 993.00 331.00  993.001" RISER WITH WEATHERHEAD

0183 7420000000-E 1722  16 EA  390.00 6240.00 359.00 5744.00 359.00  5744.002" RISER WITH WEATHERHEAD

0184 7432000000-E 1722  3 EA  500.00 1500.00 457.00 1371.00 457.00  1371.002" RISER WITH TUBING

0185 7444000000-E 1725  5,500 LF  5.20 28600.00 4.95 27225.00 4.95  27225.00INDUCTIVE LOOP SAWCUT

0186 7456000000-E 1726  12,625 LF  1.47 18558.75 1.40 17675.00 1.40  17675.00LEAD-IN CABLE(********)
(14-2)

0187 7516000000-E 1730  7,400 LF  1.65 12210.00 1.55 11470.00 1.55  11470.00COMMUNICATIONS CABLE (** FIBER)
(12)

0188 7540000000-N 1731  2 EA  1200.00 2400.00 1107.00 2214.00 1107.00  2214.00SPLICE ENCLOSURE

0189 7552000000-N 1731  3 EA  1525.00 4575.00 1455.00 4365.00 1455.00  4365.00INTERCONNECT CENTER

0190 7564000000-N 1732  3 EA  1900.00 5700.00 1792.00 5376.00 1792.00  5376.00FIBER-OPTIC TRANS DROP/REP

0191 7575160000-E 1734  200 LF  0.65 130.00 0.60 120.00 0.60  120.00REM EXT COMM CABLE

0192 7575180000-N 1735  2 EA  465.00 930.00 421.00 842.00 421.00  842.00CABLE TRANSFER
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0193 7636000000-N 1745  3 EA  365.00 1095.00 335.00 1005.00 335.00  1005.00SIGN FOR SIGNALS

0194 7642100000-N 1743  4 EA  1400.00 5600.00 1306.00 5224.00 1306.00  5224.00TYPE I POST W/ FOUNDATION

0195 7642200000-N 1743  1 EA  2100.00 2100.00 1930.00 1930.00 1930.00  1930.00TYPE II PED W/ FOUNDATION

0196 7684000000-N 1750  2 EA  660.00 1320.00 598.00 1196.00 598.00  1196.00SIGNAL CABINET FOUNDATION

0197 7756000000-N 1751  2 EA  12000.00 24000.00 11565.00 23130.00 11565.00  23130.00CONTLR WITH CBNT, 2070L BASE MTD

0198 7768000000-N 1751  1 EA  11000.00 11000.00 10077.00 10077.00 10077.00  10077.00CONTLR WITH CBNT, 2070L POLE MTD

0199 7780000000-N 1751  16 EA  90.00 1440.00 83.00 1328.00 83.00  1328.00DETECTOR CARD (TYPE 2070L)

0200 7901000000-N 1753  2 EA  520.00 1040.00 471.00 942.00 471.00  942.00CABINET BASE EXTENDER

 

    TOTAL 4946197.82 TOTAL 5137603.61 TOTAL  5140037.72CONTRACT TOTAL

 

    SUB-TOTAL 4946197.82 SUB-TOTAL 5137603.61 SUB-TOTAL  5140037.72ROADWAY ITEMS
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0001 0000100000-N 800 Lump Sum 260000.00 250000.00  230000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 40000.00 45000.00  58915.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 1291500.00 1391007.00  1475000.00GRADING

0004 0050000000-E 226  1 ACR 500.00 500.00 4500.00 4500.00 6000.00  6000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,000 CY  10.00 10000.00 30.00 30000.00 20.00  20000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  80 CY  25.00 2000.00 20.00 1600.00 20.00  1600.00DRAINAGE DITCH EXCAVATION

0007 0141000000-E 240  90 LF  3.00 270.00 8.00 720.00 20.00  1800.00BERM DITCH CONSTRUCTION

0008 0195000000-E 265  1,000 CY  1.00 1000.00 23.00 23000.00 30.00  30000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,700 SY  2.70 7290.00 1.80 4860.00 5.61  15147.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  1,165 TON 26.00 30290.00 22.00 25630.00 44.671  52041.72FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  2,040 SY  2.50 5100.00 2.00 4080.00 5.687  11601.48FND CONDIT GEOTEXTILE

0012 0335200000-E 305  1,248 LF  45.00 56160.00 38.01 47436.48 22.066  27538.3715" DRAINAGE PIPE

0013 0335300000-E 305  44 LF  71.00 3124.00 42.00 1848.00 35.651  1568.6418" DRAINAGE PIPE

0014 0335400000-E 305  128 LF  65.00 8320.00 50.00 6400.00 38.093  4875.9024" DRAINAGE PIPE

0015 0366000000-E 310  24 LF  60.00 1440.00 40.00 960.00 22.781  546.7415" RC PIPE CULV III

0016 0378000000-E 310  164 LF  60.00 9840.00 45.00 7380.00 36.344  5960.4224" RC PIPE CULV III

0017 0384000000-E 310  56 LF  75.00 4200.00 60.00 3360.00 57.024  3193.3430" RC PIPE CULV III

0018 0396000000-E 310  584 LF  75.00 43800.00 128.00 74752.00 87.516  51109.3442" RC PIPE CULV III

0019 0448200000-E 310  2,700 LF  41.00 110700.00 31.25 84375.00 26.928  72705.6015" RCP CULV CLASS IV

0020 0448300000-E 310  948 LF  40.00 37920.00 35.00 33180.00 31.119  29500.8118" RCP CULV CLASS IV

0021 0448400000-E 310  180 LF  50.00 9000.00 50.00 9000.00 43.857  7894.2624" RCP CULV CLASS IV

0022 0542000000-E 310  250 LF  20.00 5000.00 15.00 3750.00 12.00  3000.00**" PVC PIPE CULVERTS
(4")

0023 0582000000-E 310  16 LF  60.00 960.00 55.00 880.00 25.993  415.8915" CS PIPE CULV 0.064"

0024 0636000000-E 310  1 EA  320.00 320.00 500.00 500.00 335.50  335.50**" CS ELBOW *****" THICK
(15", 0.064")

0025 0995000000-E 340  740 LF  20.00 14800.00 11.00 8140.00 19.008  14065.92PIPE REMOVAL

0026 0996000000-N 350  4 EA  2000.00 8000.00 2200.00 8800.00 1456.125  5824.50PIPE CLEAN-OUT

0027 1099500000-E 505  500 CY  25.00 12500.00 17.00 8500.00 25.00  12500.00SHALLOW UNDERCUT

0028 1099700000-E 505  1,000 TON 17.00 17000.00 18.00 18000.00 20.00  20000.00CLASS IV SUBGRD STABILIZATION

0029 1220000000-E 545  5,000 TON 1.00 5000.00 25.00 125000.00 30.00  150000.00INCIDENTAL STONE BASE

0030 1297000000-E 607  11,400 SY  5.00 57000.00 2.40 27360.00 2.3677  26991.78MILL ASP PVMT *****" DTH
(2-1/2")

0031 1330000000-E 607  1,350 SY  5.00 6750.00 6.25 8437.50 12.2924  16594.74INCIDENTAL MILLING

0032 1489000000-E 610  3,700 TON 60.00 222000.00 48.00 177600.00 45.9464  170001.68ASP CONC BASE CRS B25.0B

0033 1498000000-E 610  5,960 TON 46.00 274160.00 48.00 286080.00 45.4985  271171.06ASP CONC INTR CRS I19.0B

0034 1519000000-E 610  4,320 TON 75.00 324000.00 48.00 207360.00 42.5033  183614.26ASP CONC SURF CRS S9.5B

0035 1575000000-E 620  710 TON 600.00 426000.00 675.00 479250.00 660.00  468600.00ASP FOR PLANT MIX

0036 1693000000-E 654  598 TON 90.00 53820.00 125.00 74750.00 135.00  80730.00ASPH PLT MIX PVMT REPAIR

0037 2022000000-E 815  224 CY  15.00 3360.00 18.00 4032.00 20.00  4480.00SUBDRAIN EXCAVATION

0038 2033000000-E 815  168 CY  30.00 5040.00 28.00 4704.00 50.00  8400.00SUBDRAIN FINE AGGREGATE

0039 2044000000-E 815  1,000 LF  7.00 7000.00 6.50 6500.00 22.00  22000.006" PERF SUBDRN PIPE
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0040 2070000000-N 815  2 EA  250.00 500.00 300.00 600.00 400.00  800.00SUBDRN PIPE OUTLET

0041 2077000000-E 815  12 LF  35.00 420.00 9.00 108.00 30.00  360.006" OUTLET PIPE

0042 2190000000-N 828  5 EA  2000.00 10000.00 1500.00 7500.00 669.90  3349.50TEMP STL PLT COVER FOR MDS

0043 2209000000-E 838  5 CY  1000.00 5000.00 775.00 3875.00 864.60  4323.00ENDWALLS

0044 2253000000-E 840  3 CY  550.00 1650.00 450.00 1350.00 669.90  2009.70PIPE COLLARS

0045 2286000000-N 840  79 EA  1500.00 118500.00 850.00 67150.00 1834.261  144906.62MASNRY DRAINAGE STRUCT

0046 2308000000-E 840  36 LF  250.00 9000.00 250.00 9000.00 413.292  14878.51MASNRY DRAINAGE STRUCT

0047 2364000000-N 840  14 EA  500.00 7000.00 450.00 6300.00 480.381  6725.33FRAME W/2GRTS 840.16 STD

0048 2366000000-N 840  3 EA  400.00 1200.00 450.00 1350.00 408.837  1226.51FRAME W/2GRTS 840.24 STD

0049 2367000000-N 840  2 EA  400.00 800.00 450.00 900.00 426.80  853.60FRAME W/2GRTS 840.29 STD

0050 2374000000-N 840  26 EA  500.00 13000.00 375.00 9750.00 559.097  14536.52FRAME-GRT-HD 840.03 **
(F)

0051 2374000000-N 840  19 EA  500.00 9500.00 375.00 7125.00 559.097  10622.84FRAME-GRT-HD 840.03 **
(G)

0052 2396000000-N 840  14 EA  500.00 7000.00 350.00 4900.00 335.819  4701.47FRAME W/COVER STD 840.54

0053 2440000000-N 852  3 EA  300.00 900.00 715.00 2145.00 330.00  990.00CONC TRANS SECT FOR CATCH BASIN

0054 2451000000-N 852  2 EA  300.00 600.00 715.00 1430.00 330.00  660.00CONC TRANS SECT FOR DROP INLET

0055 2462000000-E SP   1 EA  1500.00 1500.00 14745.82 14745.82 3990.80  3990.80**" SLUICE GATE
(8")

0056 2535000000-E 846  190 LF  15.00 2850.00 12.50 2375.00 14.85  2821.50**"X**" CONCRETE CURB
(8" X 18")

0057 2542000000-E 846  1,500 LF  10.00 15000.00 12.00 18000.00 12.10  18150.001'-6" CONC CURB & GUTTER

0058 2549000000-E 846  8,950 LF  11.00 98450.00 13.00 116350.00 12.925  115678.752'-6" CONC CURB & GUTTER

0059 2591000000-E 848  4,550 SY  23.00 104650.00 27.00 122850.00 25.245  114864.754" CONCRETE SIDEWALK

0060 2605000000-N 848  37 EA  680.00 25160.00 800.00 29600.00 748.00  27676.00CONCRETE CURB RAMP

0061 2612000000-E 848  350 SY  42.00 14700.00 45.00 15750.00 45.54  15939.006" CONCRETE DRIVEWAY

0062 2619000000-E 850  11 SY  28.00 308.00 50.00 550.00 30.69  337.594" CONCRETE PAVED DITCH

0063 2633000000-E 852  285 SY  60.00 17100.00 60.00 17100.00 136.125  38795.6312" CONC ISLAND COVER

0064 2655000000-E 852  730 SY  40.00 29200.00 36.00 26280.00 43.56  31798.805" MONO CONC ISLDS (KEY IN)

0065 2830000000-N 858  1 EA  2200.00 2200.00 350.00 350.00 1100.00  1100.00ADJ MANHOLES

0066 3030000000-E 862  650 LF  15.00 9750.00 15.25 9912.50 16.775  10903.75STL BM GUARDRAIL

0067 3150000000-N 862  5 EA  11.00 55.00 32.00 160.00 35.20  176.00ADDIT GUARDRAIL POSTS

0068 3270000000-N SP   4 EA  1900.00 7600.00 1875.00 7500.00 2062.50  8250.00GR ANCHOR TYPE 350

0069 3360000000-E 863  600 LF  1.00 600.00 1.00 600.00 1.10  660.00REMOVE EXISTING GUARDRAIL

0070 3533000000-E 866  670 LF  5.50 3685.00 5.50 3685.00 6.05  4053.50CHN LK FENCE **" FABRIC
(72")

0071 3539000000-E 866  60 EA  36.00 2160.00 36.00 2160.00 39.60  2376.00MET LINE PST **" CL FEN
(72")

0072 3545000000-E 866  8 EA  42.00 336.00 42.00 336.00 46.20  369.60MET TERM PST **" CL FEN
(72")

0073 3551000000-E 866  2 EA  158.00 316.00 158.00 316.00 173.80  347.60MET GATE PST **" CL FEN S
(72")

0074 3557000000-E 866  50 LF  3.70 185.00 3.70 185.00 4.07  203.50ADDITIONAL BARBED WIRE

0075 3564000000-E 866  1 EA  692.00 692.00 692.00 692.00 761.20  761.20SGL GATE **HIGH, **WIDE, **OPEN
(72", 20', 20')
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0076 3628000000-E 876  100 TON 65.00 6500.00 38.00 3800.00 60.00  6000.00RIP RAP, CLASS I

0077 3649000000-E 876  335 TON 50.00 16750.00 36.00 12060.00 45.00  15075.00RIP RAP, CLASS B

0078 3656000000-E 876  4,120 SY  1.50 6180.00 2.00 8240.00 2.00  8240.00GEOTEXTILE FOR DRAINGE

0079 3659000000-N SP   3 EA  2200.00 6600.00 1000.00 3000.00 1400.00  4200.00PREFORMED SCOUR HOLES

0080 4072000000-E 903  1,041 LF  5.00 5205.00 4.95 5152.95 5.39  5610.99SUPPORT, 3-LB STL U-CHAN

0081 4096000000-N 904  2 EA  95.00 190.00 95.00 190.00 93.50  187.00SIGN ERECTION, TYPE D

0082 4102000000-N 904  83 EA  50.00 4150.00 50.00 4150.00 71.50  5934.50SIGN ERECTION, TYPE E

0083 4108000000-N 904  1 EA  75.00 75.00 75.00 75.00 93.50  93.50SIGN ERECTION, TYPE F

0084 4116100000-N 904  5 EA  100.00 500.00 100.00 500.00 137.50  687.50SIGN ERECT, RELOC ** GRD MTD
(D)

0085 4116100000-N 904  8 EA  55.00 440.00 55.00 440.00 104.50  836.00SIGN ERECT, RELOC ** GRD MTD
(E)

0086 4155000000-N 907  31 EA  1.00 31.00 1.00 31.00 1.10  34.10DISPOSE SIGN SYST U-CHAN

0087 4192000000-N 907  12 EA  1.00 12.00 1.00 12.00 1.10  13.20DISPOSE SUPPORT, U-CHAN

0088 4400000000-E 1110  200 SF  4.00 800.00 4.00 800.00 6.60  1320.00WORK ZONE SIGNS (STAT)

0089 4405000000-E 1110  180 SF  30.00 5400.00 7.75 1395.00 6.215  1118.70WORK ZONE SIGNS (PORT)

0090 4415000000-N 1115  1 EA  3750.00 3750.00 4000.00 4000.00 2915.00  2915.00FLASHING ARROW BOARD

0091 4422000000-N 1120  112 DAY 40.00 4480.00 50.00 5600.00 27.50  3080.00PORT CHANGE MSG SIGN (SHORT TERM)

0092 4430000000-N 1130  280 EA  42.00 11760.00 45.00 12600.00 36.30  10164.00DRUMS

0093 4435000000-N 1135  30 EA  15.00 450.00 30.00 900.00 17.435  523.05CONES

0094 4455000000-N 1150  640 DAY 300.00 192000.00 195.00 124800.00 200.00  128000.00FLAGGER

0095 4480000000-N 1165  1 EA  1000.00 1000.00 12500.00 12500.00 19800.00  19800.00TMA

0096 4510000000-N SP   64 HR  45.00 2880.00 50.00 3200.00 50.00  3200.00LAW ENFORCEMENT

0097 4516000000-N 1180  125 EA  35.00 4375.00 35.00 4375.00 25.30  3162.50SKINNY DRUM

0098 4650000000-N 1251  375 EA  5.00 1875.00 5.00 1875.00 5.50  2062.50TEMP RAISED PVMT MRKS

0099 4685000000-E 1205  2,863 LF  0.65 1860.95 0.65 1860.95 0.671  1921.07THERMO PVT MKG LINES 4"90

0100 4686000000-E 1205  17,290 LF  0.70 12103.00 0.70 12103.00 0.726  12552.54THERMO PVT MKG LINES 4"120

0101 4695000000-E 1205  825 LF  2.00 1650.00 2.00 1650.00 1.10  907.50THERMO PVT MKG LINES 8"90 MILS

0102 4697000000-E 1205  1,267 LF  2.00 2534.00 2.00 2534.00 1.375  1742.13THERMO PVT MKG LINE 8"120 MILS

0103 4710000000-E 1205  666 LF  9.00 5994.00 9.00 5994.00 5.50  3663.0024"WIDE THERMO 120 MILS

0104 4721000000-E 1205  19 EA  50.00 950.00 50.00 950.00 110.00  2090.00THERMO PVT MKG CHARACTER 120

0105 4725000000-E 1205  68 EA  125.00 8500.00 125.00 8500.00 121.00  8228.00THERMO PVT SYMBOL 90MILS

0106 4810000000-E 1205  105,000 LF  0.20 21000.00 0.10 10500.00 0.231  24255.00PAINT PVMT MARKINGS 4"

0107 4820000000-E 1205  4,800 LF  0.50 2400.00 0.50 2400.00 0.506  2428.80PAINT PVMT MARKINGS 8"

0108 4825000000-E 1205  43 LF  2.00 86.00 2.00 86.00 1.10  47.30PAINT PVMT MARKINGS 12"

0109 4835000000-E 1205  1,500 LF  3.00 4500.00 3.00 4500.00 1.65  2475.00PAINT PVT MKG LINES 24"

0110 4840000000-N 1205  90 EA  20.00 1800.00 20.00 1800.00 38.50  3465.00PAINT PVT MKG CHARACTER

0111 4845000000-N 1205  184 EA  20.00 3680.00 20.00 3680.00 38.50  7084.00PAINT PVT MKG SYMBOL

0112 4850000000-E 1205  5,100 LF  1.00 5100.00 0.60 3060.00 0.748  3814.80LINE REMOVAL 4" WIDE

0113 4860000000-E 1205  300 LF  1.00 300.00 1.00 300.00 1.32  396.00LINE REMOVAL 8" WIDE

0114 4870000000-E 1205  150 LF  3.00 450.00 3.00 450.00 5.50  825.00LINE REMOVAL 24" WIDE

0115 4875000000-N 1205  8 EA  35.00 280.00 35.00 280.00 74.80  598.40REMOVAL OF SYMBL & CHARAC
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0116 4900000000-N 1251  544 EA  5.00 2720.00 5.00 2720.00 5.50  2992.00PERM RAISED PVMT MARKERS

0117 5325200000-E 1510  65 LF  65.00 4225.00 35.00 2275.00 55.242  3590.732" WATER LINE

0118 5325600000-E 1510  75 LF  82.00 6150.00 90.00 6750.00 110.891  8316.836" WATER LINE

0119 5325800000-E 1510  593 LF  80.00 47440.00 80.63 47813.59 63.294  37533.348" WATER LINE

0120 5326200000-E 1510  4,269 LF  70.00 298830.00 80.90 345362.10 73.403  313357.4112" WATER LINE

0121 5536000000-E 1515  1 EA  1500.00 1500.00 550.00 550.00 829.40  829.402" VALVE

0122 5540000000-E 1515  3 EA  850.00 2550.00 1200.00 3600.00 1128.237  3384.716" VALVE

0123 5546000000-E 1515  7 EA  1150.00 8050.00 1600.00 11200.00 1563.573  10945.018" VALVE

0124 5558000000-E 1515  14 EA  1900.00 26600.00 3000.00 42000.00 2605.823  36481.5212" VALVE

0125 5648000000-N 1515  9 EA  2000.00 18000.00 1820.00 16380.00 2407.284  21665.56RELOCATE WATER METER

0126 5649000000-N 1515  4 EA  2500.00 10000.00 1515.00 6060.00 1269.95  5079.80RECONNECT WATER METER

0127 5666000000-E 1515  3 EA  4000.00 12000.00 4500.00 13500.00 5999.40  17998.20FIRE HYDRANT

0128 5672000000-N 1515  2 EA  3500.00 7000.00 4000.00 8000.00 3901.70  7803.40RELOCATE FIRE HYDRANT

0129 5691300000-E 1520  541 LF  85.00 45985.00 63.00 34083.00 70.169  37961.438" SANITARY GRAVITY SEWER

0130 5768000000-N 1520  15 EA  2350.00 35250.00 1400.00 21000.00 3869.217  58038.26SANITARY SEWER CLEAN-OUT

0131 5775000000-E 1525  5 EA  2200.00 11000.00 2500.00 12500.00 2632.96  13164.804' DIA UTILITY MANHOLE

0132 5776000000-E 1525  3 EA  3300.00 9900.00 3200.00 9600.00 3616.80  10850.405' DIA UTILITY MANHOLE

0133 5781000000-E 1525  11 LF  225.00 2475.00 245.00 2695.00 377.003  4147.03UTILITY MANHOLE WALL, 4' DIA

0134 5782000000-E 1525 22.7 LF  315.00 7150.50 255.00 5788.50 461.472  10475.41UTILITY MANHOLE WALL, 5' DIA

0135 5801000000-E 1530  904 LF  12.00 10848.00 6.50 5876.00 8.569  7746.38ABANDON 8" UTILITY PIPE

0136 5804000000-E 1530  4,192 LF  12.00 50304.00 7.80 32697.60 8.932  37442.94ABANDON 12" UTILITY PIPE

0137 5816000000-N 1530  1 EA  2975.55 2975.55 1285.00 1285.00 1558.70  1558.70ABANDON UTILITY MANHOLE

0138 5882000000-N SP   21 EA  3100.00 65100.00 1150.00 24150.00 3532.10  74174.10GENERIC UTILITY ITEM (EA)
BREAKDOWN AND REBUILD MANHOLE (MASONRY
MANHOLE)

0139 5882000000-N SP   10 EA  3000.00 30000.00 1150.00 11500.00 3570.60  35706.00GENERIC UTILITY ITEM (EA)
BREAKDOWN AND REBUILD MANHOLE (PRECAST
MANHOLE)

0140 6000000000-E 1605  4,700 LF  2.20 10340.00 1.78 8366.00 1.958  9202.60TEMPORARY SILT FENCE

0141 6006000000-E 1610  2,575 TON 5.00 12875.00 31.50 81112.50 30.00  77250.00EROS CONTRL STONE CL A

0142 6009000000-E 1610  650 TON 35.00 22750.00 34.00 22100.00 45.00  29250.00EROS CONTRL STONE CL B

0143 6012000000-E 1610  1,125 TON 18.00 20250.00 27.00 30375.00 35.00  39375.00SEDIMENT CONTROL STONE

0144 6015000000-E 1615  12 ACR 650.00 7800.00 450.00 5400.00 946.00  11352.00TEMPORARY MULCHING

0145 6018000000-E 1620  350 LB  4.00 1400.00 4.00 1400.00 5.775  2021.25SEED FOR TEMP SEEDING

0146 6021000000-E 1620 2.75 TON 1025.00 2818.75 1025.00 2818.75 1347.50  3705.63FERT FOR TEMP SEEDING

0147 6024000000-E 1622  500 LF  20.00 10000.00 13.00 6500.00 20.00  10000.00TEMPORARY SLOPE DRAINS

0148 6029000000-E SP   400 LF  2.00 800.00 1.78 712.00 1.958  783.20SAFETY FENCE

0149 6030000000-E 1630  16,500 CY  0.25 4125.00 0.75 12375.00 6.00  99000.00SILT EXCAVATION

0150 6036000000-E 1631  11,000 SY  1.20 13200.00 0.95 10450.00 1.738  19118.00MATTING FOR EROS CONTROL

0151 6037000000-E SP   125 SY  5.00 625.00 6.90 862.50 4.565  570.63COIR FIBER MAT

0152 6038000000-E SP   925 SY  3.95 3653.75 3.95 3653.75 5.412  5006.10PERM SOIL REINF MAT

0153 6042000000-E 1632  3,700 LF  3.00 11100.00 3.00 11100.00 3.30  12210.001/4" HARDWARE CLOTH
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0154 6071012000-E SP   750 LF  8.50 6375.00  9.57  7177.50COIR FIBER WATTLE

0155 6071020000-E SP   450 LB  5.00 2250.00 10.00 4500.00 13.20  5940.00POLYACRYLAMIDE (PAM)

0156 6071030000-E 1640  900 LF  4.00 3600.00 4.74 4266.00 5.214  4692.60COIR FIBER BAFFLE

0157 6071050000-E SP   9 EA  1000.00 9000.00 900.00 8100.00 1200.00  10800.00**" SKIMMER
(1-1/2")

0158 6084000000-E 1660  10 ACR 1685.00 16850.00 1250.00 12500.00 2480.50  24805.00SEEDING AND MULCHING

0159 6087000000-E 1660  5 ACR 60.00 300.00 60.00 300.00 65.00  325.00MOWING

0160 6090000000-E 1661  150 LB  6.00 900.00 6.00 900.00 5.775  866.25SEED FOR REPAIR SEEDING

0161 6093000000-E 1661 0.25 TON 1100.00 275.00 1100.00 275.00 1347.50  336.88FERT FOR REPAIR SEEDING

0162 6096000000-E 1662  225 LB  4.25 956.25 4.25 956.25 6.71  1509.75SEED FOR SUPP SEEDING

0163 6108000000-E 1665 6.25 TON 900.00 5625.00 900.00 5625.00 1347.50  8421.88FERTILIZER TOPDRESSING

0164 6114500000-N 1667  15 MHR 60.00 900.00 60.00 900.00 60.00  900.00SPECIALIZED HAND MOWING

0165 6117000000-N SP   100 EA  100.00 10000.00 100.00 10000.00 125.00  12500.00RESPONSE FOR EROS CONTROL

0166 6123000000-E 1670 0.5 ACR 3800.00 1900.00 3800.00 1900.00 5494.50  2747.25REFORESTATION

0167 7048500000-E 1705  14 EA  682.00 9548.00 682.00 9548.00 750.20  10502.8016" PEDEST SIG HEAD 1 SEC W/CD

0168 7060000000-E 1705  4,775 LF  2.50 11937.50 2.50 11937.50 2.75  13131.25SIGNAL CABLE

0169 7120000000-E 1705  19 EA  770.00 14630.00 770.00 14630.00 847.00  16093.00VEHICLE SIGNAL HD (12", 3 SECT)

0170 7132000000-E 1705  4 EA  870.00 3480.00 870.00 3480.00 957.00  3828.00VEHICLE SIGNAL HD (12", 4 SECT)

0171 7144000000-E 1705  3 EA  1100.00 3300.00 1100.00 3300.00 1210.00  3630.00VEHICLE SIGNAL HD (12", 5 SECT)

0172 7229000000-N SP   14 EA  577.00 8078.00 577.00 8078.00 634.70  8885.80APS DETECTOR STATION

0173 7230000000-N SP   2 EA  2725.00 5450.00 2725.00 5450.00 2997.50  5995.00CENT CONT UNIT APS DETECT STA

0174 7252000000-E 1710  3,350 LF  1.85 6197.50 1.85 6197.50 2.035  6817.25MESSENGER CABLE (1/4")

0175 7264000000-E 1710  1,000 LF  1.60 1600.00 1.60 1600.00 1.76  1760.00MESSENGER CABLE (3/8")

0176 7300000000-E 1715  625 LF  7.15 4468.75 7.15 4468.75 7.865  4915.63UNPAVED TRENCH (***********)
(1, 2")

0177 7300100000-E 1715  2,425 LF  5.90 14307.50 5.90 14307.50 6.49  15738.25UNPAVED TRENCH TEMP LEADIN

0178 7324000000-N 1716  9 EA  159.00 1431.00 159.00 1431.00 174.90  1574.10JUNCTION BOX (STANDARD SIZE)

0179 7360000000-N 1720  12 EA  682.00 8184.00 682.00 8184.00 750.20  9002.40WOOD POLE

0180 7372000000-N 1721  27 EA  359.00 9693.00 359.00 9693.00 394.90  10662.30GUY ASSEMBLY

0181 7396000000-E 1722  8 EA  303.00 2424.00 303.00 2424.00 333.30  2666.401/2" RISER WITH WEATHERHEAD

0182 7408000000-E 1722  3 EA  331.00 993.00 331.00 993.00 364.10  1092.301" RISER WITH WEATHERHEAD

0183 7420000000-E 1722  16 EA  359.00 5744.00 359.00 5744.00 394.90  6318.402" RISER WITH WEATHERHEAD

0184 7432000000-E 1722  3 EA  457.00 1371.00 457.00 1371.00 502.70  1508.102" RISER WITH TUBING

0185 7444000000-E 1725  5,500 LF  4.95 27225.00 4.95 27225.00 5.445  29947.50INDUCTIVE LOOP SAWCUT

0186 7456000000-E 1726  12,625 LF  1.40 17675.00 1.40 17675.00 1.54  19442.50LEAD-IN CABLE(********)
(14-2)

0187 7516000000-E 1730  7,400 LF  1.55 11470.00 1.55 11470.00 1.705  12617.00COMMUNICATIONS CABLE (** FIBER)
(12)

0188 7540000000-N 1731  2 EA  1107.00 2214.00 1107.00 2214.00 1217.70  2435.40SPLICE ENCLOSURE

0189 7552000000-N 1731  3 EA  1455.00 4365.00 1455.00 4365.00 1600.50  4801.50INTERCONNECT CENTER

0190 7564000000-N 1732  3 EA  1792.00 5376.00 1792.00 5376.00 1971.20  5913.60FIBER-OPTIC TRANS DROP/REP

0191 7575160000-E 1734  200 LF  0.60 120.00 0.60 120.00 0.66  132.00REM EXT COMM CABLE

0192 7575180000-N 1735  2 EA  421.00 842.00 421.00 842.00 463.10  926.20CABLE TRANSFER



JAN 17, 2013 09:06 AM

TIP NO U-2803 2:00 PM 12 /  12 013

ORANGE

34860.3.1

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.

SR-1919 (SMITH LEVEL RD) FROM ROCK HAVEN RD TO BRIDGE OVER MORGAN CREEK.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

TRIANGLE GRADING & PAVING, INC CAROLINA SUNROCK LLC

BURLINGTON,  NC RALEIGH,  NC

C203028DEC 18 2012

0.809 MI

0193 7636000000-N 1745  3 EA  335.00 1005.00 335.00 1005.00 368.50  1105.50SIGN FOR SIGNALS

0194 7642100000-N 1743  4 EA  1306.00 5224.00 1306.00 5224.00 1436.60  5746.40TYPE I POST W/ FOUNDATION

0195 7642200000-N 1743  1 EA  1930.00 1930.00 1930.00 1930.00 2123.00  2123.00TYPE II PED W/ FOUNDATION

0196 7684000000-N 1750  2 EA  598.00 1196.00 598.00 1196.00 657.80  1315.60SIGNAL CABINET FOUNDATION

0197 7756000000-N 1751  2 EA  11565.00 23130.00 11565.00 23130.00 12721.50  25443.00CONTLR WITH CBNT, 2070L BASE MTD

0198 7768000000-N 1751  1 EA  10077.00 10077.00 10077.00 10077.00 11084.70  11084.70CONTLR WITH CBNT, 2070L POLE MTD

0199 7780000000-N 1751  16 EA  83.00 1328.00 83.00 1328.00 91.30  1460.80DETECTOR CARD (TYPE 2070L)

0200 7901000000-N 1753  2 EA  471.00 942.00 471.00 942.00 518.10  1036.20CABINET BASE EXTENDER

 

    TOTAL 5369000.00 TOTAL 5423845.99 TOTAL  5885434.36CONTRACT TOTAL

 

    SUB-TOTAL 5369000.00 SUB-TOTAL 5423845.99 SUB-TOTAL  5885434.36ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4946197.82   YATES CONSTRUCTION CO., INC.

     2  5137603.61   S. T. WOOTEN CORPORATION

     3  5140037.72   DEVERE CONSTRUCTION COMPANY, INC

     4  5369000.00   FSC II LLC DBA FRED SMITH COMPANY

     5  5423845.99   TRIANGLE GRADING & PAVING, INC

     6  5885434.36   CAROLINA SUNROCK LLC



JAN 17, 2013 09:06 AM

TIP NO B-4726 2:00 PM 1 /  7 014

CASWELL

38500.3.1

FED AID NO BRZ-1723(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SMITH-ROWE, LLC HAYMES BROTHERS, INC.

MOUNT AIRY,  NC CHATHAM,  VA

C203019DEC 18 2012

0.076 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22000.00 18400.00  12000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 5000.00 4325.00  8000.00BRG APP SUB REG TIER**
(21+18.61-L-)

0003 0043000000-N 226 Lump Sum 22000.00 47500.00  20000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  300 CY  3.00 900.00 3.00 900.00 8.00  2400.00UNDERCUT EXCAVATION

0006 0195000000-E 265  300 CY  1.00 300.00 10.00 3000.00 35.00  10500.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  2.00 600.00 1.00 300.00 4.00  1200.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  2 TON 35.00 70.00 50.00 100.00 110.00  220.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  5 SY  2.00 10.00 10.00 50.00 16.00  80.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  12 LF  35.00 420.00 50.00 600.00 120.00  1440.0015" DRAINAGE PIPE

0011 1220000000-E 545  100 TON 25.00 2500.00 30.00 3000.00 40.00  4000.00INCIDENTAL STONE BASE

0012 1330000000-E 607  280 SY  10.00 2800.00 4.00 1120.00 21.00  5880.00INCIDENTAL MILLING

0013 1489000000-E 610  180 TON 73.00 13140.00 73.00 13140.00 85.00  15300.00ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  150 TON 75.00 11250.00 75.00 11250.00 80.00  12000.00ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  20 TON 630.00 12600.00 630.00 12600.00 670.00  13400.00ASP FOR PLANT MIX

0016 2022000000-E 815  25 CY  10.00 250.00 8.00 200.00 36.00  900.00SUBDRAIN EXCAVATION

0017 2033000000-E 815  20 CY  20.00 400.00 20.00 400.00 65.00  1300.00SUBDRAIN FINE AGGREGATE

0018 2044000000-E 815  100 LF  4.00 400.00 5.00 500.00 14.40  1440.006" PERF SUBDRN PIPE

0019 2070000000-N 815  1 EA  50.00 50.00 90.00 90.00 500.00  500.00SUBDRN PIPE OUTLET

0020 2077000000-E 815  6 LF  10.00 60.00 10.00 60.00 30.00  180.006" OUTLET PIPE

0021 2286000000-N 840  1 EA  1000.00 1000.00 1400.00 1400.00 1500.00  1500.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  1 EA  1000.00 1000.00 550.00 550.00 550.00  550.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  10 LF  50.00 500.00 100.00 1000.00 140.00  1400.00SHOULDER BERM GUTTER

0024 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00 16.00  800.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  1.00 5.00 1.00 5.00 10.00  50.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1425.00 5700.00 1425.00 5700.00 1050.00  4200.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1775.00  7100.00GR ANCHOR TYPE 350

0028 3649000000-E 876  1 TON 40.00 40.00 150.00 150.00 150.00  150.00RIP RAP, CLASS B

0029 3656000000-E 876  465 SY  2.00 930.00 2.00 930.00 3.40  1581.00GEOTEXTILE FOR DRAINGE

0030 4072000000-E 903  74 LF  7.95 588.30 4.95 366.30 5.25  388.50SUPPORT, 3-LB STL U-CHAN

0031 4096000000-N 904  2 EA  95.00 190.00 95.00 190.00 110.00  220.00SIGN ERECTION, TYPE D

0032 4155000000-N 907  8 EA  1.00 8.00 1.00 8.00 5.00  40.00DISPOSE SIGN SYST U-CHAN

0033 4400000000-E 1110  376 SF  3.99 1500.24 3.99 1500.24 4.95  1861.20WORK ZONE SIGNS (STAT)

0034 4410000000-E 1110  119 SF  6.00 714.00 6.00 714.00 5.10  606.90WORK ZONE SIGNS (BARR)

0035 4445000000-E 1145  80 LF  18.50 1480.00 18.50 1480.00 19.00  1520.00BARRICADES (TYPE III)

0036 4810000000-E 1205  4,010 LF  0.43 1724.30 0.43 1724.30 0.65  2606.50PAINT PVMT MARKINGS 4"

0037 6000000000-E 1605  730 LF  2.50 1825.00 2.60 1898.00 3.00  2190.00TEMPORARY SILT FENCE

0038 6006000000-E 1610  225 TON 1.00 225.00 19.00 4275.00 38.00  8550.00EROS CONTRL STONE CL A

0039 6009000000-E 1610  30 TON 40.00 1200.00 43.00 1290.00 50.00  1500.00EROS CONTRL STONE CL B

0040 6012000000-E 1610  70 TON 35.00 2450.00 40.00 2800.00 40.00  2800.00SEDIMENT CONTROL STONE



JAN 17, 2013 09:06 AM

TIP NO B-4726 2:00 PM 2 /  7 014

CASWELL

38500.3.1

FED AID NO BRZ-1723(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SMITH-ROWE, LLC HAYMES BROTHERS, INC.

MOUNT AIRY,  NC CHATHAM,  VA

C203019DEC 18 2012

0.076 MI

0041 6015000000-E 1615  1 ACR 200.00 200.00 1400.00 1400.00 900.00  900.00TEMPORARY MULCHING

0042 6018000000-E 1620  50 LB  2.00 100.00 5.00 250.00 4.00  200.00SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.25 TON 400.00 100.00 600.00 150.00 1100.00  275.00FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  1.00 200.00 4.00 800.00 8.00  1600.00TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   100 LF  2.50 250.00 5.00 500.00 6.00  600.00SAFETY FENCE

0046 6030000000-E 1630  100 CY  1.00 100.00 3.00 300.00 4.00  400.00SILT EXCAVATION

0047 6036000000-E 1631  1,500 SY  1.25 1875.00 2.25 3375.00 1.80  2700.00MATTING FOR EROS CONTROL

0048 6037000000-E SP   200 SY  5.00 1000.00 5.00 1000.00 7.00  1400.00COIR FIBER MAT

0049 6042000000-E 1632  325 LF  4.00 1300.00 3.00 975.00 5.00  1625.001/4" HARDWARE CLOTH

0050 6071010000-E SP   50 LF  9.00 450.00 10.00 500.00 12.00  600.00WATTLE

0051 6071020000-E SP   25 LB  15.00 375.00 10.00 250.00 35.00  875.00POLYACRYLAMIDE (PAM)

0052 6084000000-E 1660 0.5 ACR 2000.00 1000.00 2900.00 1450.00 5000.00  2500.00SEEDING AND MULCHING

0053 6087000000-E 1660 0.5 ACR 2.00 1.00 10.00 5.00 80.00  40.00MOWING

0054 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 7.00  350.00SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 400.00 100.00 500.00 125.00 850.00  212.50FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  1.00 50.00 1.00 50.00 3.00  150.00SEED FOR SUPP SEEDING

0057 6108000000-E 1665 0.5 TON 400.00 200.00 500.00 250.00 900.00  450.00FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 1.00 10.00 40.00 400.00 18.00  180.00SPECIALIZED HAND MOWING

0059 6117000000-N SP   18 EA  50.00 900.00 1.00 18.00 200.00  3600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 10000.00 23000.00  5000.00REMV EXIST STR **********
(21+18.61-L-)

0061 8121000000-N 412 Lump Sum 2000.00 1650.00  3000.00UNCL STR EXCAV STA *****
(21+18.61-L-)

0062 8182000000-E 420 26.6 CY  800.00 21280.00 767.68 20420.29 1100.00  29260.00CLASS A CONCRETE (BRIDGE)

0063 8210000000-N 422 Lump Sum 20000.00 17100.00  19000.00BRG APPR SLAB ***********
(21+18.61-L-)

0064 8217000000-E 425  3,954 LB  1.00 3954.00 1.14 4507.56 0.90  3558.60REINF STEEL (BRIDGE)

0065 8364000000-E 450  205 LF  40.00 8200.00 52.91 10846.55 70.00  14350.00HP12X53 PILES

0066 8391000000-N 450  10 EA  100.00 1000.00 195.00 1950.00 175.00  1750.00STEEL PILE POINTS

0067 8505000000-E 460 140.25 LF  75.00 10518.75 87.71 12301.33 100.00  14025.00VERT CONC BARRIER RAIL

0068 8608000000-E 876  125 TON 48.00 6000.00 45.65 5706.25 50.00  6250.00RIP RAP II (2'-0")

0069 8622000000-E 876  140 SY  2.00 280.00 2.20 308.00 3.50  490.00GEOTEXTILE FOR DRAINAGE

0070 8657000000-N 430 Lump Sum 4000.00 2185.00  5000.00ELASTOMERIC BEARINGS

0071 8763000000-E 430  700 LF  165.00 115500.00 152.94 107058.00 160.00  112000.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 334374.59 TOTAL 369947.82 TOTAL  387695.20CONTRACT TOTAL

 

    SUB-TOTAL 131641.84 SUB-TOTAL 162914.84 SUB-TOTAL  174011.60ROADWAY ITEMS

    SUB-TOTAL 202732.75 SUB-TOTAL 207032.98 SUB-TOTAL  213683.60STRUCTURE ITEMS



JAN 17, 2013 09:06 AM

TIP NO B-4726 2:00 PM 3 /  7 014

CASWELL

38500.3.1

FED AID NO BRZ-1723(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

FSC II LLC DBA FRED SMITH
COMPANY

S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

C203019DEC 18 2012

0.076 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20300.00 20000.00  22000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 8000.00 8500.00  7000.00BRG APP SUB REG TIER**
(21+18.61-L-)

0003 0043000000-N 226 Lump Sum 50000.00 56848.00  25000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  300 CY  6.00 1800.00 10.00 3000.00 10.00  3000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  300 CY  1.00 300.00 1.00 300.00 15.00  4500.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  0.50 150.00 3.00 900.00 1.00  300.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  2 TON 45.00 90.00 100.00 200.00 35.00  70.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  5 SY  4.50 22.50 10.00 50.00 1.00  5.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  12 LF  42.00 504.00 60.00 720.00 80.00  960.0015" DRAINAGE PIPE

0011 1220000000-E 545  100 TON 30.00 3000.00 10.00 1000.00 20.00  2000.00INCIDENTAL STONE BASE

0012 1330000000-E 607  280 SY  22.00 6160.00 5.00 1400.00 14.00  3920.00INCIDENTAL MILLING

0013 1489000000-E 610  180 TON 73.00 13140.00 70.00 12600.00 88.00  15840.00ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  150 TON 75.00 11250.00 70.00 10500.00 88.00  13200.00ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  20 TON 630.00 12600.00 600.00 12000.00 700.00  14000.00ASP FOR PLANT MIX

0016 2022000000-E 815  25 CY  5.00 125.00 20.00 500.00 36.00  900.00SUBDRAIN EXCAVATION

0017 2033000000-E 815  20 CY  1.00 20.00 20.00 400.00 65.00  1300.00SUBDRAIN FINE AGGREGATE

0018 2044000000-E 815  100 LF  1.00 100.00 4.00 400.00 14.40  1440.006" PERF SUBDRN PIPE

0019 2070000000-N 815  1 EA  50.00 50.00 200.00 200.00 500.00  500.00SUBDRN PIPE OUTLET

0020 2077000000-E 815  6 LF  1.00 6.00 8.00 48.00 30.00  180.006" OUTLET PIPE

0021 2286000000-N 840  1 EA  1500.00 1500.00 1900.00 1900.00 2500.00  2500.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  1 EA  1000.00 1000.00 750.00 750.00 350.00  350.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  10 LF  140.00 1400.00 40.00 400.00 90.00  900.00SHOULDER BERM GUTTER

0024 3030000000-E 862  50 LF  12.50 625.00 15.00 750.00 15.00  750.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  10.00 50.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1075.00 4300.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1775.00 7100.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0028 3649000000-E 876  1 TON 75.00 75.00 300.00 300.00 75.00  75.00RIP RAP, CLASS B

0029 3656000000-E 876  465 SY  0.50 232.50 0.50 232.50 1.00  465.00GEOTEXTILE FOR DRAINGE

0030 4072000000-E 903  74 LF  4.18 309.32 4.00 296.00 3.80  281.20SUPPORT, 3-LB STL U-CHAN

0031 4096000000-N 904  2 EA  99.00 198.00 100.00 200.00 90.00  180.00SIGN ERECTION, TYPE D

0032 4155000000-N 907  8 EA  3.30 26.40 3.00 24.00 3.00  24.00DISPOSE SIGN SYST U-CHAN

0033 4400000000-E 1110  376 SF  4.00 1504.00 4.00 1504.00 3.84  1443.84WORK ZONE SIGNS (STAT)

0034 4410000000-E 1110  119 SF  4.79 570.01 5.00 595.00 4.58  545.02WORK ZONE SIGNS (BARR)

0035 4445000000-E 1145  80 LF  13.15 1052.00 12.00 960.00 12.58  1006.40BARRICADES (TYPE III)

0036 4810000000-E 1205  4,010 LF  0.43 1724.30 0.80 3208.00 0.43  1724.30PAINT PVMT MARKINGS 4"

0037 6000000000-E 1605  730 LF  2.10 1533.00 2.00 1460.00 2.50  1825.00TEMPORARY SILT FENCE

0038 6006000000-E 1610  225 TON 32.00 7200.00 1.00 225.00 20.00  4500.00EROS CONTRL STONE CL A

0039 6009000000-E 1610  30 TON 45.00 1350.00 45.00 1350.00 50.00  1500.00EROS CONTRL STONE CL B

0040 6012000000-E 1610  70 TON 40.00 2800.00 20.00 1400.00 45.00  3150.00SEDIMENT CONTROL STONE



JAN 17, 2013 09:06 AM

TIP NO B-4726 2:00 PM 4 /  7 014

CASWELL

38500.3.1

FED AID NO BRZ-1723(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

FSC II LLC DBA FRED SMITH
COMPANY

S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

C203019DEC 18 2012

0.076 MI

0041 6015000000-E 1615  1 ACR 1200.00 1200.00 400.00 400.00 900.00  900.00TEMPORARY MULCHING

0042 6018000000-E 1620  50 LB  5.00 250.00 4.00 200.00 4.00  200.00SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.25 TON 1200.00 300.00 800.00 200.00 1100.00  275.00FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  0.50 100.00 1.00 200.00 1.00  200.00TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   100 LF  2.00 200.00 10.00 1000.00 2.50  250.00SAFETY FENCE

0046 6030000000-E 1630  100 CY  10.00 1000.00 3.00 300.00 10.00  1000.00SILT EXCAVATION

0047 6036000000-E 1631  1,500 SY  1.40 2100.00 1.00 1500.00 1.80  2700.00MATTING FOR EROS CONTROL

0048 6037000000-E SP   200 SY  4.00 800.00 3.00 600.00 7.00  1400.00COIR FIBER MAT

0049 6042000000-E 1632  325 LF  3.50 1137.50 3.90 1267.50 3.50  1137.501/4" HARDWARE CLOTH

0050 6071010000-E SP   50 LF  10.00 500.00 15.00 750.00 10.00  500.00WATTLE

0051 6071020000-E SP   25 LB  15.00 375.00 10.00 250.00 10.00  250.00POLYACRYLAMIDE (PAM)

0052 6084000000-E 1660 0.5 ACR 1500.00 750.00 2500.00 1250.00 5000.00  2500.00SEEDING AND MULCHING

0053 6087000000-E 1660 0.5 ACR 50.00 25.00 80.00 40.00 80.00  40.00MOWING

0054 6090000000-E 1661  50 LB  1.00 50.00 4.00 200.00 7.00  350.00SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 400.00 100.00 800.00 200.00 850.00  212.50FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  1.00 50.00 3.00 150.00 3.00  150.00SEED FOR SUPP SEEDING

0057 6108000000-E 1665 0.5 TON 400.00 200.00 400.00 200.00 950.00  475.00FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 18.00 180.00 18.00 180.00 18.00  180.00SPECIALIZED HAND MOWING

0059 6117000000-N SP   18 EA  1.00 18.00 25.00 450.00 50.00  900.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 22000.00 40000.00  40000.00REMV EXIST STR **********
(21+18.61-L-)

0061 8121000000-N 412 Lump Sum 14000.00 10000.00  10000.00UNCL STR EXCAV STA *****
(21+18.61-L-)

0062 8182000000-E 420 26.6 CY  1200.00 31920.00 1400.00 37240.00 1300.00  34580.00CLASS A CONCRETE (BRIDGE)

0063 8210000000-N 422 Lump Sum 21500.00 18000.00  25000.00BRG APPR SLAB ***********
(21+18.61-L-)

0064 8217000000-E 425  3,954 LB  1.00 3954.00 2.50 9885.00 1.00  3954.00REINF STEEL (BRIDGE)

0065 8364000000-E 450  205 LF  45.00 9225.00 55.00 11275.00 60.00  12300.00HP12X53 PILES

0066 8391000000-N 450  10 EA  150.00 1500.00 150.00 1500.00 150.00  1500.00STEEL PILE POINTS

0067 8505000000-E 460 140.25 LF  105.00 14726.25 104.00 14586.00 140.00  19635.00VERT CONC BARRIER RAIL

0068 8608000000-E 876  125 TON 51.00 6375.00 80.00 10000.00 80.00  10000.00RIP RAP II (2'-0")

0069 8622000000-E 876  140 SY  2.25 315.00 5.00 700.00 1.00  140.00GEOTEXTILE FOR DRAINAGE

0070 8657000000-N 430 Lump Sum 3980.10 4000.00  3000.00ELASTOMERIC BEARINGS

0071 8763000000-E 430  700 LF  150.00 105000.00 145.00 101500.00 175.00  122500.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 405998.88 TOTAL 426000.00 TOTAL  446419.76CONTRACT TOTAL

 

    SUB-TOTAL 171503.53 SUB-TOTAL 167314.00 SUB-TOTAL  163810.76ROADWAY ITEMS

    SUB-TOTAL 234495.35 SUB-TOTAL 258686.00 SUB-TOTAL  282609.00STRUCTURE ITEMS



JAN 17, 2013 09:06 AM

TIP NO B-4726 2:00 PM 5 /  7 014

CASWELL

38500.3.1

FED AID NO BRZ-1723(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).

CORMAN CONSTRUCTION, INC.

ANNAPOLIS JUNCTION,  MD   

C203019DEC 18 2012

0.076 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 4950.00   BRG APP SUB REG TIER**
(21+18.61-L-)

0003 0043000000-N 226 Lump Sum 27000.00   GRADING

0004 0050000000-E 226  1 ACR 13000.00 13000.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  300 CY  27.00 8100.00   UNDERCUT EXCAVATION

0006 0195000000-E 265  300 CY  46.00 13800.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  3.50 1050.00   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  2 TON 115.00 230.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  5 SY  17.00 85.00   FND CONDIT GEOTEXTILE

0010 0335200000-E 305  12 LF  125.00 1500.00   15" DRAINAGE PIPE

0011 1220000000-E 545  100 TON 40.50 4050.00   INCIDENTAL STONE BASE

0012 1330000000-E 607  280 SY  12.50 3500.00   INCIDENTAL MILLING

0013 1489000000-E 610  180 TON 77.00 13860.00   ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  150 TON 79.50 11925.00   ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  20 TON 665.00 13300.00   ASP FOR PLANT MIX

0016 2022000000-E 815  25 CY  38.00 950.00   SUBDRAIN EXCAVATION

0017 2033000000-E 815  20 CY  68.50 1370.00   SUBDRAIN FINE AGGREGATE

0018 2044000000-E 815  100 LF  15.00 1500.00   6" PERF SUBDRN PIPE

0019 2070000000-N 815  1 EA  530.00 530.00   SUBDRN PIPE OUTLET

0020 2077000000-E 815  6 LF  31.50 189.00   6" OUTLET PIPE

0021 2286000000-N 840  1 EA  1600.00 1600.00   MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  1 EA  580.00 580.00   FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  10 LF  150.00 1500.00   SHOULDER BERM GUTTER

0024 3030000000-E 862  50 LF  13.00 650.00   STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  10.50 52.50   ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1150.00 4600.00   GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1900.00 7600.00   GR ANCHOR TYPE 350

0028 3649000000-E 876  1 TON 160.00 160.00   RIP RAP, CLASS B

0029 3656000000-E 876  465 SY  3.50 1627.50   GEOTEXTILE FOR DRAINGE

0030 4072000000-E 903  74 LF  4.00 296.00   SUPPORT, 3-LB STL U-CHAN

0031 4096000000-N 904  2 EA  95.00 190.00   SIGN ERECTION, TYPE D

0032 4155000000-N 907  8 EA  3.50 28.00   DISPOSE SIGN SYST U-CHAN

0033 4400000000-E 1110  376 SF  4.00 1504.00   WORK ZONE SIGNS (STAT)

0034 4410000000-E 1110  119 SF  5.00 595.00   WORK ZONE SIGNS (BARR)

0035 4445000000-E 1145  80 LF  12.50 1000.00   BARRICADES (TYPE III)

0036 4810000000-E 1205  4,010 LF  0.45 1804.50   PAINT PVMT MARKINGS 4"

0037 6000000000-E 1605  730 LF  2.10 1533.00   TEMPORARY SILT FENCE

0038 6006000000-E 1610  225 TON 45.00 10125.00   EROS CONTRL STONE CL A

0039 6009000000-E 1610  30 TON 70.50 2115.00   EROS CONTRL STONE CL B

0040 6012000000-E 1610  70 TON 39.00 2730.00   SEDIMENT CONTROL STONE



JAN 17, 2013 09:06 AM

TIP NO B-4726 2:00 PM 6 /  7 014

CASWELL

38500.3.1

FED AID NO BRZ-1723(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).

CORMAN CONSTRUCTION, INC.

ANNAPOLIS JUNCTION,  MD   

C203019DEC 18 2012

0.076 MI

0041 6015000000-E 1615  1 ACR 950.00 950.00   TEMPORARY MULCHING

0042 6018000000-E 1620  50 LB  4.20 210.00   SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.25 TON 1150.00 287.50   FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  13.00 2600.00   TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   100 LF  6.00 600.00   SAFETY FENCE

0046 6030000000-E 1630  100 CY  8.00 800.00   SILT EXCAVATION

0047 6036000000-E 1631  1,500 SY  1.90 2850.00   MATTING FOR EROS CONTROL

0048 6037000000-E SP   200 SY  7.40 1480.00   COIR FIBER MAT

0049 6042000000-E 1632  325 LF  6.30 2047.50   1/4" HARDWARE CLOTH

0050 6071010000-E SP   50 LF  6.30 315.00   WATTLE

0051 6071020000-E SP   25 LB  37.00 925.00   POLYACRYLAMIDE (PAM)

0052 6084000000-E 1660 0.5 ACR 5300.00 2650.00   SEEDING AND MULCHING

0053 6087000000-E 1660 0.5 ACR 84.00 42.00   MOWING

0054 6090000000-E 1661  50 LB  7.40 370.00   SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 900.00 225.00   FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  3.20 160.00   SEED FOR SUPP SEEDING

0057 6108000000-E 1665 0.5 TON 1000.00 500.00   FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 19.00 190.00   SPECIALIZED HAND MOWING

0059 6117000000-N SP   18 EA  21.00 378.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 75000.00   REMV EXIST STR **********
(21+18.61-L-)

0061 8121000000-N 412 Lump Sum 25000.00   UNCL STR EXCAV STA *****
(21+18.61-L-)

0062 8182000000-E 420 26.6 CY  1500.00 39900.00   CLASS A CONCRETE (BRIDGE)

0063 8210000000-N 422 Lump Sum 20000.00   BRG APPR SLAB ***********
(21+18.61-L-)

0064 8217000000-E 425  3,954 LB  2.00 7908.00   REINF STEEL (BRIDGE)

0065 8364000000-E 450  205 LF  150.00 30750.00   HP12X53 PILES

0066 8391000000-N 450  10 EA  110.00 1100.00   STEEL PILE POINTS

0067 8505000000-E 460 140.25 LF  130.00 18232.50   VERT CONC BARRIER RAIL

0068 8608000000-E 876  125 TON 80.00 10000.00   RIP RAP II (2'-0")

0069 8622000000-E 876  140 SY  5.50 770.00   GEOTEXTILE FOR DRAINAGE

0070 8657000000-N 430 Lump Sum 6600.00   ELASTOMERIC BEARINGS

0071 8763000000-E 430  700 LF  195.00 136500.00   3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 575520.00   CONTRACT TOTAL

 

    SUB-TOTAL 203759.50   ROADWAY ITEMS

    SUB-TOTAL 371760.50   STRUCTURE ITEMS



JAN 17, 2013 09:06 AM

TIP NO B-4726 2:00 PM 7 /  7 014

CASWELL

38500.3.1

FED AID NO BRZ-1723(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER PANTHER BRANCH CREEK ON SR-1723 (JOHN OAKLEY RD).

   

C203019DEC 18 2012

0.076 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  334374.59   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  369947.82   SMITH-ROWE, LLC

     3  387695.20   HAYMES BROTHERS, INC.

     4  405998.88   COUNTRY BOY LANDSCAPING INC

     5  426000.00   FSC II LLC DBA FRED SMITH COMPANY

     6  446419.76   S. T. WOOTEN CORPORATION

     7  575520.00   CORMAN CONSTRUCTION, INC.



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 1 /  3 015

GUILFORD

7CR.10411.49

FED AID NO STATE FUNDED

MILLING, RESURFACING & MILLED RUMBLE STRIPS.

US-220 FROM NORTH OF BRIDGE #661 OVER I-85 BUS TO THE RANDOLPH COUNTY LINE.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

CHARLOTTE,  NC GREENSBORO,  NC

C203217DEC 18 2012

7.916 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18900.00 10000.00  29525.00MOBILIZATION

0002 1297000000-E 607  252,380 SY  0.64 161523.20 0.62 156475.60 0.57  143856.60MILL ASP PVMT *****" DTH
(1-1/2")

0003 1297000000-E 607  266 SY  17.00 4522.00 17.00 4522.00 12.21  3247.86MILL ASP PVMT *****" DTH
(3")

0004 1297000000-E 607  134 SY  34.45 4616.30 34.00 4556.00 21.15  2834.10MILL ASP PVMT *****" DTH
(8")

0005 1308000000-E 607  1,944 SY  0.75 1458.00 1.60 3110.40 3.17  6162.48MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0006 1330000000-E 607  850 SY  1.30 1105.00 5.00 4250.00 5.52  4692.00INCIDENTAL MILLING

0007 1489000000-E 610  61 TON 90.00 5490.00 125.00 7625.00 59.80  3647.80ASP CONC BASE CRS B25.0B

0008 1498000000-E 610  45 TON 113.00 5085.00 160.00 7200.00 51.95  2337.75ASP CONC INTR CRS I19.0B

0009 1519000000-E 610  1,556 TON 38.50 59906.00 40.00 62240.00 49.45  76944.20ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  19,930 TON 32.60 649718.00 30.00 597900.00 36.137  720210.41ASP CONC SURF CRS S9.5C

0011 1575000000-E 620  1,274 TON 517.00 658658.00 600.00 764400.00 574.00  731276.00ASP FOR PLANT MIX

0012 1840000000-E 665  1,003 LF  7.00 7021.00 7.00 7021.00 5.85  5867.55MILLED RUMBLE STRIPS

0013 1891000000-E SP   153,027 SY  0.27 41317.29 0.21 32135.67 0.17  26014.59GENERIC PAVING ITEM (SY)
FOG SEAL

0014 4399000000-N 1105 Lump Sum 11235.00 30000.00  10250.00TEMP TRAFFIC CONTROL

0015 4685000000-E 1205  180,560 LF  0.44 79446.40 0.44 79446.40 0.44  79446.40THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  23,182 LF  0.53 12286.46 0.53 12286.46 0.53  12286.46THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  11,850 LF  0.90 10665.00 0.90 10665.00 0.90  10665.00THERMO PVT MKG LINES 8"90 MILS

0018 4697000000-E 1205  40 LF  5.00 200.00 5.00 200.00 5.00  200.00THERMO PVT MKG LINE 8"120 MILS

0019 4700000000-E 1205  200 LF  3.00 600.00 3.00 600.00 3.00  600.0012"WIDE THERMO 90 MILS

0020 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00 100.00  800.00THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  32 EA  100.00 3200.00 100.00 3200.00 100.00  3200.00THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  203,742 LF  0.22 44823.24 0.22 44823.24 0.22  44823.24PAINT PVMT MARKINGS 4"

0023 4820000000-E 1205  11,890 LF  0.40 4756.00 0.40 4756.00 0.50  5945.00PAINT PVMT MARKINGS 8"

0024 4825000000-E 1205  200 LF  0.50 100.00 0.50 100.00 0.50  100.00PAINT PVMT MARKINGS 12"

0025 4840000000-N 1205  8 EA  50.00 400.00 50.00 400.00 50.00  400.00PAINT PVT MKG CHARACTER

0026 4845000000-N 1205  29 EA  50.00 1450.00 50.00 1450.00 50.00  1450.00PAINT PVT MKG SYMBOL

0027 4905000000-N 1253  1,725 EA  18.90 32602.50 25.00 43125.00 25.00  43125.00SNOWPLB PVMT MRKER

0028 5255000000-N 1413 Lump Sum 2000.00 7200.00  4770.00PORTABLE LIGHTING

 

    TOTAL 1823884.39 TOTAL 1900487.77 TOTAL  1974677.44CONTRACT TOTAL

 

    SUB-TOTAL 1823884.39 SUB-TOTAL 1900487.77 SUB-TOTAL  1974677.44ROADWAY ITEMS



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 2 /  3 015

GUILFORD

7CR.10411.49

FED AID NO STATE FUNDED

MILLING, RESURFACING & MILLED RUMBLE STRIPS.

US-220 FROM NORTH OF BRIDGE #661 OVER I-85 BUS TO THE RANDOLPH COUNTY LINE.

RILEY PAVING INC

CARTHAGE,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC  

C203217DEC 18 2012

7.916 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36800.00 23276.75  MOBILIZATION

0002 1297000000-E 607  252,380 SY  0.89 224618.20 0.53 133761.40  MILL ASP PVMT *****" DTH
(1-1/2")

0003 1297000000-E 607  266 SY  6.50 1729.00 13.00 3458.00  MILL ASP PVMT *****" DTH
(3")

0004 1297000000-E 607  134 SY  8.50 1139.00 22.20 2974.80  MILL ASP PVMT *****" DTH
(8")

0005 1308000000-E 607  1,944 SY  3.75 7290.00 2.70 5248.80  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0006 1330000000-E 607  850 SY  4.75 4037.50 6.50 5525.00  INCIDENTAL MILLING

0007 1489000000-E 610  61 TON 60.00 3660.00 156.70 9558.70  ASP CONC BASE CRS B25.0B

0008 1498000000-E 610  45 TON 60.00 2700.00 196.70 8851.50  ASP CONC INTR CRS I19.0B

0009 1519000000-E 610  1,556 TON 35.00 54460.00 55.00 85580.00  ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  19,930 TON 34.86 694759.80 42.70 851011.00  ASP CONC SURF CRS S9.5C

0011 1575000000-E 620  1,274 TON 528.54 673359.96 575.00 732550.00  ASP FOR PLANT MIX

0012 1840000000-E 665  1,003 LF  6.50 6519.50 8.05 8074.15  MILLED RUMBLE STRIPS

0013 1891000000-E SP   153,027 SY  0.64 97937.28 0.45 68862.15  GENERIC PAVING ITEM (SY)
FOG SEAL

0014 4399000000-N 1105 Lump Sum 26250.00 43846.15  TEMP TRAFFIC CONTROL

0015 4685000000-E 1205  180,560 LF  0.44 79446.40 0.44 79446.40  THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  23,182 LF  0.90 20863.80 0.53 12286.46  THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  11,850 LF  5.00 59250.00 0.90 10665.00  THERMO PVT MKG LINES 8"90 MILS

0018 4697000000-E 1205  40 LF  5.00 200.00 5.00 200.00  THERMO PVT MKG LINE 8"120 MILS

0019 4700000000-E 1205  200 LF  3.00 600.00 3.00 600.00  12"WIDE THERMO 90 MILS

0020 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00  THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  32 EA  100.00 3200.00 100.00 3200.00  THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  203,742 LF  0.22 44823.24 0.22 44823.24  PAINT PVMT MARKINGS 4"

0023 4820000000-E 1205  11,890 LF  0.40 4756.00 0.40 4756.00  PAINT PVMT MARKINGS 8"

0024 4825000000-E 1205  200 LF  0.50 100.00 0.50 100.00  PAINT PVMT MARKINGS 12"

0025 4840000000-N 1205  8 EA  50.00 400.00 50.00 400.00  PAINT PVT MKG CHARACTER

0026 4845000000-N 1205  29 EA  50.00 1450.00 50.00 1450.00  PAINT PVT MKG SYMBOL

0027 4905000000-N 1253  1,725 EA  18.90 32602.50 18.90 32602.50  SNOWPLB PVMT MRKER

0028 5255000000-N 1413 Lump Sum 9500.00 13500.00  PORTABLE LIGHTING

 

    TOTAL 2093252.18 TOTAL 2187408.00  CONTRACT TOTAL

 

    SUB-TOTAL 2093252.18 SUB-TOTAL 2187408.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1823884.39   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  1900487.77   BLYTHE CONSTRUCTION, INC.

     3  1974677.44   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 3 /  3 015

GUILFORD

7CR.10411.49

FED AID NO STATE FUNDED

MILLING, RESURFACING & MILLED RUMBLE STRIPS.

US-220 FROM NORTH OF BRIDGE #661 OVER I-85 BUS TO THE RANDOLPH COUNTY LINE.

   

C203217DEC 18 2012

7.916 MI

     4  2093252.18   RILEY PAVING INC

     5  2187408.00   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 1 /  4 016

GUILFORD

7CR.10411.50,  7CR.20411.50

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-68 FROM CHESTNUT ST TO DAVIDSON COUNTY LINE AND 6 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

CHARLOTTE,  NC GREENSBORO,  NC

C203222DEC 18 2012

7.855 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44000.00 28000.00  141065.71MOBILIZATION

0002 1297000000-E 607  173,955 SY  0.94 163517.70 0.92 160038.60 1.34  233099.70MILL ASP PVMT *****" DTH
(1-1/2")

0003 1297000000-E 607  600 SY  4.45 2670.00 4.58 2748.00 4.68  2808.00MILL ASP PVMT *****" DTH
(3")

0004 1297000000-E 607  1,200 SY  5.50 6600.00 5.40 6480.00 6.28  7536.00MILL ASP PVMT *****" DTH
(4-1/2")

0005 1297000000-E 607  268 SY  8.40 2251.20 7.32 1961.76 9.46  2535.28MILL ASP PVMT *****" DTH
(8")

0006 1308000000-E 607  18,333 SY  1.25 22916.25 1.35 24749.55 1.51  27682.83MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  2,283 SY  6.60 15067.80 7.16 16346.28 7.52  17168.16INCIDENTAL MILLING

0008 1489000000-E 610  120 TON 70.30 8436.00 125.00 15000.00 53.68  6441.60ASP CONC BASE CRS B25.0B

0009 1498000000-E 610  410 TON 67.00 27470.00 98.00 40180.00 51.54  21131.40ASP CONC INTR CRS I19.0B

0010 1519000000-E 610  1,846 TON 37.45 69132.70 35.25 65071.50 38.67  71384.82ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  4,300 TON 41.00 176300.00 37.50 161250.00 38.67  166281.00ASP CONC SURF CRS S9.5C

0012 1525000000-E 610  17,377 TON 39.65 688998.05 33.00 573441.00 38.17  663280.09ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  1,553 TON 530.00 823090.00 600.00 931800.00 579.26  899590.78ASP FOR PLANT MIX

0014 1839000000-E 660  78,646 SY  1.33 104599.18 1.14 89656.44 1.14  89656.44GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0015 2600000000-N SP   101 EA  399.00 40299.00 399.00 40299.00 399.00  40299.00RETROFIT EXT CURB RAMP

0016 2830000000-N 858  310 EA  549.00 170190.00 549.00 170190.00 449.00  139190.00ADJ MANHOLES

0017 2845000000-N 858  199 EA  539.00 107261.00 539.00 107261.00 439.00  87361.00ADJ METER OR VALVE BOXES

0018 4399000000-N 1105 Lump Sum 24665.00 45000.00  28258.44TEMP TRAFFIC CONTROL

0019 4685000000-E 1205  3,595 LF  0.44 1581.80 0.50 1797.50 0.44  1581.80THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  98,497 LF  0.58 57128.26 0.65 64023.05 0.58  57128.26THERMO PVT MKG LINES 4"120

0021 4688000000-E 1205  1,480 LF  0.62 917.60 0.90 1332.00 0.62  917.60THERMO PVT MKG LINES,6"90 MILS

0022 4690000000-E 1205  600 LF  0.78 468.00 0.95 570.00 0.78  468.00THERMO PVT MKG LINES 6"120 MILS

0023 4695000000-E 1205  2,305 LF  2.00 4610.00 2.00 4610.00 2.00  4610.00THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  4,737 LF  2.50 11842.50 2.00 9474.00 2.50  11842.50THERMO PVT MKG LINE 8"120 MILS

0025 4705000000-E 1205  300 LF  4.00 1200.00 6.00 1800.00 4.00  1200.00THERMO LINES 16" 120MILS

0026 4710000000-E 1205  3,366 LF  4.75 15988.50 8.00 26928.00 4.75  15988.5024"WIDE THERMO 120 MILS

0027 4721000000-E 1205  36 EA  95.00 3420.00 100.00 3600.00 95.00  3420.00THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  403 EA  95.00 38285.00 90.00 36270.00 95.00  38285.00THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  69,909 LF  0.12 8389.08 0.25 17477.25 0.12  8389.08PAINT PVMT MARKINGS 4"

0030 4815000000-E 1205  2,080 LF  0.20 416.00 0.50 1040.00 0.20  416.00PAINT PVMT MARKINGS 6"

0031 4820000000-E 1205  6,782 LF  0.20 1356.40 0.75 5086.50 0.20  1356.40PAINT PVMT MARKINGS 8"

0032 4830000000-E 1205  300 LF  1.50 450.00 2.00 600.00 1.50  450.00PAINT PVT MKGS LINES 16"

0033 4835000000-E 1205  2,577 LF  2.00 5154.00 3.00 7731.00 2.00  5154.00PAINT PVT MKG LINES 24"

0034 4840000000-N 1205  36 EA  35.00 1260.00 20.00 720.00 35.00  1260.00PAINT PVT MKG CHARACTER

0035 4845000000-N 1205  300 EA  35.00 10500.00 20.00 6000.00 35.00  10500.00PAINT PVT MKG SYMBOL

0036 4900000000-N 1251  25 EA  10.00 250.00 20.00 500.00 10.00  250.00PERM RAISED PVMT MARKERS

0037 4905000000-N 1253  1,350 EA  22.24 30024.00 24.00 32400.00 26.00  35100.00SNOWPLB PVMT MRKER



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 2 /  4 016

GUILFORD

7CR.10411.50,  7CR.20411.50

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-68 FROM CHESTNUT ST TO DAVIDSON COUNTY LINE AND 6 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

CHARLOTTE,  NC GREENSBORO,  NC

C203222DEC 18 2012

7.855 MI

0038 5255000000-N 1413 Lump Sum 4300.00 10000.00  4395.89PORTABLE LIGHTING

0039 7300000000-E 1715  6,220 LF  4.50 27990.00 4.50 27990.00 4.50  27990.00UNPAVED TRENCH (***********)
(1, 2")

0040 7324000000-N 1716  72 EA  125.00 9000.00 125.00 9000.00 125.00  9000.00JUNCTION BOX (STANDARD SIZE)

0041 7420000000-E 1722  43 EA  275.00 11825.00 275.00 11825.00 275.00  11825.002" RISER WITH WEATHERHEAD

0042 7444000000-E 1725  20,940 LF  6.10 127734.00 6.10 127734.00 6.10  127734.00INDUCTIVE LOOP SAWCUT

0043 7456000000-E 1726  16,200 LF  1.50 24300.00 1.50 24300.00 1.50  24300.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2895854.02 TOTAL 2912281.43 TOTAL  3048332.28CONTRACT TOTAL

 

    SUB-TOTAL 2895854.02 SUB-TOTAL 2912281.43 SUB-TOTAL  3048332.28ROADWAY ITEMS



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 3 /  4 016

GUILFORD

7CR.10411.50,  7CR.20411.50

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-68 FROM CHESTNUT ST TO DAVIDSON COUNTY LINE AND 6 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC   

C203222DEC 18 2012

7.855 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32570.00   MOBILIZATION

0002 1297000000-E 607  173,955 SY  1.05 182652.75   MILL ASP PVMT *****" DTH
(1-1/2")

0003 1297000000-E 607  600 SY  7.20 4320.00   MILL ASP PVMT *****" DTH
(3")

0004 1297000000-E 607  1,200 SY  12.80 15360.00   MILL ASP PVMT *****" DTH
(4-1/2")

0005 1297000000-E 607  268 SY  17.80 4770.40   MILL ASP PVMT *****" DTH
(8")

0006 1308000000-E 607  18,333 SY  1.25 22916.25   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  2,283 SY  5.75 13127.25   INCIDENTAL MILLING

0008 1489000000-E 610  120 TON 141.00 16920.00   ASP CONC BASE CRS B25.0B

0009 1498000000-E 610  410 TON 99.50 40795.00   ASP CONC INTR CRS I19.0B

0010 1519000000-E 610  1,846 TON 48.50 89531.00   ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  4,300 TON 52.50 225750.00   ASP CONC SURF CRS S9.5C

0012 1525000000-E 610  17,377 TON 45.00 781965.00   ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  1,553 TON 575.00 892975.00   ASP FOR PLANT MIX

0014 1839000000-E 660  78,646 SY  1.35 106172.10   GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0015 2600000000-N SP   101 EA  443.00 44743.00   RETROFIT EXT CURB RAMP

0016 2830000000-N 858  310 EA  610.00 189100.00   ADJ MANHOLES

0017 2845000000-N 858  199 EA  599.00 119201.00   ADJ METER OR VALVE BOXES

0018 4399000000-N 1105 Lump Sum 116670.00   TEMP TRAFFIC CONTROL

0019 4685000000-E 1205  3,595 LF  0.50 1797.50   THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  98,497 LF  0.65 64023.05   THERMO PVT MKG LINES 4"120

0021 4688000000-E 1205  1,480 LF  0.70 1036.00   THERMO PVT MKG LINES,6"90 MILS

0022 4690000000-E 1205  600 LF  0.85 510.00   THERMO PVT MKG LINES 6"120 MILS

0023 4695000000-E 1205  2,305 LF  2.20 5071.00   THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  4,737 LF  2.80 13263.60   THERMO PVT MKG LINE 8"120 MILS

0025 4705000000-E 1205  300 LF  4.45 1335.00   THERMO LINES 16" 120MILS

0026 4710000000-E 1205  3,366 LF  5.30 17839.80   24"WIDE THERMO 120 MILS

0027 4721000000-E 1205  36 EA  106.00 3816.00   THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  403 EA  106.00 42718.00   THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  69,909 LF  0.15 10486.35   PAINT PVMT MARKINGS 4"

0030 4815000000-E 1205  2,080 LF  0.20 416.00   PAINT PVMT MARKINGS 6"

0031 4820000000-E 1205  6,782 LF  0.20 1356.40   PAINT PVMT MARKINGS 8"

0032 4830000000-E 1205  300 LF  1.65 495.00   PAINT PVT MKGS LINES 16"

0033 4835000000-E 1205  2,577 LF  2.20 5669.40   PAINT PVT MKG LINES 24"

0034 4840000000-N 1205  36 EA  38.90 1400.40   PAINT PVT MKG CHARACTER

0035 4845000000-N 1205  300 EA  38.90 11670.00   PAINT PVT MKG SYMBOL

0036 4900000000-N 1251  25 EA  11.10 277.50   PERM RAISED PVMT MARKERS

0037 4905000000-N 1253  1,350 EA  28.90 39015.00   SNOWPLB PVMT MRKER



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 4 /  4 016

GUILFORD

7CR.10411.50,  7CR.20411.50

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-68 FROM CHESTNUT ST TO DAVIDSON COUNTY LINE AND 6 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC   

C203222DEC 18 2012

7.855 MI

0038 5255000000-N 1413 Lump Sum 17780.00   PORTABLE LIGHTING

0039 7300000000-E 1715  6,220 LF  5.00 31100.00   UNPAVED TRENCH (***********)
(1, 2")

0040 7324000000-N 1716  72 EA  139.00 10008.00   JUNCTION BOX (STANDARD SIZE)

0041 7420000000-E 1722  43 EA  306.00 13158.00   2" RISER WITH WEATHERHEAD

0042 7444000000-E 1725  20,940 LF  6.80 142392.00   INDUCTIVE LOOP SAWCUT

0043 7456000000-E 1726  16,200 LF  1.65 26730.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 3362902.75   CONTRACT TOTAL

 

    SUB-TOTAL 3362902.75   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2895854.02   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  2912281.43   BLYTHE CONSTRUCTION, INC.

     3  3048332.28   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     4  3362902.75   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 1 /  4 017

GUILFORD

7CR.10411.51,  7CR.20411.51

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-62 FROM SR-3400 TO SR-1006/3549, NC-150 FROM SR-2504 TO US-29 AND 3 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC GREENSBORO,  NC

C203221DEC 18 2012

12.443 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26000.00 68700.00  65175.00MOBILIZATION

0002 0106000000-E 230  40 CY  28.00 1120.00 16.00 640.00 43.50  1740.00BORROW EXCAVATION

0003 1220000000-E 545  860 TON 27.00 23220.00 37.40 32164.00 36.65  31519.00INCIDENTAL STONE BASE

0004 1245000000-E SP  14.95 SMI 1750.00 26162.50 2500.00 37375.00 1250.00  18687.50SHOULDER RECONSTRUCTION

0005 1297000000-E 607  133 SY  7.25 964.25 16.35 2174.55 8.37  1113.21MILL ASP PVMT *****" DTH
(3")

0006 1297000000-E 607  4,400 SY  11.00 48400.00 4.60 20240.00 3.98  17512.00MILL ASP PVMT *****" DTH
(8")

0007 1308000000-E 607  784 SY  1.50 1176.00 6.75 5292.00 6.01  4711.84MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  3,635 SY  4.20 15267.00 4.60 16721.00 4.57  16611.95INCIDENTAL MILLING

0009 1489000000-E 610  11,268 TON 35.83 403732.44 34.75 391563.00 39.05  440015.40ASP CONC BASE CRS B25.0B

0010 1498000000-E 610  23 TON 58.00 1334.00 48.39 1112.97 67.40  1550.20ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  12,129 TON 35.75 433611.75 37.00 448773.00 36.15  438463.35ASP CONC SURF CRS S9.5B

0012 1525000000-E 610  4,088 TON 36.42 148884.96 37.70 154117.60 39.45  161271.60ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  1,497 TON 543.54 813679.38 542.00 811374.00 569.50  852541.50ASP FOR PLANT MIX

0014 1775000000-E 660  2,488 SY  1.00 2488.00 1.34 3333.92 1.26  3134.88AST, MAT COAT, #78M STONE

0015 1839000000-E 660  165,482 SY  1.10 182030.20 1.16 191959.12 1.09  180375.38GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0016 2830000000-N 858  2 EA  750.00 1500.00 750.00 1500.00 764.31  1528.62ADJ MANHOLES

0017 2845000000-N 858  2 EA  725.00 1450.00 725.00 1450.00 732.16  1464.32ADJ METER OR VALVE BOXES

0018 4685000000-E 1205  118,875 LF  0.39 46361.25 0.39 46361.25 0.39  46361.25THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  106,542 LF  0.49 52205.58 0.49 52205.58 0.49  52205.58THERMO PVT MKG LINES 4"120

0020 4690000000-E 1205  554 LF  0.62 343.48 0.62 343.48 0.62  343.48THERMO PVT MKG LINES 6"120 MILS

0021 4695000000-E 1205  536 LF  1.72 921.92 1.75 938.00 1.75  938.00THERMO PVT MKG LINES 8"90 MILS

0022 4705000000-E 1205  200 LF  2.25 450.00 2.25 450.00 2.25  450.00THERMO LINES 16" 120MILS

0023 4710000000-E 1205  590 LF  4.50 2655.00 4.50 2655.00 4.50  2655.0024"WIDE THERMO 120 MILS

0024 4721000000-E 1205  20 EA  95.00 1900.00 95.00 1900.00 95.00  1900.00THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  21 EA  95.00 1995.00 95.00 1995.00 95.00  1995.00THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  48,953 LF  0.12 5874.36 0.12 5874.36 0.12  5874.36PAINT PVMT MARKINGS 4"

0027 4820000000-E 1205  590 LF  0.35 206.50 0.35 206.50 0.35  206.50PAINT PVMT MARKINGS 8"

0028 4825000000-E 1205  24 LF  2.00 48.00 2.00 48.00 2.00  48.00PAINT PVMT MARKINGS 12"

0029 4900000000-N 1251  500 EA  3.75 1875.00 3.75 1875.00 3.75  1875.00PERM RAISED PVMT MARKERS

0030 4905000000-N 1253  575 EA  25.00 14375.00 25.00 14375.00 25.00  14375.00SNOWPLB PVMT MRKER

0031 6084000000-E 1660 2.71 ACR 1980.00 5365.80 2850.00 7723.50 2100.00  5691.00SEEDING AND MULCHING

0032 6110000000-E SP  2.71 ACR 2490.00 6747.90 3050.00 8265.50 2600.00  7046.00RESIDENTIAL SEEDING

0033 7300000000-E 1715  1,500 LF  6.00 9000.00 6.00 9000.00 6.00  9000.00UNPAVED TRENCH (***********)
(1, 2")

0034 7324000000-N 1716  10 EA  200.00 2000.00 200.00 2000.00 200.00  2000.00JUNCTION BOX (STANDARD SIZE)

0035 7420000000-E 1722  6 EA  300.00 1800.00 300.00 1800.00 300.00  1800.002" RISER WITH WEATHERHEAD

0036 7444000000-E 1725  1,550 LF  3.90 6045.00 3.90 6045.00 3.90  6045.00INDUCTIVE LOOP SAWCUT

0037 7456000000-E 1726  1,100 LF  1.00 1100.00 1.00 1100.00 1.00  1100.00LEAD-IN CABLE(********)
(14-2)



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 2 /  4 017

GUILFORD

7CR.10411.51,  7CR.20411.51

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-62 FROM SR-3400 TO SR-1006/3549, NC-150 FROM SR-2504 TO US-29 AND 3 SECTIONS OF SECONDARY ROADS.

   

C203221DEC 18 2012

12.443 MI

 

    TOTAL 2292290.27 TOTAL 2353651.33 TOTAL  2399324.92CONTRACT TOTAL

 

    SUB-TOTAL 2292290.27 SUB-TOTAL 2353651.33 SUB-TOTAL  2399324.92ROADWAY ITEMS



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 3 /  4 017

GUILFORD

7CR.10411.51,  7CR.20411.51

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-62 FROM SR-3400 TO SR-1006/3549, NC-150 FROM SR-2504 TO US-29 AND 3 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC  

C203221DEC 18 2012

12.443 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37100.00 72123.74  MOBILIZATION

0002 0106000000-E 230  40 CY  60.00 2400.00 16.68 667.20  BORROW EXCAVATION

0003 1220000000-E 545  860 TON 36.02 30977.20 37.29 32069.40  INCIDENTAL STONE BASE

0004 1245000000-E SP  14.95 SMI 2500.00 37375.00 1506.90 22528.16  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  133 SY  8.33 1107.89 21.40 2846.20  MILL ASP PVMT *****" DTH
(3")

0006 1297000000-E 607  4,400 SY  5.33 23452.00 4.72 20768.00  MILL ASP PVMT *****" DTH
(8")

0007 1308000000-E 607  784 SY  6.08 4766.72 8.58 6726.72  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  3,635 SY  5.00 18175.00 6.18 22464.30  INCIDENTAL MILLING

0009 1489000000-E 610  11,268 TON 41.00 461988.00 46.00 518328.00  ASP CONC BASE CRS B25.0B

0010 1498000000-E 610  23 TON 128.00 2944.00 136.00 3128.00  ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  12,129 TON 32.00 388128.00 50.00 606450.00  ASP CONC SURF CRS S9.5B

0012 1525000000-E 610  4,088 TON 37.75 154322.00 47.00 192136.00  ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  1,497 TON 600.00 898200.00 575.00 860775.00  ASP FOR PLANT MIX

0014 1775000000-E 660  2,488 SY  1.32 3284.16 1.76 4378.88  AST, MAT COAT, #78M STONE

0015 1839000000-E 660  165,482 SY  1.12 185339.84 1.45 239948.90  GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0016 2830000000-N 858  2 EA  750.00 1500.00 750.00 1500.00  ADJ MANHOLES

0017 2845000000-N 858  2 EA  750.00 1500.00 750.00 1500.00  ADJ METER OR VALVE BOXES

0018 4685000000-E 1205  118,875 LF  0.39 46361.25 0.41 48738.75  THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  106,542 LF  0.49 52205.58 0.50 53271.00  THERMO PVT MKG LINES 4"120

0020 4690000000-E 1205  554 LF  0.62 343.48 1.00 554.00  THERMO PVT MKG LINES 6"120 MILS

0021 4695000000-E 1205  536 LF  1.75 938.00 1.50 804.00  THERMO PVT MKG LINES 8"90 MILS

0022 4705000000-E 1205  200 LF  2.25 450.00 5.00 1000.00  THERMO LINES 16" 120MILS

0023 4710000000-E 1205  590 LF  4.50 2655.00 5.50 3245.00  24"WIDE THERMO 120 MILS

0024 4721000000-E 1205  20 EA  95.00 1900.00 100.00 2000.00  THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  21 EA  95.00 1995.00 100.00 2100.00  THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  48,953 LF  0.12 5874.36 0.15 7342.95  PAINT PVMT MARKINGS 4"

0027 4820000000-E 1205  590 LF  0.35 206.50 0.60 354.00  PAINT PVMT MARKINGS 8"

0028 4825000000-E 1205  24 LF  2.00 48.00 0.70 16.80  PAINT PVMT MARKINGS 12"

0029 4900000000-N 1251  500 EA  3.75 1875.00 4.00 2000.00  PERM RAISED PVMT MARKERS

0030 4905000000-N 1253  575 EA  25.00 14375.00 26.00 14950.00  SNOWPLB PVMT MRKER

0031 6084000000-E 1660 2.71 ACR 2100.00 5691.00 1450.00 3929.50  SEEDING AND MULCHING

0032 6110000000-E SP  2.71 ACR 2600.00 7046.00 2550.00 6910.50  RESIDENTIAL SEEDING

0033 7300000000-E 1715  1,500 LF  6.00 9000.00 6.00 9000.00  UNPAVED TRENCH (***********)
(1, 2")

0034 7324000000-N 1716  10 EA  200.00 2000.00 200.00 2000.00  JUNCTION BOX (STANDARD SIZE)

0035 7420000000-E 1722  6 EA  300.00 1800.00 300.00 1800.00  2" RISER WITH WEATHERHEAD

0036 7444000000-E 1725  1,550 LF  3.90 6045.00 3.90 6045.00  INDUCTIVE LOOP SAWCUT

0037 7456000000-E 1726  1,100 LF  1.00 1100.00 1.00 1100.00  LEAD-IN CABLE(********)
(14-2)



JAN 17, 2013 09:06 AM

TIP NO 2:00 PM 4 /  4 017

GUILFORD

7CR.10411.51,  7CR.20411.51

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-62 FROM SR-3400 TO SR-1006/3549, NC-150 FROM SR-2504 TO US-29 AND 3 SECTIONS OF SECONDARY ROADS.

   

C203221DEC 18 2012

12.443 MI

 

    TOTAL 2414468.98 TOTAL 2775500.00  CONTRACT TOTAL

 

    SUB-TOTAL 2414468.98 SUB-TOTAL 2775500.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2292290.27   RILEY PAVING INC

     2  2353651.33   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  2399324.92   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     4  2414468.98   BLYTHE CONSTRUCTION, INC.

     5  2775500.00   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



JAN 17, 2013 09:06 AM

TIP NO B-4728 2:00 PM 1 /  6 018

CHATHAM

38501.3.1

FED AID NO BRZ-1102(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER BRUSH CREEK ON SR-1102(COLERIDGE RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

FSC II LLC DBA FRED SMITH
COMPANY

DANE CONSTRUCTION, INC.

RALEIGH,  NC MOORESVILLE,  NC

C203020DEC 18 2012

0.105 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33500.00 34000.00  34250.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 3960.00 8500.00  5060.00BRG APP SUB REG TIER**
(15+40)

0003 0043000000-N 226 Lump Sum 73000.00 67500.00  50000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  150 CY  7.35 1102.50 16.00 2400.00 15.00  2250.00UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  11.00 1100.00 1.00 100.00 25.00  2500.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  100 SY  1.00 100.00 5.00 500.00 2.00  200.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  12 TON 46.00 552.00 40.00 480.00 35.00  420.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  40 SY  1.50 60.00 3.00 120.00 2.50  100.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  24 LF  32.50 780.00 60.00 1440.00 30.00  720.0015" DRAINAGE PIPE

0011 0335300000-E 305  84 LF  40.00 3360.00 40.00 3360.00 35.00  2940.0018" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  225.00 450.00 250.00 500.00 205.00  410.00**" DRAINAGE PIPE ELBOW
(15")

0013 1330000000-E 607  90 SY  16.00 1440.00 35.00 3150.00 25.00  2250.00INCIDENTAL MILLING

0014 1489000000-E 610  490 TON 62.00 30380.00 40.00 19600.00 62.00  30380.00ASP CONC BASE CRS B25.0B

0015 1525000000-E 610  180 TON 86.00 15480.00 100.00 18000.00 86.00  15480.00ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  35 TON 640.00 22400.00 600.00 21000.00 640.00  22400.00ASP FOR PLANT MIX

0017 2000000000-N 806  8 EA  200.00 1600.00 150.00 1200.00 200.00  1600.00RIGHT OF WAY MARKERS

0018 2286000000-N 840  2 EA  1300.00 2600.00 1900.00 3800.00 1375.00  2750.00MASNRY DRAINAGE STRUCT

0019 2355000000-N 840  1 EA  330.00 330.00 750.00 750.00 575.00  575.00FRAME W/GRATE 840.29 STD

0020 2396000000-N 840  1 EA  255.00 255.00 750.00 750.00 575.00  575.00FRAME W/COVER STD 840.54

0021 2556000000-E 846  35 LF  75.00 2625.00 30.00 1050.00 35.00  1225.00SHOULDER BERM GUTTER

0022 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00 15.00  750.00STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0024 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0025 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0026 3628000000-E 876  4 TON 90.00 360.00 200.00 800.00 50.00  200.00RIP RAP, CLASS I

0027 3656000000-E 876  830 SY  1.50 1245.00 0.50 415.00 2.05  1701.50GEOTEXTILE FOR DRAINGE

0028 4072000000-E 903  61 LF  4.95 301.95 4.00 244.00 4.95  301.95SUPPORT, 3-LB STL U-CHAN

0029 4096000000-N 904  2 EA  95.00 190.00 145.00 290.00 95.00  190.00SIGN ERECTION, TYPE D

0030 4155000000-N 907  4 EA  1.00 4.00 3.00 12.00 1.00  4.00DISPOSE SIGN SYST U-CHAN

0031 4400000000-E 1110  345 SF  3.95 1362.75 3.75 1293.75 3.95  1362.75WORK ZONE SIGNS (STAT)

0032 4410000000-E 1110  131 SF  6.00 786.00 4.25 556.75 6.00  786.00WORK ZONE SIGNS (BARR)

0033 4445000000-E 1145  96 LF  17.50 1680.00 12.50 1200.00 17.50  1680.00BARRICADES (TYPE III)

0034 4810000000-E 1205  4,440 LF  0.37 1642.80 1.00 4440.00 0.37  1642.80PAINT PVMT MARKINGS 4"

0035 6000000000-E 1605  850 LF  2.00 1700.00 2.00 1700.00 2.50  2125.00TEMPORARY SILT FENCE

0036 6006000000-E 1610  190 TON 22.00 4180.00 1.00 190.00 32.00  6080.00EROS CONTRL STONE CL A

0037 6009000000-E 1610  100 TON 22.00 2200.00 35.00 3500.00 32.00  3200.00EROS CONTRL STONE CL B

0038 6012000000-E 1610  240 TON 20.00 4800.00 15.00 3600.00 28.00  6720.00SEDIMENT CONTROL STONE

0039 6015000000-E 1615  1 ACR 925.00 925.00 800.00 800.00 1000.00  1000.00TEMPORARY MULCHING

0040 6018000000-E 1620  50 LB  3.55 177.50 4.00 200.00 3.50  175.00SEED FOR TEMP SEEDING



JAN 17, 2013 09:06 AM

TIP NO B-4728 2:00 PM 2 /  6 018

CHATHAM

38501.3.1

FED AID NO BRZ-1102(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER BRUSH CREEK ON SR-1102(COLERIDGE RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

FSC II LLC DBA FRED SMITH
COMPANY

DANE CONSTRUCTION, INC.

RALEIGH,  NC MOORESVILLE,  NC

C203020DEC 18 2012

0.105 MI

0041 6021000000-E 1620 0.25 TON 2600.00 650.00 1200.00 300.00 1000.00  250.00FERT FOR TEMP SEEDING

0042 6024000000-E 1622  200 LF  6.00 1200.00 1.00 200.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0043 6029000000-E SP   100 LF  2.00 200.00 10.00 1000.00 2.50  250.00SAFETY FENCE

0044 6030000000-E 1630  100 CY  5.50 550.00 3.00 300.00 9.00  900.00SILT EXCAVATION

0045 6036000000-E 1631  1,750 SY  1.00 1750.00 1.75 3062.50 1.50  2625.00MATTING FOR EROS CONTROL

0046 6037000000-E SP   250 SY  2.25 562.50 4.00 1000.00 3.00  750.00COIR FIBER MAT

0047 6038000000-E SP   200 SY  5.20 1040.00 4.00 800.00 4.75  950.00PERM SOIL REINF MAT

0048 6042000000-E 1632  425 LF  6.00 2550.00 4.00 1700.00 3.50  1487.501/4" HARDWARE CLOTH

0049 6070000000-N 1639  6 EA  50.00 300.00 100.00 600.00 475.00  2850.00SPECIAL STILLING BASINS

0050 6071010000-E SP   30 LF  5.00 150.00 15.00 450.00 7.00  210.00WATTLE

0051 6071020000-E SP   30 LB  7.70 231.00 15.00 450.00 8.50  255.00POLYACRYLAMIDE (PAM)

0052 6084000000-E 1660  1 ACR 2100.00 2100.00 1500.00 1500.00 1750.00  1750.00SEEDING AND MULCHING

0053 6087000000-E 1660 0.5 ACR 75.00 37.50 125.00 62.50 65.00  32.50MOWING

0054 6090000000-E 1661  50 LB  3.55 177.50 3.00 150.00 5.00  250.00SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 2600.00 650.00 1000.00 250.00 1000.00  250.00FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  3.55 177.50 3.00 150.00 5.00  250.00SEED FOR SUPP SEEDING

0057 6108000000-E 1665 0.75 TON 1500.00 1125.00 500.00 375.00 1000.00  750.00FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 18.00 180.00 30.00 300.00 55.00  550.00SPECIALIZED HAND MOWING

0059 6117000000-N SP   18 EA  1.00 18.00 25.00 450.00 125.00  2250.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8017000000-N SP  Lump Sum 11600.00 15000.00  15000.00CM&R TEMP ACCESS ***********
(15+40.00-L-)

0061 8035000000-N 402 Lump Sum 62300.00 50000.00  40000.00REMV EXIST STR **********
(15+40.00-L-)

0062 8105520000-E 411  24 LF  283.73 6809.52 800.00 19200.00 475.00  11400.003'-0" DRILLD PIER IN SOIL

0063 8105620000-E 411  18 LF  3031.05 54558.90 1200.00 21600.00 2200.00  39600.003'-0" DRILLD PIER NO SOIL

0064 8111200000-E 411  24 LF  293.80 7051.20 50.00 1200.00 265.00  6360.00PERM STL CASING FOR 3' PIER

0065 8113000000-N 411  1 EA  565.00 565.00 1000.00 1000.00 500.00  500.00SID INSPECTIONS

0066 8115000000-N 411  1 EA  2815.00 2815.00 1250.00 1250.00 2500.00  2500.00CSL TESTING

0067 8121000000-N 412 Lump Sum 3500.00 15000.00  20125.00UNCL STR EXCAV STA *****
(15+40.00-L-)

0068 8182000000-E 420 45.5 CY  738.60 33606.30 1250.00 56875.00 805.00  36627.50CLASS A CONCRETE (BRIDGE)

0069 8210000000-N 422 Lump Sum 15650.00 18000.00  11100.00BRG APPR SLAB ***********
(15+40.00-L-)

0070 8217000000-E 425  13,248 LB  0.97 12850.56 1.50 19872.00 1.00  13248.00REINF STEEL (BRIDGE)

0071 8238000000-E 425  1,471 LB  1.82 2677.22 4.00 5884.00 1.25  1838.75SPIRAL COL REINF STL BRG

0072 8364000000-E 450  150 LF  66.62 9993.00 60.00 9000.00 78.95  11842.50HP12X53 PILES

0073 8391000000-N 450  10 EA  195.00 1950.00 150.00 1500.00 235.00  2350.00STEEL PILE POINTS

0074 8505000000-E 460 260.5 LF  63.53 16549.57 75.00 19537.50 55.70  14509.85VERT CONC BARRIER RAIL

0075 8608000000-E 876  340 TON 0.50 170.00 40.00 13600.00 43.40  14756.00RIP RAP II (2'-0")

0076 8622000000-E 876  375 SY  2.20 825.00 4.00 1500.00 2.75  1031.25GEOTEXTILE FOR DRAINAGE

0077 8657000000-N 430 Lump Sum 4265.00 4334.00  7500.00ELASTOMERIC BEARINGS



JAN 17, 2013 09:06 AM

TIP NO B-4728 2:00 PM 3 /  6 018

CHATHAM

38501.3.1

FED AID NO BRZ-1102(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER BRUSH CREEK ON SR-1102(COLERIDGE RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

FSC II LLC DBA FRED SMITH
COMPANY

DANE CONSTRUCTION, INC.

RALEIGH,  NC MOORESVILLE,  NC

C203020DEC 18 2012

0.105 MI

0078 8763000000-E 430  1,300 LF  141.80 184340.00 135.00 175500.00 153.25  199225.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 675960.77 TOTAL 684000.00 TOTAL  685482.85CONTRACT TOTAL

 

    SUB-TOTAL 243884.50 SUB-TOTAL 234147.50 SUB-TOTAL  235969.00ROADWAY ITEMS

    SUB-TOTAL 432076.27 SUB-TOTAL 449852.50 SUB-TOTAL  449513.85STRUCTURE ITEMS



JAN 17, 2013 09:06 AM

TIP NO B-4728 2:00 PM 4 /  6 018

CHATHAM

38501.3.1

FED AID NO BRZ-1102(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER BRUSH CREEK ON SR-1102(COLERIDGE RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC  

C203020DEC 18 2012

0.105 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37150.00 45000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 8500.00  BRG APP SUB REG TIER**
(15+40)

0003 0043000000-N 226 Lump Sum 69000.00 53000.00  GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1200.00 1200.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  150 CY  35.00 5250.00 42.00 6300.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  35.00 3500.00 30.00 3000.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  100 SY  3.00 300.00 3.00 300.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  12 TON 25.00 300.00 75.00 900.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  40 SY  4.00 160.00 3.00 120.00  FND CONDIT GEOTEXTILE

0010 0335200000-E 305  24 LF  45.00 1080.00 85.00 2040.00  15" DRAINAGE PIPE

0011 0335300000-E 305  84 LF  50.00 4200.00 82.00 6888.00  18" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  300.00 600.00 200.00 400.00  **" DRAINAGE PIPE ELBOW
(15")

0013 1330000000-E 607  90 SY  35.00 3150.00 20.00 1800.00  INCIDENTAL MILLING

0014 1489000000-E 610  490 TON 85.00 41650.00 62.00 30380.00  ASP CONC BASE CRS B25.0B

0015 1525000000-E 610  180 TON 85.00 15300.00 86.00 15480.00  ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  35 TON 700.00 24500.00 640.00 22400.00  ASP FOR PLANT MIX

0017 2000000000-N 806  8 EA  200.00 1600.00 200.00 1600.00  RIGHT OF WAY MARKERS

0018 2286000000-N 840  2 EA  2500.00 5000.00 1250.00 2500.00  MASNRY DRAINAGE STRUCT

0019 2355000000-N 840  1 EA  500.00 500.00 1000.00 1000.00  FRAME W/GRATE 840.29 STD

0020 2396000000-N 840  1 EA  375.00 375.00 1000.00 1000.00  FRAME W/COVER STD 840.54

0021 2556000000-E 846  35 LF  35.00 1225.00 55.00 1925.00  SHOULDER BERM GUTTER

0022 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00  STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0024 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00  GR ANCHOR TYPE III

0025 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00  GR ANCHOR TYPE 350

0026 3628000000-E 876  4 TON 45.00 180.00 95.00 380.00  RIP RAP, CLASS I

0027 3656000000-E 876  830 SY  3.50 2905.00 3.00 2490.00  GEOTEXTILE FOR DRAINGE

0028 4072000000-E 903  61 LF  5.90 359.90 4.95 301.95  SUPPORT, 3-LB STL U-CHAN

0029 4096000000-N 904  2 EA  150.00 300.00 95.00 190.00  SIGN ERECTION, TYPE D

0030 4155000000-N 907  4 EA  10.00 40.00 1.00 4.00  DISPOSE SIGN SYST U-CHAN

0031 4400000000-E 1110  345 SF  3.75 1293.75 3.95 1362.75  WORK ZONE SIGNS (STAT)

0032 4410000000-E 1110  131 SF  4.25 556.75 6.00 786.00  WORK ZONE SIGNS (BARR)

0033 4445000000-E 1145  96 LF  15.00 1440.00 17.50 1680.00  BARRICADES (TYPE III)

0034 4810000000-E 1205  4,440 LF  0.37 1642.80 0.50 2220.00  PAINT PVMT MARKINGS 4"

0035 6000000000-E 1605  850 LF  2.50 2125.00 2.50 2125.00  TEMPORARY SILT FENCE

0036 6006000000-E 1610  190 TON 34.00 6460.00 65.00 12350.00  EROS CONTRL STONE CL A

0037 6009000000-E 1610  100 TON 36.00 3600.00 70.00 7000.00  EROS CONTRL STONE CL B

0038 6012000000-E 1610  240 TON 29.00 6960.00 58.00 13920.00  SEDIMENT CONTROL STONE

0039 6015000000-E 1615  1 ACR 1000.00 1000.00 900.00 900.00  TEMPORARY MULCHING

0040 6018000000-E 1620  50 LB  5.00 250.00 3.00 150.00  SEED FOR TEMP SEEDING



JAN 17, 2013 09:06 AM

TIP NO B-4728 2:00 PM 5 /  6 018

CHATHAM

38501.3.1

FED AID NO BRZ-1102(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER BRUSH CREEK ON SR-1102(COLERIDGE RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC  

C203020DEC 18 2012

0.105 MI

0041 6021000000-E 1620 0.25 TON 1100.00 275.00 1200.00 300.00  FERT FOR TEMP SEEDING

0042 6024000000-E 1622  200 LF  1.00 200.00 12.00 2400.00  TEMPORARY SLOPE DRAINS

0043 6029000000-E SP   100 LF  2.50 250.00 2.50 250.00  SAFETY FENCE

0044 6030000000-E 1630  100 CY  20.00 2000.00 28.00 2800.00  SILT EXCAVATION

0045 6036000000-E 1631  1,750 SY  1.85 3237.50 1.50 2625.00  MATTING FOR EROS CONTROL

0046 6037000000-E SP   250 SY  7.00 1750.00 3.00 750.00  COIR FIBER MAT

0047 6038000000-E SP   200 SY  7.00 1400.00 8.00 1600.00  PERM SOIL REINF MAT

0048 6042000000-E 1632  425 LF  3.50 1487.50 3.50 1487.50  1/4" HARDWARE CLOTH

0049 6070000000-N 1639  6 EA  450.00 2700.00 275.00 1650.00  SPECIAL STILLING BASINS

0050 6071010000-E SP   30 LF  6.00 180.00 10.00 300.00  WATTLE

0051 6071020000-E SP   30 LB  35.00 1050.00 15.00 450.00  POLYACRYLAMIDE (PAM)

0052 6084000000-E 1660  1 ACR 3500.00 3500.00 2100.00 2100.00  SEEDING AND MULCHING

0053 6087000000-E 1660 0.5 ACR 50.00 25.00 350.00 175.00  MOWING

0054 6090000000-E 1661  50 LB  5.00 250.00 5.00 250.00  SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 790.00 197.50 300.00 75.00  FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  3.00 150.00 5.00 250.00  SEED FOR SUPP SEEDING

0057 6108000000-E 1665 0.75 TON 850.00 637.50 900.00 675.00  FERTILIZER TOPDRESSING

0058 6114500000-N 1667  10 MHR 18.00 180.00 20.00 200.00  SPECIALIZED HAND MOWING

0059 6117000000-N SP   18 EA  200.00 3600.00 200.00 3600.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8017000000-N SP  Lump Sum 11000.00 15000.00  CM&R TEMP ACCESS ***********
(15+40.00-L-)

0061 8035000000-N 402 Lump Sum 32000.00 45000.00  REMV EXIST STR **********
(15+40.00-L-)

0062 8105520000-E 411  24 LF  300.00 7200.00 1300.00 31200.00  3'-0" DRILLD PIER IN SOIL

0063 8105620000-E 411  18 LF  2400.00 43200.00 1300.00 23400.00  3'-0" DRILLD PIER NO SOIL

0064 8111200000-E 411  24 LF  250.00 6000.00 250.00 6000.00  PERM STL CASING FOR 3' PIER

0065 8113000000-N 411  1 EA  500.00 500.00 1000.00 1000.00  SID INSPECTIONS

0066 8115000000-N 411  1 EA  2500.00 2500.00 4500.00 4500.00  CSL TESTING

0067 8121000000-N 412 Lump Sum 9200.00 5500.00  UNCL STR EXCAV STA *****
(15+40.00-L-)

0068 8182000000-E 420 45.5 CY  1050.00 47775.00 1200.00 54600.00  CLASS A CONCRETE (BRIDGE)

0069 8210000000-N 422 Lump Sum 18250.00 20000.00  BRG APPR SLAB ***********
(15+40.00-L-)

0070 8217000000-E 425  13,248 LB  0.80 10598.40 1.50 19872.00  REINF STEEL (BRIDGE)

0071 8238000000-E 425  1,471 LB  1.45 2132.95 2.00 2942.00  SPIRAL COL REINF STL BRG

0072 8364000000-E 450  150 LF  85.00 12750.00 75.00 11250.00  HP12X53 PILES

0073 8391000000-N 450  10 EA  150.00 1500.00 150.00 1500.00  STEEL PILE POINTS

0074 8505000000-E 460 260.5 LF  55.00 14327.50 85.00 22142.50  VERT CONC BARRIER RAIL

0075 8608000000-E 876  340 TON 50.00 17000.00 65.00 22100.00  RIP RAP II (2'-0")

0076 8622000000-E 876  375 SY  3.00 1125.00 4.00 1500.00  GEOTEXTILE FOR DRAINAGE

0077 8657000000-N 430 Lump Sum 5000.00 10000.00  ELASTOMERIC BEARINGS



JAN 17, 2013 09:06 AM

TIP NO B-4728 2:00 PM 6 /  6 018

CHATHAM

38501.3.1

FED AID NO BRZ-1102(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER BRUSH CREEK ON SR-1102(COLERIDGE RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC  

C203020DEC 18 2012

0.105 MI

0078 8763000000-E 430  1,300 LF  162.00 210600.00 125.00 162500.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 743288.05 TOTAL 747141.70  CONTRACT TOTAL

 

    SUB-TOTAL 290629.20 SUB-TOTAL 287135.20  ROADWAY ITEMS

    SUB-TOTAL 452658.85 SUB-TOTAL 460006.50  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  675960.77   SMITH-ROWE, LLC

     2  684000.00   FSC II LLC DBA FRED SMITH COMPANY

     3  685482.85   DANE CONSTRUCTION, INC.

     4  743288.05   S. T. WOOTEN CORPORATION

     5  747141.70   PALMETTO INFRASTRUCTURE  INC



JAN 17, 2013 09:06 AM

TIP NO B-4817 2:00 PM 1 /  8 019

SCOTLAND

38587.3.1

FED AID NO BRNHS-74(71)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #23 OVER GUM SWAMP CREEK ON US-74 (FUTURE I-74WBL).

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

PALMETTO INFRASTRUCTURE  INC SMITH-ROWE, LLC

GREENVILLE,  SC MOUNT AIRY,  NC

C203022DEC 18 2012

0.222 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 100000.00  105000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6000.00 10000.00  14000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 18000.00 12000.00  26000.00REINF BRG APPR **********
(18+47.50 -L-)

0004 0043000000-N 226 Lump Sum 110000.00 173000.00  175000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  8.00 1600.00 16.00 3200.00 12.00  2400.00UNDERCUT EXCAVATION

0007 0134000000-E 240  169 CY  5.00 845.00 9.00 1521.00 6.00  1014.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  200 CY  8.00 1600.00 17.50 3500.00 10.00  2000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  2.00 400.00 2.00 400.00 1.00  200.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   400 SF  22.00 8800.00 38.00 15200.00 70.00  28000.00TEMPORARY SHORING

0011 0318000000-E 300  5 TON 26.00 130.00 120.00 600.00 80.00  400.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  15 SY  2.00 30.00 5.00 75.00 2.00  30.00FND CONDIT GEOTEXTILE

0013 0343000000-E 310  44 LF  32.00 1408.00 50.40 2217.60 38.00  1672.0015" SIDE DRAIN PIPE

0014 0348000000-E 310  2 EA  175.00 350.00 835.00 1670.00 260.00  520.00**" SIDE DRAIN PIPE ELBOW
(15")

0015 0995000000-E 340  200 LF  5.00 1000.00 25.00 5000.00 6.00  1200.00PIPE REMOVAL

0016 1121000000-E 520  760 TON 25.00 19000.00 23.00 17480.00 25.00  19000.00AGGREGATE BASE COURSE

0017 1330000000-E 607  300 SY  15.00 4500.00 10.95 3285.00 14.00  4200.00INCIDENTAL MILLING

0018 1489000000-E 610  110 TON 119.00 13090.00 110.30 12133.00 110.30  12133.00ASP CONC BASE CRS B25.0B

0019 1491000000-E 610  1,670 TON 54.50 91015.00 49.90 83333.00 49.90  83333.00ASP CONC BASE CRS B25.0C

0020 1503000000-E 610  770 TON 62.00 47740.00 59.90 46123.00 59.90  46123.00ASP CONC INTR CRS I19.0C

0021 1523000000-E 610  820 TON 65.00 53300.00 72.20 59204.00 72.20  59204.00ASP CONC SURF CRS S9.5C

0022 1525000000-E 610  100 TON 129.00 12900.00 116.60 11660.00 116.60  11660.00ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  175 TON 660.00 115500.00 597.00 104475.00 597.00  104475.00ASP FOR PLANT MIX

0024 2000000000-N 806  12 EA  200.00 2400.00 250.00 3000.00 175.00  2100.00RIGHT OF WAY MARKERS

0025 2286000000-N 840  3 EA  1150.00 3450.00 1300.00 3900.00 1300.00  3900.00MASNRY DRAINAGE STRUCT

0026 2366000000-N 840  1 EA  550.00 550.00 1000.00 1000.00 300.00  300.00FRAME W/2GRTS 840.24 STD

0027 2367000000-N 840  1 EA  550.00 550.00 1000.00 1000.00 330.00  330.00FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  50 LF  29.00 1450.00 45.00 2250.00 60.00  3000.00SHOULDER BERM GUTTER

0029 3030000000-E 862  700 LF  14.75 10325.00 14.75 10325.00 14.75  10325.00STL BM GUARDRAIL

0030 3045000000-E 862  100 LF  15.50 1550.00 15.50 1550.00 15.50  1550.00SBGR SHOP CURVED

0031 3105000000-N 862  4 EA  40.00 160.00 40.00 160.00 40.00  160.00SBGR TERM SECT

0032 3150000000-N 862  20 EA  25.00 500.00 25.00 500.00 25.00  500.00ADDIT GUARDRAIL POSTS

0033 3270000000-N SP   1 EA  1900.00 1900.00 1900.00 1900.00 1900.00  1900.00GR ANCHOR TYPE 350

0034 3285000000-N SP   2 EA  1700.00 3400.00 1700.00 3400.00 1700.00  3400.00GR ANCHOR TYPE M-350

0035 3317000000-N 862  3 EA  1425.00 4275.00 1425.00 4275.00 1425.00  4275.00GR ANCHOR TYPE B-77

0036 3360000000-E 863  720 LF  0.01 7.20 1.00 720.00 1.00  720.00REMOVE EXISTING GUARDRAIL

0037 3380000000-E 862  250 LF  5.50 1375.00 5.50 1375.00 5.50  1375.00TEMP STL BM GUARDRAIL

0038 3387000000-N 862  3 EA  900.00 2700.00 900.00 2700.00 900.00  2700.00TEMP GDRL ANCH UNITS ******
(B-77)

0039 3389100000-N SP   3 EA  800.00 2400.00 800.00 2400.00 800.00  2400.00TEMP GDRL ANCH UNITS 350
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0040 3628000000-E 876  156 TON 42.00 6552.00 47.00 7332.00 32.00  4992.00RIP RAP, CLASS I

0041 3656000000-E 876  860 SY  2.20 1892.00 3.50 3010.00 1.50  1290.00GEOTEXTILE FOR DRAINGE

0042 3659000000-N SP   1 EA  1500.00 1500.00 750.00 750.00 870.00  870.00PREFORMED SCOUR HOLES

0043 4072000000-E 903  282 LF  4.95 1395.90 4.95 1395.90 4.95  1395.90SUPPORT, 3-LB STL U-CHAN

0044 4096000000-N 904  2 EA  95.00 190.00 95.00 190.00 95.00  190.00SIGN ERECTION, TYPE D

0045 4102000000-N 904  14 EA  75.00 1050.00 75.00 1050.00 75.00  1050.00SIGN ERECTION, TYPE E

0046 4155000000-N 907  17 EA  1.00 17.00 1.00 17.00 1.00  17.00DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  432 SF  4.25 1836.00 4.25 1836.00 4.25  1836.00WORK ZONE SIGNS (STAT)

0048 4405000000-E 1110  128 SF  8.00 1024.00 8.00 1024.00 10.00  1280.00WORK ZONE SIGNS (PORT)

0049 4410000000-E 1110  236 SF  7.00 1652.00 7.00 1652.00 7.00  1652.00WORK ZONE SIGNS (BARR)

0050 4415000000-N 1115  2 EA  3850.00 7700.00 3850.00 7700.00 500.00  1000.00FLASHING ARROW BOARD

0051 4420000000-N 1120  1 EA  9000.00 9000.00 15500.00 15500.00 9500.00  9500.00PORTABLE CHANGE MSG SIGN

0052 4422000000-N 1120  20 DAY 45.00 900.00 60.00 1200.00 50.00  1000.00PORT CHANGE MSG SIGN (SHORT TERM)

0053 4430000000-N 1130  180 EA  38.00 6840.00 42.00 7560.00 70.00  12600.00DRUMS

0054 4445000000-E 1145  176 LF  19.00 3344.00 19.00 3344.00 19.00  3344.00BARRICADES (TYPE III)

0055 4465000000-N 1160  1 EA  3800.00 3800.00 5500.00 5500.00 5500.00  5500.00TEMPORARY CRASH CUSHIONS

0056 4470000000-N 1160  2 EA  2500.00 5000.00 2000.00 4000.00 2000.00  4000.00RESET CRASH CUSHION

0057 4480000000-N 1165  2 EA  3000.00 6000.00 11000.00 22000.00 1.00  2.00TMA

0058 4485000000-E 1170  1,480 LF  21.00 31080.00 22.15 32782.00 22.15  32782.00PORT CONC BARRIER

0059 4500000000-E 1170  2,960 LF  3.50 10360.00 3.50 10360.00 3.50  10360.00RESET PORT CONC BARRIER

0060 4510000000-N SP   50 HR  45.00 2250.00 28.00 1400.00 50.00  2500.00LAW ENFORCEMENT

0061 4650000000-N 1251  27 EA  25.00 675.00 12.00 324.00 12.00  324.00TEMP RAISED PVMT MRKS

0062 4685000000-E 1205  1,864 LF  1.10 2050.40 1.50 2796.00 1.50  2796.00THERMO PVT MKG LINES 4"90

0063 4686000000-E 1205  233 LF  2.00 466.00 1.55 361.15 1.55  361.15THERMO PVT MKG LINES 4"120

0064 4770000000-E 1205  423 LF  3.50 1480.50 3.75 1586.25 3.75  1586.254" COLD APPL PLSTIC LINES TYPE **
(II)

0065 4810000000-E 1205  9,226 LF  0.45 4151.70 0.25 2306.50 0.25  2306.50PAINT PVMT MARKINGS 4"

0066 4900000000-N 1251  15 EA  25.00 375.00 25.00 375.00 25.00  375.00PERM RAISED PVMT MARKERS

0067 6000000000-E 1605  2,250 LF  1.70 3825.00 2.50 5625.00 1.80  4050.00TEMPORARY SILT FENCE

0068 6006000000-E 1610  225 TON 35.00 7875.00 45.00 10125.00 22.00  4950.00EROS CONTRL STONE CL A

0069 6009000000-E 1610  390 TON 33.00 12870.00 45.00 17550.00 20.00  7800.00EROS CONTRL STONE CL B

0070 6012000000-E 1610  190 TON 31.00 5890.00 70.00 13300.00 19.00  3610.00SEDIMENT CONTROL STONE

0071 6015000000-E 1615  3 ACR 800.00 2400.00 600.00 1800.00 900.00  2700.00TEMPORARY MULCHING

0072 6018000000-E 1620  100 LB  3.00 300.00 3.00 300.00 2.00  200.00SEED FOR TEMP SEEDING

0073 6021000000-E 1620 0.5 TON 650.00 325.00 1200.00 600.00 880.00  440.00FERT FOR TEMP SEEDING

0074 6024000000-E 1622  200 LF  4.00 800.00 12.00 2400.00 7.00  1400.00TEMPORARY SLOPE DRAINS

0075 6029000000-E SP   1,000 LF  1.60 1600.00 2.50 2500.00 1.80  1800.00SAFETY FENCE

0076 6030000000-E 1630  330 CY  1.25 412.50 12.00 3960.00 2.00  660.00SILT EXCAVATION

0077 6036000000-E 1631  7,400 SY  1.50 11100.00 1.10 8140.00 0.65  4810.00MATTING FOR EROS CONTROL

0078 6037000000-E SP   900 SY  4.00 3600.00 3.00 2700.00 2.50  2250.00COIR FIBER MAT

0079 6038000000-E SP   770 SY  4.45 3426.50 4.50 3465.00 5.00  3850.00PERM SOIL REINF MAT
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0080 6042000000-E 1632  440 LF  1.75 770.00 3.50 1540.00 2.10  924.001/4" HARDWARE CLOTH

0081 6048000000-E SP   150 SY  20.00 3000.00 28.00 4200.00 24.00  3600.00FLOAT TURBIDITY CURTAIN

0082 6071010000-E SP   300 LF  6.00 1800.00 5.00 1500.00 4.40  1320.00WATTLE

0083 6071020000-E SP   160 LB  8.00 1280.00 12.00 1920.00 7.20  1152.00POLYACRYLAMIDE (PAM)

0084 6084000000-E 1660  2 ACR 1755.00 3510.00 2100.00 4200.00 1600.00  3200.00SEEDING AND MULCHING

0085 6087000000-E 1660 1.5 ACR 40.00 60.00 275.00 412.50 75.00  112.50MOWING

0086 6090000000-E 1661  50 LB  2.50 125.00 5.00 250.00 3.55  177.50SEED FOR REPAIR SEEDING

0087 6093000000-E 1661 0.25 TON 600.00 150.00 300.00 75.00 1125.00  281.25FERT FOR REPAIR SEEDING

0088 6096000000-E 1662  75 LB  2.50 187.50 5.00 375.00 2.30  172.50SEED FOR SUPP SEEDING

0089 6108000000-E 1665  2 TON 600.00 1200.00 1200.00 2400.00 880.00  1760.00FERTILIZER TOPDRESSING

0090 6114500000-N 1667  10 MHR 25.00 250.00 20.00 200.00 18.00  180.00SPECIALIZED HAND MOWING

0091 6117000000-N SP   25 EA  150.00 3750.00 200.00 5000.00 1.00  25.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0092 8007000000-N SP  Lump Sum 210000.00 250000.00  410000.00CM&R TEMP STR ***********
(18+47.50 -L-)

0093 8017000000-N SP  Lump Sum 1.00 20000.00  38400.00CM&R TEMP ACCESS ***********
(18+47.50 -L-)

0094 8035000000-N 402 Lump Sum 130000.00 80000.00  185600.00REMV EXIST STR **********
(18+47.50 -L-)

0095 8112730000-N 450  1 EA  3000.00 3000.00 5000.00 5000.00 2875.00  2875.00PDA TESTING

0096 8121000000-N 412 Lump Sum 12000.00 10000.00  13000.00UNCL STR EXCAV STA *****
(18+47.50 -L-)

0097 8147000000-E 420  6,031 SF  23.50 141728.50 26.00 156806.00 28.93  174476.83REINF CONCRETE DECK SLAB

0098 8161000000-E 420  7,067 SF  0.49 3462.83 0.75 5300.25 0.59  4169.53GROOVING BRIDGE FLOORS

0099 8196000000-E 420 108.6 CY  675.00 73305.00 1250.00 135750.00 676.46  73463.56CLASS A CONCRETE (CULV)

0100 8210000000-N 422 Lump Sum 44000.00 45000.00  37900.00BRG APPR SLAB ***********
(18+47.50 -L-)

0101 8217000000-E 425  16,028 LB  1.01 16188.28 1.25 20035.00 0.97  15547.16REINF STEEL (BRIDGE)

0102 8259000000-E 430 645.38 LF  124.00 80027.12 155.00 100033.90 138.57  89430.3136" PRESTR CONCRETE GIRDR

0103 8364000000-E 450  900 LF  38.50 34650.00 75.00 67500.00 35.99  32391.00HP12X53 PILES

0104 8385200000-E 450  518 LF  125.00 64750.00 155.00 80290.00 195.99  101522.82PP**X**** GALV STL PILE
(24 X 0.50)

0105 8392000000-N 450  14 EA  245.00 3430.00 250.00 3500.00 385.00  5390.00PIPE PILE PLATES

0106 8393000000-N 450  26 EA  175.00 4550.00 400.00 10400.00 1.00  26.00PILE REDRIVES

0107 8503000000-E 460 266.54 LF  41.20 10981.45 70.00 18657.80 73.69  19641.33CONCRETE BARRIER RAIL

0108 8608000000-E 876  421 TON 45.00 18945.00 65.00 27365.00 1.00  421.00RIP RAP II (2'-0")

0109 8622000000-E 876  468 SY  2.25 1053.00 5.00 2340.00 2.20  1029.60GEOTEXTILE FOR DRAINAGE

0110 8657000000-N 430 Lump Sum 4000.00 20000.00  4960.00ELASTOMERIC BEARINGS

 

    TOTAL 1658361.38 TOTAL 1996399.85 TOTAL  2103078.69CONTRACT TOTAL
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    SUB-TOTAL 802289.20 SUB-TOTAL 938421.90 SUB-TOTAL  892834.55ROADWAY ITEMS

    SUB-TOTAL 856072.18 SUB-TOTAL 1057977.95 SUB-TOTAL  1210244.14STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 108185.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 11500.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 38575.00   REINF BRG APPR **********
(18+47.50 -L-)

0004 0043000000-N 226 Lump Sum 170000.00   GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  25.00 5000.00   UNDERCUT EXCAVATION

0007 0134000000-E 240  169 CY  20.00 3380.00   DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  200 CY  30.00 6000.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  2.25 450.00   GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   400 SF  128.90 51560.00   TEMPORARY SHORING

0011 0318000000-E 300  5 TON 45.00 225.00   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  15 SY  3.00 45.00   FND CONDIT GEOTEXTILE

0013 0343000000-E 310  44 LF  30.00 1320.00   15" SIDE DRAIN PIPE

0014 0348000000-E 310  2 EA  225.00 450.00   **" SIDE DRAIN PIPE ELBOW
(15")

0015 0995000000-E 340  200 LF  10.00 2000.00   PIPE REMOVAL

0016 1121000000-E 520  760 TON 24.00 18240.00   AGGREGATE BASE COURSE

0017 1330000000-E 607  300 SY  8.50 2550.00   INCIDENTAL MILLING

0018 1489000000-E 610  110 TON 110.30 12133.00   ASP CONC BASE CRS B25.0B

0019 1491000000-E 610  1,670 TON 49.90 83333.00   ASP CONC BASE CRS B25.0C

0020 1503000000-E 610  770 TON 59.90 46123.00   ASP CONC INTR CRS I19.0C

0021 1523000000-E 610  820 TON 72.20 59204.00   ASP CONC SURF CRS S9.5C

0022 1525000000-E 610  100 TON 116.60 11660.00   ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  175 TON 597.00 104475.00   ASP FOR PLANT MIX

0024 2000000000-N 806  12 EA  250.00 3000.00   RIGHT OF WAY MARKERS

0025 2286000000-N 840  3 EA  1375.00 4125.00   MASNRY DRAINAGE STRUCT

0026 2366000000-N 840  1 EA  575.00 575.00   FRAME W/2GRTS 840.24 STD

0027 2367000000-N 840  1 EA  575.00 575.00   FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  50 LF  30.00 1500.00   SHOULDER BERM GUTTER

0029 3030000000-E 862  700 LF  14.75 10325.00   STL BM GUARDRAIL

0030 3045000000-E 862  100 LF  15.50 1550.00   SBGR SHOP CURVED

0031 3105000000-N 862  4 EA  40.00 160.00   SBGR TERM SECT

0032 3150000000-N 862  20 EA  25.00 500.00   ADDIT GUARDRAIL POSTS

0033 3270000000-N SP   1 EA  1900.00 1900.00   GR ANCHOR TYPE 350

0034 3285000000-N SP   2 EA  1700.00 3400.00   GR ANCHOR TYPE M-350

0035 3317000000-N 862  3 EA  1425.00 4275.00   GR ANCHOR TYPE B-77

0036 3360000000-E 863  720 LF  1.00 720.00   REMOVE EXISTING GUARDRAIL

0037 3380000000-E 862  250 LF  5.50 1375.00   TEMP STL BM GUARDRAIL

0038 3387000000-N 862  3 EA  900.00 2700.00   TEMP GDRL ANCH UNITS ******
(B-77)

0039 3389100000-N SP   3 EA  800.00 2400.00   TEMP GDRL ANCH UNITS 350
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0040 3628000000-E 876  156 TON 32.00 4992.00   RIP RAP, CLASS I

0041 3656000000-E 876  860 SY  2.15 1849.00   GEOTEXTILE FOR DRAINGE

0042 3659000000-N SP   1 EA  1150.00 1150.00   PREFORMED SCOUR HOLES

0043 4072000000-E 903  282 LF  4.95 1395.90   SUPPORT, 3-LB STL U-CHAN

0044 4096000000-N 904  2 EA  95.00 190.00   SIGN ERECTION, TYPE D

0045 4102000000-N 904  14 EA  75.00 1050.00   SIGN ERECTION, TYPE E

0046 4155000000-N 907  17 EA  1.00 17.00   DISPOSE SIGN SYST U-CHAN

0047 4400000000-E 1110  432 SF  4.25 1836.00   WORK ZONE SIGNS (STAT)

0048 4405000000-E 1110  128 SF  8.00 1024.00   WORK ZONE SIGNS (PORT)

0049 4410000000-E 1110  236 SF  7.00 1652.00   WORK ZONE SIGNS (BARR)

0050 4415000000-N 1115  2 EA  3850.00 7700.00   FLASHING ARROW BOARD

0051 4420000000-N 1120  1 EA  3500.00 3500.00   PORTABLE CHANGE MSG SIGN

0052 4422000000-N 1120  20 DAY 60.00 1200.00   PORT CHANGE MSG SIGN (SHORT TERM)

0053 4430000000-N 1130  180 EA  42.00 7560.00   DRUMS

0054 4445000000-E 1145  176 LF  19.00 3344.00   BARRICADES (TYPE III)

0055 4465000000-N 1160  1 EA  5500.00 5500.00   TEMPORARY CRASH CUSHIONS

0056 4470000000-N 1160  2 EA  2000.00 4000.00   RESET CRASH CUSHION

0057 4480000000-N 1165  2 EA  13750.00 27500.00   TMA

0058 4485000000-E 1170  1,480 LF  22.15 32782.00   PORT CONC BARRIER

0059 4500000000-E 1170  2,960 LF  3.50 10360.00   RESET PORT CONC BARRIER

0060 4510000000-N SP   50 HR  75.00 3750.00   LAW ENFORCEMENT

0061 4650000000-N 1251  27 EA  12.00 324.00   TEMP RAISED PVMT MRKS

0062 4685000000-E 1205  1,864 LF  1.50 2796.00   THERMO PVT MKG LINES 4"90

0063 4686000000-E 1205  233 LF  1.55 361.15   THERMO PVT MKG LINES 4"120

0064 4770000000-E 1205  423 LF  3.75 1586.25   4" COLD APPL PLSTIC LINES TYPE **
(II)

0065 4810000000-E 1205  9,226 LF  0.25 2306.50   PAINT PVMT MARKINGS 4"

0066 4900000000-N 1251  15 EA  25.00 375.00   PERM RAISED PVMT MARKERS

0067 6000000000-E 1605  2,250 LF  2.50 5625.00   TEMPORARY SILT FENCE

0068 6006000000-E 1610  225 TON 40.00 9000.00   EROS CONTRL STONE CL A

0069 6009000000-E 1610  390 TON 40.00 15600.00   EROS CONTRL STONE CL B

0070 6012000000-E 1610  190 TON 30.00 5700.00   SEDIMENT CONTROL STONE

0071 6015000000-E 1615  3 ACR 1500.00 4500.00   TEMPORARY MULCHING

0072 6018000000-E 1620  100 LB  5.00 500.00   SEED FOR TEMP SEEDING

0073 6021000000-E 1620 0.5 TON 1500.00 750.00   FERT FOR TEMP SEEDING

0074 6024000000-E 1622  200 LF  12.00 2400.00   TEMPORARY SLOPE DRAINS

0075 6029000000-E SP   1,000 LF  2.00 2000.00   SAFETY FENCE

0076 6030000000-E 1630  330 CY  12.00 3960.00   SILT EXCAVATION

0077 6036000000-E 1631  7,400 SY  2.25 16650.00   MATTING FOR EROS CONTROL

0078 6037000000-E SP   900 SY  8.00 7200.00   COIR FIBER MAT

0079 6038000000-E SP   770 SY  8.00 6160.00   PERM SOIL REINF MAT
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0080 6042000000-E 1632  440 LF  3.50 1540.00   1/4" HARDWARE CLOTH

0081 6048000000-E SP   150 SY  15.00 2250.00   FLOAT TURBIDITY CURTAIN

0082 6071010000-E SP   300 LF  6.50 1950.00   WATTLE

0083 6071020000-E SP   160 LB  7.50 1200.00   POLYACRYLAMIDE (PAM)

0084 6084000000-E 1660  2 ACR 3850.00 7700.00   SEEDING AND MULCHING

0085 6087000000-E 1660 1.5 ACR 75.00 112.50   MOWING

0086 6090000000-E 1661  50 LB  7.00 350.00   SEED FOR REPAIR SEEDING

0087 6093000000-E 1661 0.25 TON 1000.00 250.00   FERT FOR REPAIR SEEDING

0088 6096000000-E 1662  75 LB  3.00 225.00   SEED FOR SUPP SEEDING

0089 6108000000-E 1665  2 TON 850.00 1700.00   FERTILIZER TOPDRESSING

0090 6114500000-N 1667  10 MHR 18.00 180.00   SPECIALIZED HAND MOWING

0091 6117000000-N SP   25 EA  125.00 3125.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0092 8007000000-N SP  Lump Sum 415000.00   CM&R TEMP STR ***********
(18+47.50 -L-)

0093 8017000000-N SP  Lump Sum 35000.00   CM&R TEMP ACCESS ***********
(18+47.50 -L-)

0094 8035000000-N 402 Lump Sum 60000.00   REMV EXIST STR **********
(18+47.50 -L-)

0095 8112730000-N 450  1 EA  1500.00 1500.00   PDA TESTING

0096 8121000000-N 412 Lump Sum 30555.00   UNCL STR EXCAV STA *****
(18+47.50 -L-)

0097 8147000000-E 420  6,031 SF  28.00 168868.00   REINF CONCRETE DECK SLAB

0098 8161000000-E 420  7,067 SF  0.56 3957.52   GROOVING BRIDGE FLOORS

0099 8196000000-E 420 108.6 CY  985.00 106971.00   CLASS A CONCRETE (CULV)

0100 8210000000-N 422 Lump Sum 33140.00   BRG APPR SLAB ***********
(18+47.50 -L-)

0101 8217000000-E 425  16,028 LB  1.00 16028.00   REINF STEEL (BRIDGE)

0102 8259000000-E 430 645.38 LF  112.25 72443.91   36" PRESTR CONCRETE GIRDR

0103 8364000000-E 450  900 LF  47.80 43020.00   HP12X53 PILES

0104 8385200000-E 450  518 LF  210.00 108780.00   PP**X**** GALV STL PILE
(24 X 0.50)

0105 8392000000-N 450  14 EA  525.00 7350.00   PIPE PILE PLATES

0106 8393000000-N 450  26 EA  265.00 6890.00   PILE REDRIVES

0107 8503000000-E 460 266.54 LF  61.75 16458.85   CONCRETE BARRIER RAIL

0108 8608000000-E 876  421 TON 53.55 22544.55   RIP RAP II (2'-0")

0109 8622000000-E 876  468 SY  2.95 1380.60   GEOTEXTILE FOR DRAINAGE

0110 8657000000-N 430 Lump Sum 7500.00   ELASTOMERIC BEARINGS

 

    TOTAL 2163703.73   CONTRACT TOTAL



JAN 17, 2013 09:06 AM

TIP NO B-4817 2:00 PM 8 /  8 019

SCOTLAND

38587.3.1

FED AID NO BRNHS-74(71)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #23 OVER GUM SWAMP CREEK ON US-74 (FUTURE I-74WBL).

   

C203022DEC 18 2012

0.222 MI

 

    SUB-TOTAL 1006316.30   ROADWAY ITEMS

    SUB-TOTAL 1157387.43   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1658361.38   THE TARA GROUP OF LUMBERTON INC

     2  1996399.85   PALMETTO INFRASTRUCTURE  INC

     3  2103078.69   SMITH-ROWE, LLC

     4  2163703.73   DANE CONSTRUCTION, INC.
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0.571 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 380000.00 481570.62  412000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 100000.00 59167.87  60000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 320000.00 104591.84  665000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 4500.00 4500.00 6632.65 6632.65 6000.00  6000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  39,800 CY  8.25 328350.00 6.14 244372.00 12.00  477600.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  4,400 CY  25.00 110000.00 12.76 56144.00 15.00  66000.00UNDERCUT EXCAVATION

0007 0106000000-E 230  21,200 CY  12.00 254400.00 9.77 207124.00 18.00  381600.00BORROW EXCAVATION

0008 0134000000-E 240  460 CY  7.50 3450.00 15.31 7042.60 7.00  3220.00DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  640 LF  7.50 4800.00 15.31 9798.40 3.00  1920.00BERM DITCH CONSTRUCTION

0010 0156000000-E 250  3,110 SY  3.50 10885.00 4.08 12688.80 5.00  15550.00REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  5 HR  175.00 875.00 127.55 637.75 250.00  1250.00PROOF ROLLING

0012 0196000000-E 270  5,500 SY  1.25 6875.00 2.81 15455.00 2.00  11000.00GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  860 TON 30.00 25800.00 30.61 26324.60 35.00  30100.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  2,660 SY  2.75 7315.00 2.81 7474.60 3.00  7980.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  568 LF  29.00 16472.00 37.99 21578.32 25.00  14200.0015" DRAINAGE PIPE

0016 0335300000-E 305  476 LF  30.00 14280.00 44.32 21096.32 30.00  14280.0018" DRAINAGE PIPE

0017 0335400000-E 305  448 LF  34.00 15232.00 54.33 24339.84 38.00  17024.0024" DRAINAGE PIPE

0018 0378000000-E 310  60 LF  36.00 2160.00 28.30 1698.00 68.00  4080.0024" RC PIPE CULV III

0019 0390000000-E 310  252 LF  55.00 13860.00 62.85 15838.20 68.00  17136.0036" RC PIPE CULV III

0020 0448200000-E 310  1,262 LF  32.00 40384.00 14.76 18627.12 25.00  31550.0015" RCP CULV CLASS IV

0021 0448300000-E 310  600 LF  36.00 21600.00 21.40 12840.00 32.00  19200.0018" RCP CULV CLASS IV

0022 0448400000-E 310  364 LF  42.00 15288.00 35.05 12758.20 40.00  14560.0024" RCP CULV CLASS IV

0023 0448500000-E 310  184 LF  52.00 9568.00 52.27 9617.68 52.00  9568.0030" RCP CULV CLASS IV

0024 0588000000-E 310  16 LF  34.00 544.00 45.80 732.80 60.00  960.0018" CS PIPE CULV 0.064"

0025 0594000000-E 310  140 LF  38.00 5320.00 54.63 7648.20 60.00  8400.0024" CS PIPE CULV 0.064"

0026 0636000000-E 310  4 EA  425.00 1700.00 586.74 2346.96 500.00  2000.00**" CS ELBOW *****" THICK
(24", 0.064")

0027 0973100000-E 330  46 LF  255.00 11730.00 495.92 22812.32 300.00  13800.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.5")

0028 0973300000-E 330  46 LF  763.00 35098.00 974.49 44826.54 700.00  32200.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.5")

0029 0974000000-E SP   72 LF  80.00 5760.00 617.35 44449.20 90.00  6480.00**"WLD STL PIPE ***" B RR
(24", 0.5")

0030 0986000000-E SP   80 LF  55.00 4400.00 67.35 5388.00 50.00  4000.00GENERIC PIPE ITEM (LF)
18" BIT COAT CS PIPE, 0.079" THICK (UNDER RAILROAD)

0031 0995000000-E 340  807 LF  15.00 12105.00 12.24 9877.68 9.00  7263.00PIPE REMOVAL

0032 1011000000-N 500 Lump Sum 120000.00 66326.53  100000.00FINE GRADING

0033 1220000000-E 545  200 TON 30.00 6000.00 45.92 9184.00 75.00  15000.00INCIDENTAL STONE BASE

0034 1330000000-E 607  1,175 SY  4.00 4700.00 15.31 17989.25 8.00  9400.00INCIDENTAL MILLING

0035 1489000000-E 610  3,350 TON 45.50 152425.00 46.22 154837.00 42.60  142710.00ASP CONC BASE CRS B25.0B

0036 1498000000-E 610  2,870 TON 46.00 132020.00 46.14 132421.80 41.10  117957.00ASP CONC INTR CRS I19.0B

0037 1519000000-E 610  2,540 TON 45.75 116205.00 46.22 117398.80 42.85  108839.00ASP CONC SURF CRS S9.5B

0038 1575000000-E 620  440 TON 580.00 255200.00 627.55 276122.00 610.00  268400.00ASP FOR PLANT MIX
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0039 1693000000-E 654  400 TON 125.00 50000.00 152.04 60816.00 150.00  60000.00ASPH PLT MIX PVMT REPAIR

0040 2000000000-N 806  61 EA  120.00 7320.00 131.63 8029.43 186.00  11346.00RIGHT OF WAY MARKERS

0041 2022000000-E 815  90 CY  7.50 675.00 16.46 1481.40 15.00  1350.00SUBDRAIN EXCAVATION

0042 2033000000-E 815  70 CY  50.00 3500.00 65.82 4607.40 60.00  4200.00SUBDRAIN FINE AGGREGATE

0043 2044000000-E 815  400 LF  4.25 1700.00 5.49 2196.00 6.00  2400.006" PERF SUBDRN PIPE

0044 2070000000-N 815  1 EA  150.00 150.00 383.93 383.93 250.00  250.00SUBDRN PIPE OUTLET

0045 2077000000-E 815  6 LF  7.50 45.00 38.40 230.40 25.00  150.006" OUTLET PIPE

0046 2209000000-E 838 1.4 CY  900.00 1260.00 1224.49 1714.29 1000.00  1400.00ENDWALLS

0047 2253000000-E 840 1.5 CY  900.00 1350.00 1224.49 1836.74 1000.00  1500.00PIPE COLLARS

0048 2275000000-E SP   30 CY  175.00 5250.00 250.00 7500.00 250.00  7500.00FLOWABLE FILL

0049 2286000000-N 840  63 EA  950.00 59850.00 1479.59 93214.17 1300.00  81900.00MASNRY DRAINAGE STRUCT

0050 2308000000-E 840 13.9 LF  225.00 3127.50 229.59 3191.30 175.00  2432.50MASNRY DRAINAGE STRUCT

0051 2364000000-N 840  4 EA  450.00 1800.00 674.06 2696.24 425.00  1700.00FRAME W/2GRTS 840.16 STD

0052 2365000000-N 840  5 EA  430.00 2150.00 574.73 2873.65 40.00  200.00FRAME W/2GRTS 840.22 STD

0053 2366000000-N 840  7 EA  440.00 3080.00 560.29 3922.03 400.00  2800.00FRAME W/2GRTS 840.24 STD

0054 2367000000-N 840  1 EA  500.00 500.00 589.42 589.42 475.00  475.00FRAME W/2GRTS 840.29 STD

0055 2374000000-N 840  3 EA  500.00 1500.00 750.83 2252.49 475.00  1425.00FRAME-GRT-HD 840.03 **
(E)

0056 2374000000-N 840  20 EA  500.00 10000.00 799.06 15981.20 475.00  9500.00FRAME-GRT-HD 840.03 **
(F)

0057 2374000000-N 840  19 EA  500.00 9500.00 799.06 15182.14 475.00  9025.00FRAME-GRT-HD 840.03 **
(G)

0058 2396000000-N 840  2 EA  360.00 720.00 444.25 888.50 350.00  700.00FRAME W/COVER STD 840.54

0059 2535000000-E 846  240 LF  16.00 3840.00 17.63 4231.20 13.50  3240.00**"X**" CONCRETE CURB
(8" X 12")

0060 2542000000-E 846  50 LF  25.00 1250.00 27.55 1377.50 14.00  700.001'-6" CONC CURB & GUTTER

0061 2549000000-E 846  6,760 LF  16.00 108160.00 17.63 119178.80 11.50  77740.002'-6" CONC CURB & GUTTER

0062 2591000000-E 848  3,370 SY  22.00 74140.00 24.24 81688.80 22.00  74140.004" CONCRETE SIDEWALK

0063 2605000000-N 848  20 EA  610.00 12200.00 672.25 13445.00 1000.00  20000.00CONCRETE CURB RAMP

0064 2612000000-E 848  320 SY  40.00 12800.00 44.08 14105.60 47.00  15040.006" CONCRETE DRIVEWAY

0065 2619000000-E 850  130 SY  26.00 3380.00 28.65 3724.50 48.50  6305.004" CONCRETE PAVED DITCH

0066 2724000000-E 857  495 LF  60.00 29700.00 112.24 55558.80 85.00  42075.00PC REINF BARRIER SNGL FC

0067 2830000000-N 858  4 EA  325.00 1300.00 1479.59 5918.36 750.00  3000.00ADJ MANHOLES

0068 2845000000-N 858  1 EA  230.00 230.00 1479.59 1479.59 500.00  500.00ADJ METER OR VALVE BOXES

0069 3030000000-E 862  675 LF  15.00 10125.00 17.08 11529.00 15.00  10125.00STL BM GUARDRAIL

0070 3045000000-E 862 162.5 LF  15.00 2437.50 18.18 2954.25 15.00  2437.50SBGR SHOP CURVED

0071 3105000000-N 862  6 EA  25.00 150.00 82.65 495.90 25.00  150.00SBGR TERM SECT

0072 3150000000-N 862  10 EA  1.00 10.00 27.55 275.50 1.00  10.00ADDIT GUARDRAIL POSTS

0073 3270000000-N SP   3 EA  1675.00 5025.00 2066.33 6198.99 1675.00  5025.00GR ANCHOR TYPE 350

0074 3317000000-N 862  7 EA  1450.00 10150.00 1625.51 11378.57 1450.00  10150.00GR ANCHOR TYPE B-77

0075 3360000000-E 863  160 LF  0.25 40.00 2.20 352.00 0.25  40.00REMOVE EXISTING GUARDRAIL

0076 3536000000-E 866  276 LF  7.00 1932.00 7.71 2127.96 7.00  1932.00CHN LK FENCE 48" FABRIC

0077 3542000000-E 866  24 EA  78.00 1872.00 85.96 2063.04 78.00  1872.00MET LINE PST 48" CL FEN



JAN 17, 2013 09:06 AM

TIP NO U-3459 2:00 PM 3 /  21 020

ROWAN

53500.3.STR01T4

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.

SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

CAROLINA BRIDGE CO., INC. DEVERE CONSTRUCTION
COMPANY, INC

ORANGEBURG,  SC ALPENA,  MI

C203127DEC 18 2012

0.571 MI

0078 3548000000-E 866  7 EA  165.00 1155.00 181.84 1272.88 165.00  1155.00MET TERM PST 48" CL FEN

0079 3649000000-E 876  175 TON 40.00 7000.00 45.92 8036.00 45.00  7875.00RIP RAP, CLASS B

0080 3656000000-E 876  1,780 SY  4.25 7565.00 2.81 5001.80 3.00  5340.00GEOTEXTILE FOR DRAINGE

0081 3659000000-N SP   1 EA  1100.00 1100.00 2551.02 2551.02 1000.00  1000.00PREFORMED SCOUR HOLES

0082 3804000000-E SP   8,700 TON 25.00 217500.00 28.06 244122.00 24.00  208800.00ABC (SUB-BALLAST)

0083 4025000000-E 901  25 SF  12.50 312.50 18.18 454.50 12.50  312.50CONTR FURN, TYPE ***SIGN
(D)

0084 4025000000-E 901  157 SF  12.50 1962.50 15.98 2508.86 12.50  1962.50CONTR FURN, TYPE ***SIGN
(E)

0085 4025000000-E 901  263 SF  12.50 3287.50 18.18 4781.34 12.50  3287.50CONTR FURN, TYPE ***SIGN
(F)

0086 4072000000-E 903  675 LF  4.95 3341.25 5.79 3908.25 4.95  3341.25SUPPORT, 3-LB STL U-CHAN

0087 4096000000-N 904  2 EA  85.00 170.00 121.23 242.46 85.00  170.00SIGN ERECTION, TYPE D

0088 4102000000-N 904  20 EA  55.00 1100.00 66.12 1322.40 55.00  1100.00SIGN ERECTION, TYPE E

0089 4108000000-N 904  12 EA  85.00 1020.00 93.68 1124.16 85.00  1020.00SIGN ERECTION, TYPE F

0090 4155000000-N 907  16 EA  1.00 16.00 5.51 88.16 1.00  16.00DISPOSE SIGN SYST U-CHAN

0091 4238000000-N 907  12 EA  1.00 12.00 5.51 66.12 1.00  12.00DISPOSE SIGN, D, E, F

0092 4400000000-E 1110  469 SF  4.25 1993.25 4.85 2274.65 3.99  1871.31WORK ZONE SIGNS (STAT)

0093 4405000000-E 1110  261 SF  9.25 2414.25 9.53 2487.33 7.75  2022.75WORK ZONE SIGNS (PORT)

0094 4410000000-E 1110  211 SF  7.00 1477.00 5.56 1173.16 6.00  1266.00WORK ZONE SIGNS (BARR)

0095 4430000000-N 1130  91 EA  45.00 4095.00 56.12 5106.92 60.00  5460.00DRUMS

0096 4435000000-N 1135  68 EA  19.00 1292.00 42.86 2914.48 20.00  1360.00CONES

0097 4445000000-E 1145  575 LF  25.00 14375.00 24.24 13938.00 18.50  10637.50BARRICADES (TYPE III)

0098 4450000000-N 1150  624 HR  25.00 15600.00 45.92 28654.08 20.00  12480.00FLAGGER

0099 4465000000-N 1160  2 EA  10000.00 20000.00 5510.21 11020.42 5000.00  10000.00TEMPORARY CRASH CUSHIONS

0100 4485000000-E 1170  620 LF  15.00 9300.00 23.14 14346.80 21.00  13020.00PORT CONC BARRIER

0101 4516000000-N 1180  30 EA  35.00 1050.00 51.02 1530.60 60.00  1800.00SKINNY DRUM

0102 4685000000-E 1205  721 LF  0.69 497.49 0.71 511.91 0.69  497.49THERMO PVT MKG LINES 4"90

0103 4686000000-E 1205  9,943 LF  0.72 7158.96 0.78 7755.54 0.72  7158.96THERMO PVT MKG LINES 4"120

0104 4695000000-E 1205  430 LF  1.25 537.50 2.20 946.00 1.25  537.50THERMO PVT MKG LINES 8"90 MILS

0105 4710000000-E 1205  294 LF  6.00 1764.00 7.71 2266.74 6.00  1764.0024"WIDE THERMO 120 MILS

0106 4725000000-E 1205  18 EA  125.00 2250.00 137.76 2479.68 125.00  2250.00THERMO PVT SYMBOL 90MILS

0107 4810000000-E 1205  30,176 LF  0.23 6940.48 0.33 9958.08 0.23  6940.48PAINT PVMT MARKINGS 4"

0108 4815000000-E 1205  598 LF  0.35 209.30 1.10 657.80 0.35  209.30PAINT PVMT MARKINGS 6"

0109 4835000000-E 1205  2,298 LF  1.05 2412.90 2.76 6342.48 1.05  2412.90PAINT PVT MKG LINES 24"

0110 4845000000-N 1205  9 EA  40.00 360.00 66.12 595.08 40.00  360.00PAINT PVT MKG SYMBOL

0111 4870000000-E 1205  137 LF  1.75 239.75 4.41 604.17 1.75  239.75LINE REMOVAL 24" WIDE

0112 4900000000-N 1251  164 EA  7.00 1148.00 9.37 1536.68 7.00  1148.00PERM RAISED PVMT MARKERS

0113 4915000000-E 1264  3 EA  4.95 14.85 86.73 260.19 25.00  75.007' U-CHANNEL POSTS

0114 4955000000-N 1264  3 EA  82.00 246.00 102.04 306.12 75.00  225.00OBJECT MARKERS (END OF RD)

0115 5325600000-E 1510  659 LF  60.00 39540.00 77.41 51013.19 48.00  31632.006" WATER LINE

0116 5325800000-E 1510  67 LF  100.00 6700.00 164.68 11033.56 110.00  7370.008" WATER LINE
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0117 5326200000-E 1510  112 LF  125.00 14000.00 199.38 22330.56 125.00  14000.0012" WATER LINE

0118 5540000000-E 1515  2 EA  1000.00 2000.00 1175.61 2351.22 900.00  1800.006" VALVE

0119 5558000000-E 1515  2 EA  2400.00 4800.00 2566.87 5133.74 2500.00  5000.0012" VALVE

0120 5606000000-E 1515  2 EA  2000.00 4000.00 2402.50 4805.00 2000.00  4000.002" BLOW OFF

0121 5648000000-N 1515  4 EA  850.00 3400.00 1611.83 6447.32 1250.00  5000.00RELOCATE WATER METER

0122 5672000000-N 1515  1 EA  2500.00 2500.00 3234.13 3234.13 3000.00  3000.00RELOCATE FIRE HYDRANT

0123 5691300000-E 1520  2,607 LF  70.00 182490.00 68.99 179856.93 50.00  130350.008" SANITARY GRAVITY SEWER

0124 5775000000-E 1525  10 EA  2100.00 21000.00 1791.63 17916.30 2200.00  22000.004' DIA UTILITY MANHOLE

0125 5776000000-E 1525  4 EA  2700.00 10800.00 2417.93 9671.72 2750.00  11000.005' DIA UTILITY MANHOLE

0126 5781000000-E 1525 2.79 LF  165.00 460.35 305.95 853.60 125.00  348.75UTILITY MANHOLE WALL, 4' DIA

0127 5782000000-E 1525 14.64 LF  200.00 2928.00 381.91 5591.16 175.00  2562.00UTILITY MANHOLE WALL, 5' DIA

0128 5800000000-E 1530  532 LF  8.00 4256.00 12.45 6623.40 6.00  3192.00ABANDON 6" UTILITY PIPE

0129 5801000000-E 1530  1,102 LF  10.00 11020.00 15.16 16706.32 8.00  8816.00ABANDON 8" UTILITY PIPE

0130 5804000000-E 1530  309 LF  12.00 3708.00 22.62 6989.58 15.00  4635.00ABANDON 12" UTILITY PIPE

0131 5815500000-N 1530  1 EA  500.00 500.00 955.80 955.80 750.00  750.00REMOVE FIRE HYDRANT

0132 5816000000-N 1530  1 EA  750.00 750.00 1406.55 1406.55 1000.00  1000.00ABANDON UTILITY MANHOLE

0133 5828000000-N 1530  2 EA  1000.00 2000.00 1047.21 2094.42 1250.00  2500.00REMOVE UTILITY MANHOLE

0134 5835700000-E 1540  76 LF  150.00 11400.00 132.39 10061.64 95.00  7220.0016" ENCASEMENT PIPE

0135 5835800000-E 1540  162 LF  100.00 16200.00 144.98 23486.76 65.00  10530.0018" ENCASEMENT PIPE

0136 5872000000-E 1550  40 LF  350.00 14000.00 412.93 16517.20 110.00  4400.0018" TRENCHLESS INSTALL (IN SOIL)

0137 5872010000-E 1550  40 LF  900.00 36000.00 758.47 30338.80 495.00  19800.0018" TRENCHLESS INSTALL (NOT IN SOIL)

0138 6000000000-E 1605  18,210 LF  1.55 28225.50 1.70 30957.00 1.68  30592.80TEMPORARY SILT FENCE

0139 6006000000-E 1610  345 TON 45.00 15525.00 42.86 14786.70 40.00  13800.00EROS CONTRL STONE CL A

0140 6009000000-E 1610  3,095 TON 45.00 139275.00 42.86 132651.70 40.00  123800.00EROS CONTRL STONE CL B

0141 6012000000-E 1610  1,760 TON 35.00 61600.00 42.86 75433.60 40.00  70400.00SEDIMENT CONTROL STONE

0142 6015000000-E 1615  24 ACR 400.00 9600.00 440.82 10579.68 900.00  21600.00TEMPORARY MULCHING

0143 6018000000-E 1620  500 LB  4.50 2250.00 4.96 2480.00 7.00  3500.00SEED FOR TEMP SEEDING

0144 6021000000-E 1620  3 TON 700.00 2100.00 771.43 2314.29 1800.00  5400.00FERT FOR TEMP SEEDING

0145 6024000000-E 1622  793 LF  10.00 7930.00 26.53 21038.29 15.00  11895.00TEMPORARY SLOPE DRAINS

0146 6030000000-E 1630  5,610 CY  15.00 84150.00 14.29 80166.90 5.00  28050.00SILT EXCAVATION

0147 6036000000-E 1631  18,850 SY  1.19 22431.50 1.32 24882.00 1.75  32987.50MATTING FOR EROS CONTROL

0148 6037000000-E SP   60 SY  4.00 240.00 4.41 264.60 8.00  480.00COIR FIBER MAT

0149 6038000000-E SP   1,575 SY  3.40 5355.00 3.74 5890.50 4.00  6300.00PERM SOIL REINF MAT

0150 6042000000-E 1632  3,900 LF  3.00 11700.00 3.31 12909.00 2.90  11310.001/4" HARDWARE CLOTH

0151 6070000000-N 1639  4 EA  150.00 600.00 816.33 3265.32 500.00  2000.00SPECIAL STILLING BASINS

0152 6071012000-E SP   1,975 LF  7.00 13825.00 7.71 15227.25 8.00  15800.00COIR FIBER WATTLE

0153 6071020000-E SP   865 LB  5.00 4325.00 5.51 4766.15 10.00  8650.00POLYACRYLAMIDE (PAM)

0154 6071030000-E 1640  905 LF  4.25 3846.25 4.68 4235.40 4.74  4289.70COIR FIBER BAFFLE

0155 6071050000-E SP   4 EA  525.00 2100.00 1224.49 4897.96 1250.00  5000.00**" SKIMMER
(1-1/2")

0156 6084000000-E 1660  15 ACR 1620.00 24300.00 1785.31 26779.65 1695.00  25425.00SEEDING AND MULCHING
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0157 6087000000-E 1660  18 ACR 40.00 720.00 44.08 793.44 100.00  1800.00MOWING

0158 6090000000-E 1661  250 LB  2.75 687.50 3.03 757.50 8.00  2000.00SEED FOR REPAIR SEEDING

0159 6093000000-E 1661 0.75 TON 700.00 525.00 771.43 578.57 2000.00  1500.00FERT FOR REPAIR SEEDING

0160 6096000000-E 1662  350 LB  3.00 1050.00 3.31 1158.50 6.00  2100.00SEED FOR SUPP SEEDING

0161 6108000000-E 1665  11 TON 680.00 7480.00 749.39 8243.29 1400.00  15400.00FERTILIZER TOPDRESSING

0162 6114500000-N 1667  10 MHR 29.00 290.00 31.96 319.60 65.00  650.00SPECIALIZED HAND MOWING

0163 6117000000-N SP   150 EA  50.00 7500.00 55.10 8265.00 200.00  30000.00RESPONSE FOR EROS CONTROL

0164 7060000000-E 1705  2,300 LF  2.65 6095.00 2.64 6072.00 2.65  6095.00SIGNAL CABLE

0165 7120000000-E 1705  21 EA  668.00 14028.00 859.59 18051.39 668.00  14028.00VEHICLE SIGNAL HD (12", 3 SECT)

0166 7132000000-E 1705  2 EA  756.25 1512.50 1074.49 2148.98 756.25  1512.50VEHICLE SIGNAL HD (12", 4 SECT)

0167 7252000000-E 1710  1,050 LF  1.35 1417.50 1.27 1333.50 1.35  1417.50MESSENGER CABLE (1/4")

0168 7264000000-E 1710  960 LF  2.75 2640.00 3.69 3542.40 2.75  2640.00MESSENGER CABLE (3/8")

0169 7279000000-E 1715  3,525 LF  0.35 1233.75 0.55 1938.75 0.35  1233.75TRACER WIRE

0170 7300000000-E 1715  3,470 LF  4.75 16482.50 6.11 21201.70 4.75  16482.50UNPAVED TRENCH (***********)
(1, 2")

0171 7300100000-E 1715  30 LF  3.00 90.00 4.80 144.00 3.00  90.00UNPAVED TRENCH TEMP LEADIN

0172 7301000000-E 1715  500 LF  14.10 7050.00 15.98 7990.00 14.10  7050.00DIRECT DRILL (***********)
(1, 2")

0173 7324000000-N 1716  10 EA  205.00 2050.00 336.12 3361.20 205.00  2050.00JUNCTION BOX (STANDARD SIZE)

0174 7348000000-N 1716  11 EA  390.15 4291.65 721.84 7940.24 390.15  4291.65JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0175 7360000000-N 1720  7 EA  684.30 4790.10 991.84 6942.88 684.30  4790.10WOOD POLE

0176 7372000000-N 1721  18 EA  345.10 6211.80 247.96 4463.28 345.10  6211.80GUY ASSEMBLY

0177 7396000000-E 1722  2 EA  175.45 350.90 165.31 330.62 175.45  350.901/2" RISER WITH WEATHERHEAD

0178 7408000000-E 1722  2 EA  267.45 534.90 495.92 991.84 267.45  534.901" RISER WITH WEATHERHEAD

0179 7420000000-E 1722  10 EA  373.05 3730.50 391.23 3912.30 373.05  3730.502" RISER WITH WEATHERHEAD

0180 7444000000-E 1725  1,400 LF  5.60 7840.00 5.40 7560.00 5.60  7840.00INDUCTIVE LOOP SAWCUT

0181 7456000000-E 1726  4,150 LF  1.30 5395.00 1.43 5934.50 1.30  5395.00LEAD-IN CABLE(********)
(14-2)

0182 7516000000-E 1730  3,650 LF  1.51 5511.50 2.26 8249.00 1.51  5511.50COMMUNICATIONS CABLE (** FIBER)
(12)

0183 7528000000-E 1730  1,100 LF  1.40 1540.00 1.65 1815.00 1.40  1540.00DROP CABLE

0184 7540000000-N 1731  2 EA  864.00 1728.00 1801.84 3603.68 864.00  1728.00SPLICE ENCLOSURE

0185 7552000000-N 1731  1 EA  873.52 873.52 1801.84 1801.84 873.52  873.52INTERCONNECT CENTER

0186 7566000000-N 1733  4 EA  84.00 336.00 60.61 242.44 84.00  336.00DELINEATOR MARKER

0187 7568000000-N SP   1 EA  1620.00 1620.00 1575.92 1575.92 1620.00  1620.00FURN FIB-OPT RESTORAT KIT

0188 7570000000-N SP   1 EA  1620.00 1620.00 1608.98 1608.98 1620.00  1620.00FURN FIB-OPT POWER METER

0189 7572000000-N SP   1 EA  1620.00 1620.00 661.22 661.22 1620.00  1620.00FURN OPTIC LIGHT GENERATOR

0190 7575160000-E 1734  1,000 LF  0.90 900.00 1.38 1380.00 0.90  900.00REM EXT COMM CABLE

0191 7575180000-N 1735  7 EA  270.00 1890.00 115.71 809.97 270.00  1890.00CABLE TRANSFER

0192 7576000000-N SP   2 EA  6950.00 13900.00 8248.78 16497.56 6950.50  13901.00METAL STRAIN SIGNAL POLE

0193 7613000000-N SP   2 EA  925.00 1850.00 1531.84 3063.68 925.00  1850.00SOIL TEST

0194 7614100000-E SP   16 CY  675.00 10800.00 1013.88 16222.08 675.00  10800.00DRILLED PIER FOUND

0195 7636000000-N 1745  2 EA  179.20 358.40 308.57 617.14 179.20  358.40SIGN FOR SIGNALS
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0196 7642200000-N 1743  1 EA  1148.50 1148.50 1272.86 1272.86 1148.50  1148.50TYPE II PED W/ FOUNDATION

0197 7684000000-N 1750  2 EA  1117.15 2234.30 1239.80 2479.60 1117.15  2234.30SIGNAL CABINET FOUNDATION

0198 7756000000-N 1751  1 EA  10826.25 10826.25 13874.69 13874.69 10826.25  10826.25CONTLR WITH CBNT, 2070L BASE MTD

0199 7780000000-N 1751  6 EA  108.50 651.00 165.31 991.86 108.50  651.00DETECTOR CARD (TYPE 2070L)

0200 7828000000-N 1751  1 EA  16153.75 16153.75 21258.37 21258.37 16153.75  16153.75CONTRLR W/ CBNT, NEMA TS-2 BASE MTD

0201 7852000000-N 1751  6 EA  167.00 1002.00 236.94 1421.64 167.00  1002.00DETECTOR CARD (NEMA TS-2)

0202 7901000000-N 1753  1 EA  290.70 290.70 402.24 402.24 290.70  290.70CABINET BASE EXTENDER

0203 7948000000-N 1757  1 EA  2122.35 2122.35 1531.84 1531.84 2122.35  2122.35TRAFFIC SIGNAL REMOVAL

WALL ITEMS

0204 8802014000-E SP   2,806 SF  135.00 378810.00 140.51 394271.06 109.16  306302.96SOLDIER PILE RETAINING WALLS

0205 8839000000-E SP   97 LF  112.00 10864.00 145.73 14135.81 112.00  10864.00GENERIC RET WALL ITEM (LF)
RETAINING WALL SAFETY RAIL

STRUCTURE ITEMS

0206 8112730000-N 450  1 EA  2300.00 2300.00 5933.71 5933.71 1500.00  1500.00PDA TESTING

0207 8147000000-E 420  5,182 SF  35.00 181370.00 49.15 254695.30 45.00  233190.00REINF CONCRETE DECK SLAB

0208 8175000000-E 420 374.6 CY  450.00 168570.00 1111.38 416322.95 675.00  252855.00CLASS AA CONC (BRIDGE)

0209 8217000000-E 425  64,412 LB  1.00 64412.00 0.88 56682.56 1.00  64412.00REINF STEEL (BRIDGE)

0210 8238000000-E 425  3,644 LB  1.50 5466.00 1.23 4482.12 1.25  4555.00SPIRAL COL REINF STL BRG

0211 8280000000-E 440 Lump Sum 900500.00 903662.41  800000.00STRUCTURAL STEEL

0212 8294000000-N 442 Lump Sum 43000.00 61900.00  85000.00PAINTING STR STL

0213 8364000000-E 450  6,149 LF  47.00 289003.00 51.72 318026.28 32.00  196768.00HP12X53 PILES

0214 8453000000-E 454  470 SY  22.00 10340.00 26.59 12497.30 40.00  18800.00METHOD B DAMPPROOFING

0215 8517000000-E 460 287.9 LF  100.00 28790.00 71.59 20610.76 225.00  64777.501'-**"X*****"CONC PARAPET
(1'-0" X  2'-1")

0216 8531000000-E 462  425 SY  65.00 27625.00 75.00 31875.00 70.00  29750.004" SLOPE PROTECTION

0217 8741000000-N SP  Lump Sum 120000.00 202172.74  175000.00STR DRN SYS ************
(8916+54.58-MAIN1-)

0218 8860000000-N SP  Lump Sum 5000.00 7131.39  12500.00GENERIC STRUCTURE ITEM (LS)
FOUND EXCAV FOR ABUTMENT 1 AT STA
8916+54.582-MAIN1-

0219 8860000000-N SP  Lump Sum 5000.00 10697.09  12500.00GENERIC STRUCTURE ITEM (LS)
FOUND EXCAV FOR ABUTMENT 2 AT STA
8916+54.582-MAIN1-

0220 8860000000-N SP  Lump Sum 10000.00 10697.09  15000.00GENERIC STRUCTURE ITEM (LS)
FOUND EXCAV FOR PIER 1 AT STA 8916+54.582-MAIN1-

0221 8860000000-N SP  Lump Sum 10000.00 7131.39  15000.00GENERIC STRUCTURE ITEM (LS)
FOUND EXCAV FOR PIER 2 AT STA 8916+54.582-MAIN1-

0222 8860000000-N SP  Lump Sum 80000.00 89232.71  100000.00GENERIC STRUCTURE ITEM (LS)
SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES

0223 8860000000-N SP  Lump Sum 800000.00 906299.66  1000000.00GENERIC STRUCTURE ITEM (LS)
TEMPORARY RAILROAD SHORING

0224 8867000000-E SP  365.3 LF  110.00 40183.00 267.44 97695.83 150.00  54795.00GENERIC STRUCTURE ITEM (LF)
METAL HANDRAIL
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0225 8893000000-E SP   525 SY  0.01 5.25 72.47 38046.75 59.86  31426.50GENERIC STRUCTURE ITEM (SY)
1" ASPHALT PLANKING PRO- TECTIVE COURSE FOR
DECK

0226 8893000000-E SP   545 SY  134.00 73030.00 52.43 28574.35 85.00  46325.00GENERIC STRUCTURE ITEM (SY)
MEMBRANE LAYER WATER-PROOFING FOR DECK

0227 8893000000-E SP   70 SY  85.00 5950.00 295.81 20706.70 100.00  7000.00GENERIC STRUCTURE ITEM (SY)
TWO PART MEMBRANE WATER- PROOFING SYSTEM

 

    TOTAL 7629459.20 TOTAL 8298379.38 TOTAL  8390767.77CONTRACT TOTAL

 

    SUB-TOTAL 4369240.95 SUB-TOTAL 4384898.42 SUB-TOTAL  4852446.81ROADWAY ITEMS

    SUB-TOTAL 389674.00 SUB-TOTAL 408406.87 SUB-TOTAL  317166.96WALL ITEMS

    SUB-TOTAL 2870544.25 SUB-TOTAL 3505074.09 SUB-TOTAL  3221154.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 435000.00 448000.00  459500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 101000.00 178000.00  60000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 221700.00 200000.00  300000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 11000.00 11000.00 2500.00 2500.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  39,800 CY  9.00 358200.00 7.25 288550.00 6.65  264670.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  4,400 CY  5.05 22220.00 14.00 61600.00 7.00  30800.00UNDERCUT EXCAVATION

0007 0106000000-E 230  21,200 CY  17.40 368880.00 12.00 254400.00 9.75  206700.00BORROW EXCAVATION

0008 0134000000-E 240  460 CY  6.80 3128.00 7.00 3220.00 7.00  3220.00DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  640 LF  2.15 1376.00 2.00 1280.00 3.75  2400.00BERM DITCH CONSTRUCTION

0010 0156000000-E 250  3,110 SY  2.35 7308.50 4.00 12440.00 3.25  10107.50REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  5 HR  175.65 878.25 195.00 975.00 200.00  1000.00PROOF ROLLING

0012 0196000000-E 270  5,500 SY  2.00 11000.00 2.00 11000.00 1.25  6875.00GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  860 TON 32.30 27778.00 38.00 32680.00 25.00  21500.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  2,660 SY  2.30 6118.00 3.00 7980.00 1.50  3990.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  568 LF  40.75 23146.00 34.00 19312.00 38.00  21584.0015" DRAINAGE PIPE

0016 0335300000-E 305  476 LF  47.10 22419.60 40.00 19040.00 42.00  19992.0018" DRAINAGE PIPE

0017 0335400000-E 305  448 LF  57.80 25894.40 47.00 21056.00 50.00  22400.0024" DRAINAGE PIPE

0018 0378000000-E 310  60 LF  63.40 3804.00 48.00 2880.00 55.00  3300.0024" RC PIPE CULV III

0019 0390000000-E 310  252 LF  97.15 24481.80 69.00 17388.00 85.00  21420.0036" RC PIPE CULV III

0020 0448200000-E 310  1,262 LF  41.75 52688.50 34.00 42908.00 40.00  50480.0015" RCP CULV CLASS IV

0021 0448300000-E 310  600 LF  50.00 30000.00 39.00 23400.00 45.00  27000.0018" RCP CULV CLASS IV

0022 0448400000-E 310  364 LF  67.00 24388.00 48.00 17472.00 52.00  18928.0024" RCP CULV CLASS IV

0023 0448500000-E 310  184 LF  83.00 15272.00 60.00 11040.00 70.00  12880.0030" RCP CULV CLASS IV

0024 0588000000-E 310  16 LF  57.00 912.00 53.00 848.00 50.00  800.0018" CS PIPE CULV 0.064"

0025 0594000000-E 310  140 LF  59.00 8260.00 64.00 8960.00 60.00  8400.0024" CS PIPE CULV 0.064"

0026 0636000000-E 310  4 EA  295.00 1180.00 525.00 2100.00 580.00  2320.00**" CS ELBOW *****" THICK
(24", 0.064")

0027 0973100000-E 330  46 LF  341.00 15686.00 525.00 24150.00 950.00  43700.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.5")

0028 0973300000-E 330  46 LF  769.00 35374.00 525.00 24150.00 100.00  4600.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.5")

0029 0974000000-E SP   72 LF  106.60 7675.20 140.00 10080.00 250.00  18000.00**"WLD STL PIPE ***" B RR
(24", 0.5")

0030 0986000000-E SP   80 LF  58.00 4640.00 66.00 5280.00 50.00  4000.00GENERIC PIPE ITEM (LF)
18" BIT COAT CS PIPE, 0.079" THICK (UNDER RAILROAD)

0031 0995000000-E 340  807 LF  9.35 7545.45 16.00 12912.00 15.00  12105.00PIPE REMOVAL

0032 1011000000-N 500 Lump Sum 100102.00 125000.00  315000.00FINE GRADING

0033 1220000000-E 545  200 TON 29.95 5990.00 28.00 5600.00 23.00  4600.00INCIDENTAL STONE BASE

0034 1330000000-E 607  1,175 SY  6.65 7813.75 11.00 12925.00 15.00  17625.00INCIDENTAL MILLING

0035 1489000000-E 610  3,350 TON 49.00 164150.00 48.00 160800.00 42.60  142710.00ASP CONC BASE CRS B25.0B

0036 1498000000-E 610  2,870 TON 47.25 135607.50 48.00 137760.00 41.10  117957.00ASP CONC INTR CRS I19.0B

0037 1519000000-E 610  2,540 TON 49.25 125095.00 48.00 121920.00 42.85  108839.00ASP CONC SURF CRS S9.5B

0038 1575000000-E 620  440 TON 700.80 308352.00 600.00 264000.00 610.00  268400.00ASP FOR PLANT MIX
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0039 1693000000-E 654  400 TON 172.00 68800.00 145.00 58000.00 225.00  90000.00ASPH PLT MIX PVMT REPAIR

0040 2000000000-N 806  61 EA  208.00 12688.00 180.00 10980.00 155.00  9455.00RIGHT OF WAY MARKERS

0041 2022000000-E 815  90 CY  16.25 1462.50 11.00 990.00 15.00  1350.00SUBDRAIN EXCAVATION

0042 2033000000-E 815  70 CY  65.00 4550.00 51.00 3570.00 60.00  4200.00SUBDRAIN FINE AGGREGATE

0043 2044000000-E 815  400 LF  5.40 2160.00 7.00 2800.00 5.00  2000.006" PERF SUBDRN PIPE

0044 2070000000-N 815  1 EA  378.00 378.00 300.00 300.00 350.00  350.00SUBDRN PIPE OUTLET

0045 2077000000-E 815  6 LF  37.00 222.00 23.00 138.00 35.00  210.006" OUTLET PIPE

0046 2209000000-E 838 1.4 CY  1149.65 1609.51 1175.00 1645.00 2000.00  2800.00ENDWALLS

0047 2253000000-E 840 1.5 CY  788.60 1182.90 700.00 1050.00 1750.00  2625.00PIPE COLLARS

0048 2275000000-E SP   30 CY  191.00 5730.00 151.00 4530.00 175.00  5250.00FLOWABLE FILL

0049 2286000000-N 840  63 EA  1264.00 79632.00 1175.00 74025.00 1250.00  78750.00MASNRY DRAINAGE STRUCT

0050 2308000000-E 840 13.9 LF  528.00 7339.20 360.00 5004.00 225.00  3127.50MASNRY DRAINAGE STRUCT

0051 2364000000-N 840  4 EA  487.20 1948.80 520.00 2080.00 535.00  2140.00FRAME W/2GRTS 840.16 STD

0052 2365000000-N 840  5 EA  487.20 2436.00 520.00 2600.00 512.00  2560.00FRAME W/2GRTS 840.22 STD

0053 2366000000-N 840  7 EA  487.20 3410.40 520.00 3640.00 541.00  3787.00FRAME W/2GRTS 840.24 STD

0054 2367000000-N 840  1 EA  487.20 487.20 520.00 520.00 550.00  550.00FRAME W/2GRTS 840.29 STD

0055 2374000000-N 840  3 EA  406.00 1218.00 430.00 1290.00 575.00  1725.00FRAME-GRT-HD 840.03 **
(E)

0056 2374000000-N 840  20 EA  406.00 8120.00 430.00 8600.00 575.00  11500.00FRAME-GRT-HD 840.03 **
(F)

0057 2374000000-N 840  19 EA  406.00 7714.00 430.00 8170.00 575.00  10925.00FRAME-GRT-HD 840.03 **
(G)

0058 2396000000-N 840  2 EA  378.00 756.00 400.00 800.00 400.00  800.00FRAME W/COVER STD 840.54

0059 2535000000-E 846  240 LF  19.35 4644.00 20.00 4800.00 19.00  4560.00**"X**" CONCRETE CURB
(8" X 12")

0060 2542000000-E 846  50 LF  29.65 1482.50 22.00 1100.00 23.50  1175.001'-6" CONC CURB & GUTTER

0061 2549000000-E 846  6,760 LF  19.90 134524.00 12.25 82810.00 15.95  107822.002'-6" CONC CURB & GUTTER

0062 2591000000-E 848  3,370 SY  28.35 95539.50 24.00 80880.00 29.00  97730.004" CONCRETE SIDEWALK

0063 2605000000-N 848  20 EA  664.90 13298.00 530.00 10600.00 975.00  19500.00CONCRETE CURB RAMP

0064 2612000000-E 848  320 SY  47.85 15312.00 46.00 14720.00 68.00  21760.006" CONCRETE DRIVEWAY

0065 2619000000-E 850  130 SY  32.70 4251.00 72.00 9360.00 40.00  5200.004" CONCRETE PAVED DITCH

0066 2724000000-E 857  495 LF  64.90 32125.50 100.00 49500.00 95.00  47025.00PC REINF BARRIER SNGL FC

0067 2830000000-N 858  4 EA  1068.50 4274.00 525.00 2100.00 2050.00  8200.00ADJ MANHOLES

0068 2845000000-N 858  1 EA  1301.80 1301.80 330.00 330.00 1850.00  1850.00ADJ METER OR VALVE BOXES

0069 3030000000-E 862  675 LF  16.25 10968.75 18.00 12150.00 16.00  10800.00STL BM GUARDRAIL

0070 3045000000-E 862 162.5 LF  16.25 2640.63 19.00 3087.50 17.00  2762.50SBGR SHOP CURVED

0071 3105000000-N 862  6 EA  27.00 162.00 88.00 528.00 45.00  270.00SBGR TERM SECT

0072 3150000000-N 862  10 EA  27.00 270.00 29.00 290.00 35.00  350.00ADDIT GUARDRAIL POSTS

0073 3270000000-N SP   3 EA  1813.00 5439.00 2200.00 6600.00 1900.00  5700.00GR ANCHOR TYPE 350

0074 3317000000-N 862  7 EA  1569.00 10983.00 1700.00 11900.00 1500.00  10500.00GR ANCHOR TYPE B-77

0075 3360000000-E 863  160 LF  1.30 208.00 2.50 400.00 1.00  160.00REMOVE EXISTING GUARDRAIL

0076 3536000000-E 866  276 LF  7.60 2097.60 8.00 2208.00 7.00  1932.00CHN LK FENCE 48" FABRIC

0077 3542000000-E 866  24 EA  84.45 2026.80 90.00 2160.00 78.00  1872.00MET LINE PST 48" CL FEN
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0078 3548000000-E 866  7 EA  178.60 1250.20 190.00 1330.00 165.00  1155.00MET TERM PST 48" CL FEN

0079 3649000000-E 876  175 TON 46.50 8137.50 53.00 9275.00 34.00  5950.00RIP RAP, CLASS B

0080 3656000000-E 876  1,780 SY  1.90 3382.00 2.20 3916.00 1.75  3115.00GEOTEXTILE FOR DRAINGE

0081 3659000000-N SP   1 EA  2157.00 2157.00 700.00 700.00 880.00  880.00PREFORMED SCOUR HOLES

0082 3804000000-E SP   8,700 TON 24.50 213150.00 26.00 226200.00 25.00  217500.00ABC (SUB-BALLAST)

0083 4025000000-E 901  25 SF  13.50 337.50 12.00 300.00 12.50  312.50CONTR FURN, TYPE ***SIGN
(D)

0084 4025000000-E 901  157 SF  13.50 2119.50 12.00 1884.00 12.50  1962.50CONTR FURN, TYPE ***SIGN
(E)

0085 4025000000-E 901  263 SF  13.50 3550.50 12.00 3156.00 12.50  3287.50CONTR FURN, TYPE ***SIGN
(F)

0086 4072000000-E 903  675 LF  5.35 3611.25 7.00 4725.00 4.95  3341.25SUPPORT, 3-LB STL U-CHAN

0087 4096000000-N 904  2 EA  92.00 184.00 60.00 120.00 85.00  170.00SIGN ERECTION, TYPE D

0088 4102000000-N 904  20 EA  59.55 1191.00 60.00 1200.00 55.00  1100.00SIGN ERECTION, TYPE E

0089 4108000000-N 904  12 EA  92.00 1104.00 60.00 720.00 85.00  1020.00SIGN ERECTION, TYPE F

0090 4155000000-N 907  16 EA  1.10 17.60 30.00 480.00 1.00  16.00DISPOSE SIGN SYST U-CHAN

0091 4238000000-N 907  12 EA  1.10 13.20 29.00 348.00 1.00  12.00DISPOSE SIGN, D, E, F

0092 4400000000-E 1110  469 SF  4.30 2016.70 6.00 2814.00 3.99  1871.31WORK ZONE SIGNS (STAT)

0093 4405000000-E 1110  261 SF  11.60 3027.60 21.00 5481.00 20.00  5220.00WORK ZONE SIGNS (PORT)

0094 4410000000-E 1110  211 SF  6.50 1371.50 7.00 1477.00 6.00  1266.00WORK ZONE SIGNS (BARR)

0095 4430000000-N 1130  91 EA  71.25 6483.75 65.00 5915.00 100.00  9100.00DRUMS

0096 4435000000-N 1135  68 EA  40.85 2777.80 35.00 2380.00 50.00  3400.00CONES

0097 4445000000-E 1145  575 LF  20.00 11500.00 23.00 13225.00 18.50  10637.50BARRICADES (TYPE III)

0098 4450000000-N 1150  624 HR  22.15 13821.60 20.00 12480.00 20.00  12480.00FLAGGER

0099 4465000000-N 1160  2 EA  5304.00 10608.00 5700.00 11400.00 4900.00  9800.00TEMPORARY CRASH CUSHIONS

0100 4485000000-E 1170  620 LF  33.25 20615.00 23.00 14260.00 20.00  12400.00PORT CONC BARRIER

0101 4516000000-N 1180  30 EA  52.25 1567.50 50.00 1500.00 60.00  1800.00SKINNY DRUM

0102 4685000000-E 1205  721 LF  0.75 540.75 1.00 721.00 0.65  468.65THERMO PVT MKG LINES 4"90

0103 4686000000-E 1205  9,943 LF  0.75 7457.25 1.00 9943.00 0.70  6960.10THERMO PVT MKG LINES 4"120

0104 4695000000-E 1205  430 LF  1.35 580.50 2.00 860.00 2.00  860.00THERMO PVT MKG LINES 8"90 MILS

0105 4710000000-E 1205  294 LF  6.50 1911.00 6.00 1764.00 7.00  2058.0024"WIDE THERMO 120 MILS

0106 4725000000-E 1205  18 EA  135.35 2436.30 92.00 1656.00 125.00  2250.00THERMO PVT SYMBOL 90MILS

0107 4810000000-E 1205  30,176 LF  0.25 7544.00 0.25 7544.00 0.30  9052.80PAINT PVMT MARKINGS 4"

0108 4815000000-E 1205  598 LF  0.40 239.20 0.60 358.80 1.00  598.00PAINT PVMT MARKINGS 6"

0109 4835000000-E 1205  2,298 LF  1.15 2642.70 1.75 4021.50 2.50  5745.00PAINT PVT MKG LINES 24"

0110 4845000000-N 1205  9 EA  43.35 390.15 29.00 261.00 60.00  540.00PAINT PVT MKG SYMBOL

0111 4870000000-E 1205  137 LF  1.90 260.30 6.00 822.00 4.00  548.00LINE REMOVAL 24" WIDE

0112 4900000000-N 1251  164 EA  7.60 1246.40 6.00 984.00 85.00  13940.00PERM RAISED PVMT MARKERS

0113 4915000000-E 1264  3 EA  54.15 162.45 60.00 180.00 100.00  300.007' U-CHANNEL POSTS

0114 4955000000-N 1264  3 EA  54.15 162.45 145.00 435.00 50.00  150.00OBJECT MARKERS (END OF RD)

0115 5325600000-E 1510  659 LF  78.25 51566.75 50.00 32950.00 107.75  71007.256" WATER LINE

0116 5325800000-E 1510  67 LF  166.40 11148.80 80.00 5360.00 261.00  17487.008" WATER LINE
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0117 5326200000-E 1510  112 LF  201.50 22568.00 100.00 11200.00 213.00  23856.0012" WATER LINE

0118 5540000000-E 1515  2 EA  1188.00 2376.00 1250.00 2500.00 1985.00  3970.006" VALVE

0119 5558000000-E 1515  2 EA  2594.00 5188.00 2600.00 5200.00 7725.00  15450.0012" VALVE

0120 5606000000-E 1515  2 EA  2428.00 4856.00 1700.00 3400.00 4152.00  8304.002" BLOW OFF

0121 5648000000-N 1515  4 EA  1630.00 6520.00 700.00 2800.00 1950.00  7800.00RELOCATE WATER METER

0122 5672000000-N 1515  1 EA  3270.00 3270.00 675.00 675.00 4288.00  4288.00RELOCATE FIRE HYDRANT

0123 5691300000-E 1520  2,607 LF  69.70 181707.90 43.00 112101.00 58.00  151206.008" SANITARY GRAVITY SEWER

0124 5775000000-E 1525  10 EA  1810.00 18100.00 1900.00 19000.00 2500.00  25000.004' DIA UTILITY MANHOLE

0125 5776000000-E 1525  4 EA  2444.00 9776.00 3200.00 12800.00 6500.00  26000.005' DIA UTILITY MANHOLE

0126 5781000000-E 1525 2.79 LF  309.15 862.53 200.00 558.00 250.00  697.50UTILITY MANHOLE WALL, 4' DIA

0127 5782000000-E 1525 14.64 LF  385.90 5649.58 250.00 3660.00 280.00  4099.20UTILITY MANHOLE WALL, 5' DIA

0128 5800000000-E 1530  532 LF  12.60 6703.20 15.00 7980.00 12.00  6384.00ABANDON 6" UTILITY PIPE

0129 5801000000-E 1530  1,102 LF  15.35 16915.70 16.00 17632.00 15.00  16530.00ABANDON 8" UTILITY PIPE

0130 5804000000-E 1530  309 LF  22.85 7060.65 16.00 4944.00 25.00  7725.00ABANDON 12" UTILITY PIPE

0131 5815500000-N 1530  1 EA  965.80 965.80 400.00 400.00 750.00  750.00REMOVE FIRE HYDRANT

0132 5816000000-N 1530  1 EA  1421.25 1421.25 700.00 700.00 1250.00  1250.00ABANDON UTILITY MANHOLE

0133 5828000000-N 1530  2 EA  1058.15 2116.30 675.00 1350.00 2250.00  4500.00REMOVE UTILITY MANHOLE

0134 5835700000-E 1540  76 LF  133.75 10165.00 130.00 9880.00 85.00  6460.0016" ENCASEMENT PIPE

0135 5835800000-E 1540  162 LF  146.50 23733.00 130.00 21060.00 90.00  14580.0018" ENCASEMENT PIPE

0136 5872000000-E 1550  40 LF  417.25 16690.00 400.00 16000.00 500.00  20000.0018" TRENCHLESS INSTALL (IN SOIL)

0137 5872010000-E 1550  40 LF  766.40 30656.00 400.00 16000.00 25.00  1000.0018" TRENCHLESS INSTALL (NOT IN SOIL)

0138 6000000000-E 1605  18,210 LF  2.05 37330.50 2.00 36420.00 1.65  30046.50TEMPORARY SILT FENCE

0139 6006000000-E 1610  345 TON 45.00 15525.00 54.00 18630.00 21.00  7245.00EROS CONTRL STONE CL A

0140 6009000000-E 1610  3,095 TON 44.40 137418.00 52.00 160940.00 21.00  64995.00EROS CONTRL STONE CL B

0141 6012000000-E 1610  1,760 TON 38.45 67672.00 51.00 89760.00 19.00  33440.00SEDIMENT CONTROL STONE

0142 6015000000-E 1615  24 ACR 433.05 10393.20 460.00 11040.00 700.00  16800.00TEMPORARY MULCHING

0143 6018000000-E 1620  500 LB  4.90 2450.00 5.25 2625.00 3.55  1775.00SEED FOR TEMP SEEDING

0144 6021000000-E 1620  3 TON 757.85 2273.55 825.00 2475.00 880.00  2640.00FERT FOR TEMP SEEDING

0145 6024000000-E 1622  793 LF  10.25 8128.25 11.50 9119.50 5.00  3965.00TEMPORARY SLOPE DRAINS

0146 6030000000-E 1630  5,610 CY  0.05 280.50 6.75 37867.50 2.00  11220.00SILT EXCAVATION

0147 6036000000-E 1631  18,850 SY  1.30 24505.00 1.40 26390.00 0.80  15080.00MATTING FOR EROS CONTROL

0148 6037000000-E SP   60 SY  4.35 261.00 4.75 285.00 6.00  360.00COIR FIBER MAT

0149 6038000000-E SP   1,575 SY  3.70 5827.50 4.00 6300.00 4.40  6930.00PERM SOIL REINF MAT

0150 6042000000-E 1632  3,900 LF  3.25 12675.00 3.50 13650.00 3.50  13650.001/4" HARDWARE CLOTH

0151 6070000000-N 1639  4 EA  1388.75 5555.00 600.00 2400.00 300.00  1200.00SPECIAL STILLING BASINS

0152 6071012000-E SP   1,975 LF  7.60 15010.00 8.25 16293.75 7.00  13825.00COIR FIBER WATTLE

0153 6071020000-E SP   865 LB  5.40 4671.00 5.75 4973.75 7.20  6228.00POLYACRYLAMIDE (PAM)

0154 6071030000-E 1640  905 LF  4.60 4163.00 5.00 4525.00 5.00  4525.00COIR FIBER BAFFLE

0155 6071050000-E SP   4 EA  853.50 3414.00 725.00 2900.00 780.00  3120.00**" SKIMMER
(1-1/2")

0156 6084000000-E 1660  15 ACR 1753.85 26307.75 2000.00 30000.00 1500.00  22500.00SEEDING AND MULCHING
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0157 6087000000-E 1660  18 ACR 43.30 779.40 46.00 828.00 75.00  1350.00MOWING

0158 6090000000-E 1661  250 LB  3.00 750.00 3.00 750.00 3.00  750.00SEED FOR REPAIR SEEDING

0159 6093000000-E 1661 0.75 TON 757.85 568.39 825.00 618.75 1100.00  825.00FERT FOR REPAIR SEEDING

0160 6096000000-E 1662  350 LB  3.25 1137.50 3.50 1225.00 2.00  700.00SEED FOR SUPP SEEDING

0161 6108000000-E 1665  11 TON 736.20 8098.20 800.00 8800.00 700.00  7700.00FERTILIZER TOPDRESSING

0162 6114500000-N 1667  10 MHR 31.40 314.00 34.00 340.00 17.00  170.00SPECIALIZED HAND MOWING

0163 6117000000-N SP   150 EA  54.15 8122.50 60.00 9000.00 1.00  150.00RESPONSE FOR EROS CONTROL

0164 7060000000-E 1705  2,300 LF  2.85 6555.00 3.00 6900.00 2.65  6095.00SIGNAL CABLE

0165 7120000000-E 1705  21 EA  723.20 15187.20 800.00 16800.00 668.00  14028.00VEHICLE SIGNAL HD (12", 3 SECT)

0166 7132000000-E 1705  2 EA  818.75 1637.50 900.00 1800.00 756.25  1512.50VEHICLE SIGNAL HD (12", 4 SECT)

0167 7252000000-E 1710  1,050 LF  1.50 1575.00 1.60 1680.00 1.35  1417.50MESSENGER CABLE (1/4")

0168 7264000000-E 1710  960 LF  3.00 2880.00 3.25 3120.00 2.75  2640.00MESSENGER CABLE (3/8")

0169 7279000000-E 1715  3,525 LF  0.40 1410.00 0.40 1410.00 0.35  1233.75TRACER WIRE

0170 7300000000-E 1715  3,470 LF  5.05 17523.50 6.00 20820.00 4.75  16482.50UNPAVED TRENCH (***********)
(1, 2")

0171 7300100000-E 1715  30 LF  3.25 97.50 4.00 120.00 3.00  90.00UNPAVED TRENCH TEMP LEADIN

0172 7301000000-E 1715  500 LF  15.25 7625.00 17.00 8500.00 14.10  7050.00DIRECT DRILL (***********)
(1, 2")

0173 7324000000-N 1716  10 EA  221.95 2219.50 250.00 2500.00 205.00  2050.00JUNCTION BOX (STANDARD SIZE)

0174 7348000000-N 1716  11 EA  422.40 4646.40 460.00 5060.00 390.15  4291.65JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0175 7360000000-N 1720  7 EA  740.85 5185.95 825.00 5775.00 684.30  4790.10WOOD POLE

0176 7372000000-N 1721  18 EA  373.60 6724.80 410.00 7380.00 345.10  6211.80GUY ASSEMBLY

0177 7396000000-E 1722  2 EA  189.95 379.90 220.00 440.00 175.45  350.901/2" RISER WITH WEATHERHEAD

0178 7408000000-E 1722  2 EA  289.55 579.10 320.00 640.00 267.45  534.901" RISER WITH WEATHERHEAD

0179 7420000000-E 1722  10 EA  403.85 4038.50 450.00 4500.00 373.05  3730.502" RISER WITH WEATHERHEAD

0180 7444000000-E 1725  1,400 LF  6.05 8470.00 7.00 9800.00 5.60  7840.00INDUCTIVE LOOP SAWCUT

0181 7456000000-E 1726  4,150 LF  1.40 5810.00 1.50 6225.00 1.30  5395.00LEAD-IN CABLE(********)
(14-2)

0182 7516000000-E 1730  3,650 LF  1.60 5840.00 2.00 7300.00 1.51  5511.50COMMUNICATIONS CABLE (** FIBER)
(12)

0183 7528000000-E 1730  1,100 LF  1.55 1705.00 1.75 1925.00 1.40  1540.00DROP CABLE

0184 7540000000-N 1731  2 EA  935.40 1870.80 1020.00 2040.00 864.00  1728.00SPLICE ENCLOSURE

0185 7552000000-N 1731  1 EA  945.70 945.70 1050.00 1050.00 873.52  873.52INTERCONNECT CENTER

0186 7566000000-N 1733  4 EA  90.95 363.80 99.00 396.00 84.00  336.00DELINEATOR MARKER

0187 7568000000-N SP   1 EA  1753.85 1753.85 1950.00 1950.00 1620.00  1620.00FURN FIB-OPT RESTORAT KIT

0188 7570000000-N SP   1 EA  1753.85 1753.85 1950.00 1950.00 1620.00  1620.00FURN FIB-OPT POWER METER

0189 7572000000-N SP   1 EA  1753.85 1753.85 1950.00 1950.00 1620.00  1620.00FURN OPTIC LIGHT GENERATOR

0190 7575160000-E 1734  1,000 LF  1.00 1000.00 1.20 1200.00 0.90  900.00REM EXT COMM CABLE

0191 7575180000-N 1735  7 EA  292.30 2046.10 320.00 2240.00 270.00  1890.00CABLE TRANSFER

0192 7576000000-N SP   2 EA  7525.00 15050.00 8200.00 16400.00 6950.50  13901.00METAL STRAIN SIGNAL POLE

0193 7613000000-N SP   2 EA  1001.45 2002.90 1100.00 2200.00 925.00  1850.00SOIL TEST

0194 7614100000-E SP   16 CY  730.75 11692.00 800.00 12800.00 675.00  10800.00DRILLED PIER FOUND

0195 7636000000-N 1745  2 EA  194.05 388.10 220.00 440.00 179.20  358.40SIGN FOR SIGNALS
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0196 7642200000-N 1743  1 EA  1243.50 1243.50 1350.00 1350.00 1148.50  1148.50TYPE II PED W/ FOUNDATION

0197 7684000000-N 1750  2 EA  1210.00 2420.00 1350.00 2700.00 1117.15  2234.30SIGNAL CABINET FOUNDATION

0198 7756000000-N 1751  1 EA  11720.00 11720.00 13000.00 13000.00 14926.25  14926.25CONTLR WITH CBNT, 2070L BASE MTD

0199 7780000000-N 1751  6 EA  118.00 708.00 130.00 780.00 108.50  651.00DETECTOR CARD (TYPE 2070L)

0200 7828000000-N 1751  1 EA  17489.00 17489.00 20000.00 20000.00 16153.75  16153.75CONTRLR W/ CBNT, NEMA TS-2 BASE MTD

0201 7852000000-N 1751  6 EA  180.80 1084.80 200.00 1200.00 167.00  1002.00DETECTOR CARD (NEMA TS-2)

0202 7901000000-N 1753  1 EA  315.00 315.00 350.00 350.00 290.70  290.70CABINET BASE EXTENDER

0203 7948000000-N 1757  1 EA  2300.00 2300.00 2500.00 2500.00 2122.35  2122.35TRAFFIC SIGNAL REMOVAL

WALL ITEMS

0204 8802014000-E SP   2,806 SF  125.00 350750.00 185.00 519110.00 149.10  418374.60SOLDIER PILE RETAINING WALLS

0205 8839000000-E SP   97 LF  120.00 11640.00 120.00 11640.00 126.10  12231.70GENERIC RET WALL ITEM (LF)
RETAINING WALL SAFETY RAIL

STRUCTURE ITEMS

0206 8112730000-N 450  1 EA  2500.00 2500.00 8700.00 8700.00 2750.00  2750.00PDA TESTING

0207 8147000000-E 420  5,182 SF  36.00 186552.00 47.00 243554.00 28.29  146598.78REINF CONCRETE DECK SLAB

0208 8175000000-E 420 374.6 CY  765.00 286569.00 690.00 258474.00 725.46  271757.32CLASS AA CONC (BRIDGE)

0209 8217000000-E 425  64,412 LB  1.00 64412.00 1.20 77294.40 0.90  57970.80REINF STEEL (BRIDGE)

0210 8238000000-E 425  3,644 LB  2.25 8199.00 2.75 10021.00 1.73  6304.12SPIRAL COL REINF STL BRG

0211 8280000000-E 440 Lump Sum 883000.00 1268000.00  867000.00STRUCTURAL STEEL

0212 8294000000-N 442 Lump Sum 25000.00 129000.00  47000.00PAINTING STR STL

0213 8364000000-E 450  6,149 LF  43.50 267481.50 61.00 375089.00 36.83  226467.67HP12X53 PILES

0214 8453000000-E 454  470 SY  12.00 5640.00 52.00 24440.00 16.00  7520.00METHOD B DAMPPROOFING

0215 8517000000-E 460 287.9 LF  180.00 51822.00 80.00 23032.00 132.30  38089.171'-**"X*****"CONC PARAPET
(1'-0" X  2'-1")

0216 8531000000-E 462  425 SY  100.00 42500.00 82.00 34850.00 87.50  37187.504" SLOPE PROTECTION

0217 8741000000-N SP  Lump Sum 280000.00 188000.00  315000.00STR DRN SYS ************
(8916+54.58-MAIN1-)

0218 8860000000-N SP  Lump Sum 20000.00 38000.00  19500.00GENERIC STRUCTURE ITEM (LS)
FOUND EXCAV FOR ABUTMENT 1 AT STA
8916+54.582-MAIN1-

0219 8860000000-N SP  Lump Sum 20000.00 38000.00  19500.00GENERIC STRUCTURE ITEM (LS)
FOUND EXCAV FOR ABUTMENT 2 AT STA
8916+54.582-MAIN1-

0220 8860000000-N SP  Lump Sum 35000.00 38000.00  49500.00GENERIC STRUCTURE ITEM (LS)
FOUND EXCAV FOR PIER 1 AT STA 8916+54.582-MAIN1-

0221 8860000000-N SP  Lump Sum 35000.00 38000.00  54000.00GENERIC STRUCTURE ITEM (LS)
FOUND EXCAV FOR PIER 2 AT STA 8916+54.582-MAIN1-

0222 8860000000-N SP  Lump Sum 88000.00 128000.00  108350.00GENERIC STRUCTURE ITEM (LS)
SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES

0223 8860000000-N SP  Lump Sum 1366720.00 875000.00  1910000.00GENERIC STRUCTURE ITEM (LS)
TEMPORARY RAILROAD SHORING

0224 8867000000-E SP  365.3 LF  210.00 76713.00 130.00 47489.00 201.23  73509.32GENERIC STRUCTURE ITEM (LF)
METAL HANDRAIL
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0225 8893000000-E SP   525 SY  1.00 525.00 11.00 5775.00 75.30  39532.50GENERIC STRUCTURE ITEM (SY)
1" ASPHALT PLANKING PRO- TECTIVE COURSE FOR
DECK

0226 8893000000-E SP   545 SY  85.00 46325.00 75.00 40875.00 20.85  11363.25GENERIC STRUCTURE ITEM (SY)
MEMBRANE LAYER WATER-PROOFING FOR DECK

0227 8893000000-E SP   70 SY  60.00 4200.00 100.00 7000.00 49.45  3461.50GENERIC STRUCTURE ITEM (SY)
TWO PART MEMBRANE WATER- PROOFING SYSTEM

 

    TOTAL 8799210.99 TOTAL 8867538.45 TOTAL  9193666.66CONTRACT TOTAL

 

    SUB-TOTAL 4640662.49 SUB-TOTAL 4440195.05 SUB-TOTAL  4450698.43ROADWAY ITEMS

    SUB-TOTAL 362390.00 SUB-TOTAL 530750.00 SUB-TOTAL  430606.30WALL ITEMS

    SUB-TOTAL 3796158.50 SUB-TOTAL 3896593.40 SUB-TOTAL  4312361.93STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 85000.00   CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 955000.00   CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 4500.00 4500.00   SUPP CLEARING & GRUBBING

0005 0022000000-E 225  39,800 CY  10.00 398000.00   UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  4,400 CY  14.00 61600.00   UNDERCUT EXCAVATION

0007 0106000000-E 230  21,200 CY  9.00 190800.00   BORROW EXCAVATION

0008 0134000000-E 240  460 CY  12.00 5520.00   DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  640 LF  6.00 3840.00   BERM DITCH CONSTRUCTION

0010 0156000000-E 250  3,110 SY  4.53 14088.30   REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  5 HR  250.00 1250.00   PROOF ROLLING

0012 0196000000-E 270  5,500 SY  3.06 16830.00   GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  860 TON 35.00 30100.00   FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  2,660 SY  2.00 5320.00   FND CONDIT GEOTEXTILE

0015 0335200000-E 305  568 LF  38.00 21584.00   15" DRAINAGE PIPE

0016 0335300000-E 305  476 LF  40.00 19040.00   18" DRAINAGE PIPE

0017 0335400000-E 305  448 LF  50.00 22400.00   24" DRAINAGE PIPE

0018 0378000000-E 310  60 LF  58.00 3480.00   24" RC PIPE CULV III

0019 0390000000-E 310  252 LF  98.00 24696.00   36" RC PIPE CULV III

0020 0448200000-E 310  1,262 LF  32.00 40384.00   15" RCP CULV CLASS IV

0021 0448300000-E 310  600 LF  36.00 21600.00   18" RCP CULV CLASS IV

0022 0448400000-E 310  364 LF  38.00 13832.00   24" RCP CULV CLASS IV

0023 0448500000-E 310  184 LF  60.00 11040.00   30" RCP CULV CLASS IV

0024 0588000000-E 310  16 LF  40.00 640.00   18" CS PIPE CULV 0.064"

0025 0594000000-E 310  140 LF  45.00 6300.00   24" CS PIPE CULV 0.064"

0026 0636000000-E 310  4 EA  450.00 1800.00   **" CS ELBOW *****" THICK
(24", 0.064")

0027 0973100000-E 330  46 LF  290.00 13340.00   **"WLD STL PIPE GRAD B IN SOIL
(36", 0.5")

0028 0973300000-E 330  46 LF  685.00 31510.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.5")

0029 0974000000-E SP   72 LF  78.00 5616.00   **"WLD STL PIPE ***" B RR
(24", 0.5")

0030 0986000000-E SP   80 LF  67.00 5360.00   GENERIC PIPE ITEM (LF)
18" BIT COAT CS PIPE, 0.079" THICK (UNDER RAILROAD)

0031 0995000000-E 340  807 LF  12.00 9684.00   PIPE REMOVAL

0032 1011000000-N 500 Lump Sum 280000.00   FINE GRADING

0033 1220000000-E 545  200 TON 51.95 10390.00   INCIDENTAL STONE BASE

0034 1330000000-E 607  1,175 SY  15.00 17625.00   INCIDENTAL MILLING

0035 1489000000-E 610  3,350 TON 45.00 150750.00   ASP CONC BASE CRS B25.0B

0036 1498000000-E 610  2,870 TON 43.50 124845.00   ASP CONC INTR CRS I19.0B

0037 1519000000-E 610  2,540 TON 45.25 114935.00   ASP CONC SURF CRS S9.5B

0038 1575000000-E 620  440 TON 610.00 268400.00   ASP FOR PLANT MIX
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0039 1693000000-E 654  400 TON 135.00 54000.00   ASPH PLT MIX PVMT REPAIR

0040 2000000000-N 806  61 EA  125.00 7625.00   RIGHT OF WAY MARKERS

0041 2022000000-E 815  90 CY  23.00 2070.00   SUBDRAIN EXCAVATION

0042 2033000000-E 815  70 CY  45.00 3150.00   SUBDRAIN FINE AGGREGATE

0043 2044000000-E 815  400 LF  7.00 2800.00   6" PERF SUBDRN PIPE

0044 2070000000-N 815  1 EA  300.00 300.00   SUBDRN PIPE OUTLET

0045 2077000000-E 815  6 LF  11.00 66.00   6" OUTLET PIPE

0046 2209000000-E 838 1.4 CY  900.00 1260.00   ENDWALLS

0047 2253000000-E 840 1.5 CY  1450.00 2175.00   PIPE COLLARS

0048 2275000000-E SP   30 CY  200.00 6000.00   FLOWABLE FILL

0049 2286000000-N 840  63 EA  950.00 59850.00   MASNRY DRAINAGE STRUCT

0050 2308000000-E 840 13.9 LF  215.00 2988.50   MASNRY DRAINAGE STRUCT

0051 2364000000-N 840  4 EA  450.00 1800.00   FRAME W/2GRTS 840.16 STD

0052 2365000000-N 840  5 EA  450.00 2250.00   FRAME W/2GRTS 840.22 STD

0053 2366000000-N 840  7 EA  450.00 3150.00   FRAME W/2GRTS 840.24 STD

0054 2367000000-N 840  1 EA  450.00 450.00   FRAME W/2GRTS 840.29 STD

0055 2374000000-N 840  3 EA  450.00 1350.00   FRAME-GRT-HD 840.03 **
(E)

0056 2374000000-N 840  20 EA  450.00 9000.00   FRAME-GRT-HD 840.03 **
(F)

0057 2374000000-N 840  19 EA  450.00 8550.00   FRAME-GRT-HD 840.03 **
(G)

0058 2396000000-N 840  2 EA  300.00 600.00   FRAME W/COVER STD 840.54

0059 2535000000-E 846  240 LF  12.00 2880.00   **"X**" CONCRETE CURB
(8" X 12")

0060 2542000000-E 846  50 LF  15.00 750.00   1'-6" CONC CURB & GUTTER

0061 2549000000-E 846  6,760 LF  13.00 87880.00   2'-6" CONC CURB & GUTTER

0062 2591000000-E 848  3,370 SY  26.00 87620.00   4" CONCRETE SIDEWALK

0063 2605000000-N 848  20 EA  775.00 15500.00   CONCRETE CURB RAMP

0064 2612000000-E 848  320 SY  45.00 14400.00   6" CONCRETE DRIVEWAY

0065 2619000000-E 850  130 SY  50.00 6500.00   4" CONCRETE PAVED DITCH

0066 2724000000-E 857  495 LF  85.00 42075.00   PC REINF BARRIER SNGL FC

0067 2830000000-N 858  4 EA  500.00 2000.00   ADJ MANHOLES

0068 2845000000-N 858  1 EA  544.58 544.58   ADJ METER OR VALVE BOXES

0069 3030000000-E 862  675 LF  15.50 10462.50   STL BM GUARDRAIL

0070 3045000000-E 862 162.5 LF  16.50 2681.25   SBGR SHOP CURVED

0071 3105000000-N 862  6 EA  75.00 450.00   SBGR TERM SECT

0072 3150000000-N 862  10 EA  25.00 250.00   ADDIT GUARDRAIL POSTS

0073 3270000000-N SP   3 EA  1875.00 5625.00   GR ANCHOR TYPE 350

0074 3317000000-N 862  7 EA  1475.00 10325.00   GR ANCHOR TYPE B-77

0075 3360000000-E 863  160 LF  2.00 320.00   REMOVE EXISTING GUARDRAIL

0076 3536000000-E 866  276 LF  8.00 2208.00   CHN LK FENCE 48" FABRIC

0077 3542000000-E 866  24 EA  50.00 1200.00   MET LINE PST 48" CL FEN
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0078 3548000000-E 866  7 EA  75.00 525.00   MET TERM PST 48" CL FEN

0079 3649000000-E 876  175 TON 79.12 13846.00   RIP RAP, CLASS B

0080 3656000000-E 876  1,780 SY  2.33 4147.40   GEOTEXTILE FOR DRAINGE

0081 3659000000-N SP   1 EA  1550.31 1550.31   PREFORMED SCOUR HOLES

0082 3804000000-E SP   8,700 TON 41.96 365052.00   ABC (SUB-BALLAST)

0083 4025000000-E 901  25 SF  12.50 312.50   CONTR FURN, TYPE ***SIGN
(D)

0084 4025000000-E 901  157 SF  12.50 1962.50   CONTR FURN, TYPE ***SIGN
(E)

0085 4025000000-E 901  263 SF  12.50 3287.50   CONTR FURN, TYPE ***SIGN
(F)

0086 4072000000-E 903  675 LF  4.95 3341.25   SUPPORT, 3-LB STL U-CHAN

0087 4096000000-N 904  2 EA  85.00 170.00   SIGN ERECTION, TYPE D

0088 4102000000-N 904  20 EA  55.00 1100.00   SIGN ERECTION, TYPE E

0089 4108000000-N 904  12 EA  85.00 1020.00   SIGN ERECTION, TYPE F

0090 4155000000-N 907  16 EA  1.00 16.00   DISPOSE SIGN SYST U-CHAN

0091 4238000000-N 907  12 EA  1.00 12.00   DISPOSE SIGN, D, E, F

0092 4400000000-E 1110  469 SF  3.99 1871.31   WORK ZONE SIGNS (STAT)

0093 4405000000-E 1110  261 SF     WORK ZONE SIGNS (PORT)

0094 4410000000-E 1110  211 SF  6.00 1266.00   WORK ZONE SIGNS (BARR)

0095 4430000000-N 1130  91 EA  85.22 7755.02   DRUMS

0096 4435000000-N 1135  68 EA  25.60 1740.80   CONES

0097 4445000000-E 1145  575 LF  18.50 10637.50   BARRICADES (TYPE III)

0098 4450000000-N 1150  624 HR  28.27 17640.48   FLAGGER

0099 4465000000-N 1160  2 EA  4900.00 9800.00   TEMPORARY CRASH CUSHIONS

0100 4485000000-E 1170  620 LF  20.00 12400.00   PORT CONC BARRIER

0101 4516000000-N 1180  30 EA  54.28 1628.40   SKINNY DRUM

0102 4685000000-E 1205  721 LF  0.65 468.65   THERMO PVT MKG LINES 4"90

0103 4686000000-E 1205  9,943 LF  0.70 6960.10   THERMO PVT MKG LINES 4"120

0104 4695000000-E 1205  430 LF  2.00 860.00   THERMO PVT MKG LINES 8"90 MILS

0105 4710000000-E 1205  294 LF  7.00 2058.00   24"WIDE THERMO 120 MILS

0106 4725000000-E 1205  18 EA  125.00 2250.00   THERMO PVT SYMBOL 90MILS

0107 4810000000-E 1205  30,176 LF  0.30 9052.80   PAINT PVMT MARKINGS 4"

0108 4815000000-E 1205  598 LF  1.00 598.00   PAINT PVMT MARKINGS 6"

0109 4835000000-E 1205  2,298 LF  2.50 5745.00   PAINT PVT MKG LINES 24"

0110 4845000000-N 1205  9 EA  60.00 540.00   PAINT PVT MKG SYMBOL

0111 4870000000-E 1205  137 LF  4.00 548.00   LINE REMOVAL 24" WIDE

0112 4900000000-N 1251  164 EA  8.50 1394.00   PERM RAISED PVMT MARKERS

0113 4915000000-E 1264  3 EA     7' U-CHANNEL POSTS

0114 4955000000-N 1264  3 EA     OBJECT MARKERS (END OF RD)

0115 5325600000-E 1510  659 LF  61.89 40785.51   6" WATER LINE

0116 5325800000-E 1510  67 LF  126.66 8486.22   8" WATER LINE
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0117 5326200000-E 1510  112 LF  159.50 17864.00   12" WATER LINE

0118 5540000000-E 1515  2 EA  1675.76 3351.52   6" VALVE

0119 5558000000-E 1515  2 EA  4746.23 9492.46   12" VALVE

0120 5606000000-E 1515  2 EA  3130.26 6260.52   2" BLOW OFF

0121 5648000000-N 1515  4 EA  2176.23 8704.92   RELOCATE WATER METER

0122 5672000000-N 1515  1 EA  3664.26 3664.26   RELOCATE FIRE HYDRANT

0123 5691300000-E 1520  2,607 LF  70.44 183637.08   8" SANITARY GRAVITY SEWER

0124 5775000000-E 1525  10 EA  1829.34 18293.40   4' DIA UTILITY MANHOLE

0125 5776000000-E 1525  4 EA  2468.82 9875.28   5' DIA UTILITY MANHOLE

0126 5781000000-E 1525 2.79 LF  312.39 871.57   UTILITY MANHOLE WALL, 4' DIA

0127 5782000000-E 1525 14.64 LF  879.02 12868.85   UTILITY MANHOLE WALL, 5' DIA

0128 5800000000-E 1530  532 LF  9.56 5085.92   ABANDON 6" UTILITY PIPE

0129 5801000000-E 1530  1,102 LF  13.82 15229.64   ABANDON 8" UTILITY PIPE

0130 5804000000-E 1530  309 LF  12.63 3902.67   ABANDON 12" UTILITY PIPE

0131 5815500000-N 1530  1 EA  1376.35 1376.35   REMOVE FIRE HYDRANT

0132 5816000000-N 1530  1 EA  1090.64 1090.64   ABANDON UTILITY MANHOLE

0133 5828000000-N 1530  2 EA  1580.41 3160.82   REMOVE UTILITY MANHOLE

0134 5835700000-E 1540  76 LF  44.00 3344.00   16" ENCASEMENT PIPE

0135 5835800000-E 1540  162 LF  48.00 7776.00   18" ENCASEMENT PIPE

0136 5872000000-E 1550  40 LF  110.00 4400.00   18" TRENCHLESS INSTALL (IN SOIL)

0137 5872010000-E 1550  40 LF  495.00 19800.00   18" TRENCHLESS INSTALL (NOT IN SOIL)

0138 6000000000-E 1605  18,210 LF  1.62 29500.20   TEMPORARY SILT FENCE

0139 6006000000-E 1610  345 TON 53.66 18512.70   EROS CONTRL STONE CL A

0140 6009000000-E 1610  3,095 TON 56.26 174124.70   EROS CONTRL STONE CL B

0141 6012000000-E 1610  1,760 TON 52.80 92928.00   SEDIMENT CONTROL STONE

0142 6015000000-E 1615  24 ACR    TEMPORARY MULCHING

0143 6018000000-E 1620  500 LB     SEED FOR TEMP SEEDING

0144 6021000000-E 1620  3 TON    FERT FOR TEMP SEEDING

0145 6024000000-E 1622  793 LF  19.27 15281.11   TEMPORARY SLOPE DRAINS

0146 6030000000-E 1630  5,610 CY  9.14 51275.40   SILT EXCAVATION

0147 6036000000-E 1631  18,850 SY     MATTING FOR EROS CONTROL

0148 6037000000-E SP   60 SY     COIR FIBER MAT

0149 6038000000-E SP   1,575 SY     PERM SOIL REINF MAT

0150 6042000000-E 1632  3,900 LF  3.25 12675.00   1/4" HARDWARE CLOTH

0151 6070000000-N 1639  4 EA     SPECIAL STILLING BASINS

0152 6071012000-E SP   1,975 LF     COIR FIBER WATTLE

0153 6071020000-E SP   865 LB     POLYACRYLAMIDE (PAM)

0154 6071030000-E 1640  905 LF  4.15 3755.75   COIR FIBER BAFFLE

0155 6071050000-E SP   4 EA  1300.60 5202.40   **" SKIMMER
(1-1/2")

0156 6084000000-E 1660  15 ACR    SEEDING AND MULCHING
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0157 6087000000-E 1660  18 ACR    MOWING

0158 6090000000-E 1661  250 LB     SEED FOR REPAIR SEEDING

0159 6093000000-E 1661 0.75 TON    FERT FOR REPAIR SEEDING

0160 6096000000-E 1662  350 LB     SEED FOR SUPP SEEDING

0161 6108000000-E 1665  11 TON    FERTILIZER TOPDRESSING

0162 6114500000-N 1667  10 MHR    SPECIALIZED HAND MOWING

0163 6117000000-N SP   150 EA     RESPONSE FOR EROS CONTROL

0164 7060000000-E 1705  2,300 LF  2.85 6555.00   SIGNAL CABLE

0165 7120000000-E 1705  21 EA  900.00 18900.00   VEHICLE SIGNAL HD (12", 3 SECT)

0166 7132000000-E 1705  2 EA  980.00 1960.00   VEHICLE SIGNAL HD (12", 4 SECT)

0167 7252000000-E 1710  1,050 LF  1.75 1837.50   MESSENGER CABLE (1/4")

0168 7264000000-E 1710  960 LF  3.80 3648.00   MESSENGER CABLE (3/8")

0169 7279000000-E 1715  3,525 LF  2.00 7050.00   TRACER WIRE

0170 7300000000-E 1715  3,470 LF  6.50 22555.00   UNPAVED TRENCH (***********)
(1, 2")

0171 7300100000-E 1715  30 LF  5.95 178.50   UNPAVED TRENCH TEMP LEADIN

0172 7301000000-E 1715  500 LF  20.00 10000.00   DIRECT DRILL (***********)
(1, 2")

0173 7324000000-N 1716  10 EA  250.00 2500.00   JUNCTION BOX (STANDARD SIZE)

0174 7348000000-N 1716  11 EA  550.00 6050.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0175 7360000000-N 1720  7 EA  900.00 6300.00   WOOD POLE

0176 7372000000-N 1721  18 EA  400.00 7200.00   GUY ASSEMBLY

0177 7396000000-E 1722  2 EA  200.00 400.00   1/2" RISER WITH WEATHERHEAD

0178 7408000000-E 1722  2 EA  300.00 600.00   1" RISER WITH WEATHERHEAD

0179 7420000000-E 1722  10 EA  495.00 4950.00   2" RISER WITH WEATHERHEAD

0180 7444000000-E 1725  1,400 LF  6.00 8400.00   INDUCTIVE LOOP SAWCUT

0181 7456000000-E 1726  4,150 LF  1.95 8092.50   LEAD-IN CABLE(********)
(14-2)

0182 7516000000-E 1730  3,650 LF  2.50 9125.00   COMMUNICATIONS CABLE (** FIBER)
(12)

0183 7528000000-E 1730  1,100 LF  2.50 2750.00   DROP CABLE

0184 7540000000-N 1731  2 EA  1695.00 3390.00   SPLICE ENCLOSURE

0185 7552000000-N 1731  1 EA  1695.00 1695.00   INTERCONNECT CENTER

0186 7566000000-N 1733  4 EA  200.00 800.00   DELINEATOR MARKER

0187 7568000000-N SP   1 EA  3000.00 3000.00   FURN FIB-OPT RESTORAT KIT

0188 7570000000-N SP   1 EA  1000.00 1000.00   FURN FIB-OPT POWER METER

0189 7572000000-N SP   1 EA  1000.00 1000.00   FURN OPTIC LIGHT GENERATOR

0190 7575160000-E 1734  1,000 LF  2.00 2000.00   REM EXT COMM CABLE

0191 7575180000-N 1735  7 EA  400.00 2800.00   CABLE TRANSFER

0192 7576000000-N SP   2 EA  9850.00 19700.00   METAL STRAIN SIGNAL POLE

0193 7613000000-N SP   2 EA  1400.00 2800.00   SOIL TEST

0194 7614100000-E SP   16 CY  850.00 13600.00   DRILLED PIER FOUND

0195 7636000000-N 1745  2 EA  350.00 700.00   SIGN FOR SIGNALS
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0196 7642200000-N 1743  1 EA  1650.00 1650.00   TYPE II PED W/ FOUNDATION

0197 7684000000-N 1750  2 EA  900.00 1800.00   SIGNAL CABINET FOUNDATION

0198 7756000000-N 1751  1 EA  14890.00 14890.00   CONTLR WITH CBNT, 2070L BASE MTD

0199 7780000000-N 1751  6 EA  150.00 900.00   DETECTOR CARD (TYPE 2070L)

0200 7828000000-N 1751  1 EA  18675.00 18675.00   CONTRLR W/ CBNT, NEMA TS-2 BASE MTD

0201 7852000000-N 1751  6 EA  250.00 1500.00   DETECTOR CARD (NEMA TS-2)

0202 7901000000-N 1753  1 EA  350.00 350.00   CABINET BASE EXTENDER

0203 7948000000-N 1757  1 EA  2000.00 2000.00   TRAFFIC SIGNAL REMOVAL

WALL ITEMS

0204 8802014000-E SP   2,806 SF  133.00 373198.00   SOLDIER PILE RETAINING WALLS

0205 8839000000-E SP   97 LF  127.25 12343.25   GENERIC RET WALL ITEM (LF)
RETAINING WALL SAFETY RAIL

STRUCTURE ITEMS

0206 8112730000-N 450  1 EA  5000.00 5000.00   PDA TESTING

0207 8147000000-E 420  5,182 SF  35.00 181370.00   REINF CONCRETE DECK SLAB

0208 8175000000-E 420 374.6 CY  1350.00 505710.00   CLASS AA CONC (BRIDGE)

0209 8217000000-E 425  64,412 LB  1.25 80515.00   REINF STEEL (BRIDGE)

0210 8238000000-E 425  3,644 LB  2.00 7288.00   SPIRAL COL REINF STL BRG

0211 8280000000-E 440 Lump Sum 1250000.00   STRUCTURAL STEEL

0212 8294000000-N 442 Lump Sum 75000.00   PAINTING STR STL

0213 8364000000-E 450  6,149 LF  75.00 461175.00   HP12X53 PILES

0214 8453000000-E 454  470 SY  65.00 30550.00   METHOD B DAMPPROOFING

0215 8517000000-E 460 287.9 LF  75.00 21592.50   1'-**"X*****"CONC PARAPET
(1'-0" X  2'-1")

0216 8531000000-E 462  425 SY  85.00 36125.00   4" SLOPE PROTECTION

0217 8741000000-N SP  Lump Sum 150000.00   STR DRN SYS ************
(8916+54.58-MAIN1-)

0218 8860000000-N SP  Lump Sum 25000.00   GENERIC STRUCTURE ITEM (LS)
FOUND EXCAV FOR ABUTMENT 1 AT STA
8916+54.582-MAIN1-

0219 8860000000-N SP  Lump Sum 25000.00   GENERIC STRUCTURE ITEM (LS)
FOUND EXCAV FOR ABUTMENT 2 AT STA
8916+54.582-MAIN1-

0220 8860000000-N SP  Lump Sum 45000.00   GENERIC STRUCTURE ITEM (LS)
FOUND EXCAV FOR PIER 1 AT STA 8916+54.582-MAIN1-

0221 8860000000-N SP  Lump Sum 45000.00   GENERIC STRUCTURE ITEM (LS)
FOUND EXCAV FOR PIER 2 AT STA 8916+54.582-MAIN1-

0222 8860000000-N SP  Lump Sum 90000.00   GENERIC STRUCTURE ITEM (LS)
SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES

0223 8860000000-N SP  Lump Sum 1000000.00   GENERIC STRUCTURE ITEM (LS)
TEMPORARY RAILROAD SHORING

0224 8867000000-E SP  365.3 LF  145.00 52968.50   GENERIC STRUCTURE ITEM (LF)
METAL HANDRAIL



JAN 17, 2013 09:06 AM

TIP NO U-3459 2:00 PM 21 /  21 020

ROWAN

53500.3.STR01T4

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, TRACKBED, & STRUCTURES.

SR-2541 (KLUMAC RD) AT NORTH CAROLINA RAILROAD IN SALISBURY.

TRIANGLE GRADING & PAVING, INC

BURLINGTON,  NC   

C203127DEC 18 2012

0.571 MI

0225 8893000000-E SP   525 SY  55.00 28875.00   GENERIC STRUCTURE ITEM (SY)
1" ASPHALT PLANKING PRO- TECTIVE COURSE FOR
DECK

0226 8893000000-E SP   545 SY  75.00 40875.00   GENERIC STRUCTURE ITEM (SY)
MEMBRANE LAYER WATER-PROOFING FOR DECK

0227 8893000000-E SP   70 SY  75.00 5250.00   GENERIC STRUCTURE ITEM (SY)
TWO PART MEMBRANE WATER- PROOFING SYSTEM

 

    TOTAL 9759475.29   CONTRACT TOTAL

 

    SUB-TOTAL 5211640.04   ROADWAY ITEMS

    SUB-TOTAL 385541.25   WALL ITEMS

    SUB-TOTAL 4162294.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7629459.20   BLYTHE CONSTRUCTION, INC.

     2  8298379.38   CAROLINA BRIDGE CO., INC.

     3  8390767.77   DEVERE CONSTRUCTION COMPANY, INC

     4  8799210.99   W. C. ENGLISH, INC.

     5  8867538.45   BLYTHE DEVELOPMENT CO.

     6  9193666.66   SMITH-ROWE, LLC

     7  9759475.29   TRIANGLE GRADING & PAVING, INC



JAN 17, 2013 09:06 AM

TIP NO B-4719 2:00 PM 1 /  9 021

CABARRUS

38493.3.1

FED AID NO BRZ-1138(15)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #163 OVER REEDY CREEK ON SR-1138.

TCB BUILDERS, LLC

LEXINGTON,  NC

APPLE TUCK & ASSOCIATES, INC. DELLINGER, INC.

RUTHERFORDTON,  NC MONROE,  NC

C203018DEC 18 2012

0.066 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40500.00 40000.00  43000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 3200.00 5000.00  5000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 3300.00 5000.00  8000.00BRG APP SUB REG TIER**
(21+94)

0004 0043000000-N 226 Lump Sum 32050.00 31000.00  25500.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  50 CY  5.00 250.00 5.00 250.00 22.00  1100.00UNDERCUT EXCAVATION

0007 0134000000-E 240  175 CY  12.00 2100.00 12.00 2100.00 10.89  1905.75DRAINAGE DITCH EXCAVATION

0008 0196000000-E 270  160 SY  2.00 320.00 2.00 320.00 2.00  320.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  6 TON 34.00 204.00 34.00 204.00 34.00  204.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  16 SY  2.00 32.00 2.00 32.00 5.00  80.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  48 LF  30.00 1440.00 30.00 1440.00 32.00  1536.0015" DRAINAGE PIPE

0012 0995000000-E 340  22 LF  10.00 220.00 10.00 220.00 8.00  176.00PIPE REMOVAL

0013 1099500000-E 505  25 CY  5.00 125.00 5.00 125.00 11.70  292.50SHALLOW UNDERCUT

0014 1099700000-E 505  50 TON 23.00 1150.00 23.00 1150.00 26.00  1300.00CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  50 TON 26.00 1300.00 26.00 1300.00 26.00  1300.00INCIDENTAL STONE BASE

0016 1330000000-E 607  130 SY  28.00 3640.00 28.00 3640.00 28.00  3640.00INCIDENTAL MILLING

0017 1489000000-E 610  170 TON 67.87 11537.90 67.87 11537.90 67.87  11537.90ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  140 TON 73.32 10264.80 73.32 10264.80 73.32  10264.80ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  200 TON 64.57 12914.00 64.57 12914.00 64.57  12914.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  27 TON 645.00 17415.00 645.00 17415.00 645.00  17415.00ASP FOR PLANT MIX

0021 1693000000-E 654  25 TON 155.00 3875.00 155.00 3875.00 155.00  3875.00ASPH PLT MIX PVMT REPAIR

0022 2286000000-N 840  2 EA  1450.00 2900.00 1700.00 3400.00 1200.00  2400.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  350.00 700.00 800.00 1600.00 450.00  900.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  60 LF  31.00 1860.00 75.00 4500.00 50.00  3000.00SHOULDER BERM GUTTER

0025 3030000000-E 862  125 LF  14.25 1781.25 14.25 1781.25 14.25  1781.25STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0027 3165000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 1650.00  6600.00GR ANCHOR TYPE **********
(350, TL-2)

0028 3215000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00 1350.00  5400.00GR ANCHOR TYPE III

0029 3628000000-E 876  8 TON 37.00 296.00 37.00 296.00 54.00  432.00RIP RAP, CLASS I

0030 3635000000-E 876  71 TON 37.00 2627.00 37.00 2627.00 52.00  3692.00RIP RAP, CLASS II

0031 3649000000-E 876  2 TON 37.00 74.00 37.00 74.00 60.00  120.00RIP RAP, CLASS B

0032 3656000000-E 876  1,342 SY  1.25 1677.50 2.00 2684.00 2.10  2818.20GEOTEXTILE FOR DRAINGE

0033 4400000000-E 1110  366 SF  4.00 1464.00 5.00 1830.00 3.80  1390.80WORK ZONE SIGNS (STAT)

0034 4410000000-E 1110  119 SF  6.00 714.00 6.00 714.00 4.95  589.05WORK ZONE SIGNS (BARR)

0035 4445000000-E 1145  88 LF  17.00 1496.00 20.00 1760.00 11.50  1012.00BARRICADES (TYPE III)

0036 6000000000-E 1605  700 LF  2.25 1575.00 2.25 1575.00 2.60  1820.00TEMPORARY SILT FENCE

0037 6006000000-E 1610  225 TON 22.00 4950.00 35.00 7875.00 47.25  10631.25EROS CONTRL STONE CL A

0038 6009000000-E 1610  10 TON 39.00 390.00 39.00 390.00 52.05  520.50EROS CONTRL STONE CL B

0039 6012000000-E 1610  305 TON 22.00 6710.00 30.00 9150.00 33.00  10065.00SEDIMENT CONTROL STONE

0040 6015000000-E 1615  1 ACR 1400.00 1400.00 1400.00 1400.00 1400.00  1400.00TEMPORARY MULCHING
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TIP NO B-4719 2:00 PM 2 /  9 021

CABARRUS

38493.3.1

FED AID NO BRZ-1138(15)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #163 OVER REEDY CREEK ON SR-1138.

TCB BUILDERS, LLC

LEXINGTON,  NC

APPLE TUCK & ASSOCIATES, INC. DELLINGER, INC.

RUTHERFORDTON,  NC MONROE,  NC

C203018DEC 18 2012

0.066 MI

0041 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00 5.00  250.00SEED FOR TEMP SEEDING

0042 6021000000-E 1620 1.25 TON 475.00 593.75 475.00 593.75 600.00  750.00FERT FOR TEMP SEEDING

0043 6024000000-E 1622  200 LF  2.00 400.00 7.00 1400.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0044 6029000000-E SP   100 LF  2.00 200.00 2.00 200.00 5.00  500.00SAFETY FENCE

0045 6030000000-E 1630  100 CY  5.00 500.00 5.00 500.00 10.00  1000.00SILT EXCAVATION

0046 6036000000-E 1631  1,500 SY  1.50 2250.00 1.50 2250.00 2.25  3375.00MATTING FOR EROS CONTROL

0047 6037000000-E SP   480 SY  2.00 960.00 3.00 1440.00 5.00  2400.00COIR FIBER MAT

0048 6042000000-E 1632  150 LF  3.00 450.00 3.00 450.00 3.00  450.001/4" HARDWARE CLOTH

0049 6048000000-E SP   50 SY  32.00 1600.00 15.00 750.00 15.00  750.00FLOAT TURBIDITY CURTAIN

0050 6070000000-N 1639  12 EA  135.00 1620.00 300.00 3600.00 250.00  3000.00SPECIAL STILLING BASINS

0051 6071010000-E SP   45 LF  4.00 180.00 4.00 180.00 10.00  450.00WATTLE

0052 6071012000-E SP   120 LF  4.00 480.00 4.00 480.00 10.00  1200.00COIR FIBER WATTLE

0053 6071020000-E SP   15 LB  10.00 150.00 10.00 150.00 10.00  150.00POLYACRYLAMIDE (PAM)

0054 6071030000-E 1640  75 LF  4.00 300.00 4.00 300.00 8.00  600.00COIR FIBER BAFFLE

0055 6071050000-E SP   1 EA  800.00 800.00 800.00 800.00 825.00  825.00**" SKIMMER
(1-1/2")

0056 6084000000-E 1660  1 ACR 3000.00 3000.00 3000.00 3000.00 2900.00  2900.00SEEDING AND MULCHING

0057 6087000000-E 1660 0.5 ACR 200.00 100.00 200.00 100.00 10.00  5.00MOWING

0058 6090000000-E 1661  50 LB  4.00 200.00 4.00 200.00 1.00  50.00SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 475.00 118.75 475.00 118.75 500.00  125.00FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00 1.00  50.00SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.75 TON 475.00 356.25 475.00 356.25 500.00  375.00FERTILIZER TOPDRESSING

0062 6114500000-N 1667  10 MHR 15.00 150.00 15.00 150.00 40.00  400.00SPECIALIZED HAND MOWING

0063 6117000000-N SP   18 EA  50.00 900.00 200.00 3600.00 1.00  18.00RESPONSE FOR EROS CONTROL

0064 6126000000-E SP  0.07 ACR 10000.00 700.00 10000.00 700.00 10000.00  700.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0065 8017000000-N SP  Lump Sum 8200.00 10000.00  12000.00CM&R TEMP ACCESS ***********
(21+94.00-L-)

0066 8021000000-N SP  Lump Sum 31000.00 30000.00  21000.00REMV EXIST STR **********
(21+94.00-L-)

0067 8105520000-E 411 105.5 LF  1000.00 105500.00 493.00 52011.50 460.00  48530.003'-0" DRILLD PIER IN SOIL

0068 8105620000-E 411  65 LF  1100.00 71500.00 1453.00 94445.00 1500.00  97500.003'-0" DRILLD PIER NO SOIL

0069 8111200000-E 411  51 LF  50.00 2550.00 174.00 8874.00 200.00  10200.00PERM STL CASING FOR 3' PIER

0070 8113000000-N 411  1 EA  1500.00 1500.00 500.00 500.00 1200.00  1200.00SID INSPECTIONS

0071 8114000000-N 411  1 EA  1500.00 1500.00 500.00 500.00 500.00  500.00SPT TESTING

0072 8115000000-N 411  1 EA  2500.00 2500.00 2000.00 2000.00 3000.00  3000.00CSL TESTING

0073 8121000000-N 412 Lump Sum 14500.00 15000.00  25000.00UNCL STR EXCAV STA *****
(21+94.00-L-)

0074 8182000000-E 420 61.6 CY  855.00 52668.00 1000.00 61600.00 758.49  46722.98CLASS A CONCRETE (BRIDGE)

0075 8210000000-N 422 Lump Sum 11500.00 20000.00  25614.68BRG APPR SLAB ***********
(21+94.00-L-)

0076 8217000000-E 425  22,297 LB  0.90 20067.30 1.00 22297.00 1.00  22297.00REINF STEEL (BRIDGE)
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FED AID NO BRZ-1138(15)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #163 OVER REEDY CREEK ON SR-1138.

TCB BUILDERS, LLC

LEXINGTON,  NC

APPLE TUCK & ASSOCIATES, INC. DELLINGER, INC.

RUTHERFORDTON,  NC MONROE,  NC

C203018DEC 18 2012

0.066 MI

0077 8238000000-E 425  3,344 LB  1.10 3678.40 3.00 10032.00 1.50  5016.00SPIRAL COL REINF STL BRG

0078 8364000000-E 450  320 LF  59.00 18880.00 40.00 12800.00 45.00  14400.00HP12X53 PILES

0079 8475000000-E 460 314.9 LF  96.00 30230.40 110.00 34639.00 93.00  29285.70TWO BAR METAL RAIL

0080 8517000000-E 460 330.52 LF  52.00 17187.04 55.00 18178.60 55.00  18178.601'-**"X*****"CONC PARAPET
(1'-2" X 2'-10 3/4")

0081 8608000000-E 876  400 TON 37.00 14800.00 40.00 16000.00 42.00  16800.00RIP RAP II (2'-0")

0082 8622000000-E 876  440 SY  1.15 506.00 2.00 880.00 3.50  1540.00GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 5583.00 10000.00  7000.00ELASTOMERIC BEARINGS

0084 8762000000-E 430  1,045 LF  102.00 106590.00 120.00 125400.00 125.00  130625.003'-0"X 1'-9"PRESTR SLABS

0085 8763000000-E 430  770 LF  120.00 92400.00 135.00 103950.00 151.00  116270.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 817757.34 TOTAL 872424.80 TOTAL  879990.96CONTRACT TOTAL

 

    SUB-TOTAL 204917.20 SUB-TOTAL 223317.70 SUB-TOTAL  227311.00ROADWAY ITEMS

    SUB-TOTAL 612840.14 SUB-TOTAL 649107.10 SUB-TOTAL  652679.96STRUCTURE ITEMS
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FED AID NO BRZ-1138(15)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #163 OVER REEDY CREEK ON SR-1138.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC J. T. RUSSELL & SONS, INC.

MOUNT AIRY,  NC ALBEMARLE,  NC

C203018DEC 18 2012

0.066 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44075.00 44250.00  44000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 4500.00  6500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 5075.00 4300.00  7500.00BRG APP SUB REG TIER**
(21+94)

0004 0043000000-N 226 Lump Sum 28000.00 25000.00  20000.00GRADING

0005 0050000000-E 226  1 ACR 1000.00 1000.00 100.00 100.00 1500.00  1500.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  50 CY  5.00 250.00 8.00 400.00 25.00  1250.00UNDERCUT EXCAVATION

0007 0134000000-E 240  175 CY  12.00 2100.00 8.25 1443.75 15.00  2625.00DRAINAGE DITCH EXCAVATION

0008 0196000000-E 270  160 SY  2.00 320.00 4.00 640.00 2.50  400.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  6 TON 34.00 204.00 35.00 210.00 40.00  240.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  16 SY  2.00 32.00 4.00 64.00 2.50  40.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  48 LF  30.00 1440.00 28.00 1344.00 65.00  3120.0015" DRAINAGE PIPE

0012 0995000000-E 340  22 LF  10.00 220.00 12.00 264.00 15.00  330.00PIPE REMOVAL

0013 1099500000-E 505  25 CY  5.00 125.00 6.00 150.00 15.00  375.00SHALLOW UNDERCUT

0014 1099700000-E 505  50 TON 23.00 1150.00 28.00 1400.00 30.00  1500.00CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  50 TON 26.00 1300.00 28.00 1400.00 45.00  2250.00INCIDENTAL STONE BASE

0016 1330000000-E 607  130 SY  28.00 3640.00 10.00 1300.00 28.00  3640.00INCIDENTAL MILLING

0017 1489000000-E 610  170 TON 67.87 11537.90 67.87 11537.90 64.57  10976.90ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  140 TON 73.32 10264.80 73.32 10264.80 73.32  10264.80ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  200 TON 64.57 12914.00 64.57 12914.00 67.87  13574.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  27 TON 645.00 17415.00 645.00 17415.00 645.00  17415.00ASP FOR PLANT MIX

0021 1693000000-E 654  25 TON 155.00 3875.00 50.00 1250.00 155.00  3875.00ASPH PLT MIX PVMT REPAIR

0022 2286000000-N 840  2 EA  1700.00 3400.00 1350.00 2700.00 1600.00  3200.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  800.00 1600.00 500.00 1000.00 685.00  1370.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  60 LF  30.00 1800.00 50.00 3000.00 55.00  3300.00SHOULDER BERM GUTTER

0025 3030000000-E 862  125 LF  14.25 1781.25 14.25 1781.25 15.68  1960.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 12.10  60.50ADDIT GUARDRAIL POSTS

0027 3165000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 1815.00  7260.00GR ANCHOR TYPE **********
(350, TL-2)

0028 3215000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00 1485.00  5940.00GR ANCHOR TYPE III

0029 3628000000-E 876  8 TON 37.00 296.00 45.00 360.00 42.00  336.00RIP RAP, CLASS I

0030 3635000000-E 876  71 TON 37.00 2627.00 45.00 3195.00 42.00  2982.00RIP RAP, CLASS II

0031 3649000000-E 876  2 TON 37.00 74.00 45.00 90.00 42.00  84.00RIP RAP, CLASS B

0032 3656000000-E 876  1,342 SY  2.00 2684.00 2.00 2684.00 2.50  3355.00GEOTEXTILE FOR DRAINGE

0033 4400000000-E 1110  366 SF  3.80 1390.80 4.00 1464.00 4.40  1610.40WORK ZONE SIGNS (STAT)

0034 4410000000-E 1110  119 SF  4.95 589.05 6.00 714.00 6.60  785.40WORK ZONE SIGNS (BARR)

0035 4445000000-E 1145  88 LF  11.50 1012.00 17.00 1496.00 18.70  1645.60BARRICADES (TYPE III)

0036 6000000000-E 1605  700 LF  2.25 1575.00 2.25 1575.00 2.20  1540.00TEMPORARY SILT FENCE

0037 6006000000-E 1610  225 TON 35.00 7875.00 35.00 7875.00 42.00  9450.00EROS CONTRL STONE CL A

0038 6009000000-E 1610  10 TON 39.00 390.00 45.00 450.00 42.00  420.00EROS CONTRL STONE CL B

0039 6012000000-E 1610  305 TON 30.00 9150.00 35.00 10675.00 42.00  12810.00SEDIMENT CONTROL STONE

0040 6015000000-E 1615  1 ACR 600.00 600.00 600.00 600.00 1210.00  1210.00TEMPORARY MULCHING
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DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC J. T. RUSSELL & SONS, INC.

MOUNT AIRY,  NC ALBEMARLE,  NC

C203018DEC 18 2012

0.066 MI

0041 6018000000-E 1620  50 LB  2.00 100.00 2.00 100.00 8.80  440.00SEED FOR TEMP SEEDING

0042 6021000000-E 1620 1.25 TON 1600.00 2000.00 1600.00 2000.00 1650.00  2062.50FERT FOR TEMP SEEDING

0043 6024000000-E 1622  200 LF  7.00 1400.00 12.00 2400.00 26.00  5200.00TEMPORARY SLOPE DRAINS

0044 6029000000-E SP   100 LF  2.00 200.00 1.40 140.00 3.30  330.00SAFETY FENCE

0045 6030000000-E 1630  100 CY  5.00 500.00 8.00 800.00 25.00  2500.00SILT EXCAVATION

0046 6036000000-E 1631  1,500 SY  1.20 1800.00 1.20 1800.00 1.93  2895.00MATTING FOR EROS CONTROL

0047 6037000000-E SP   480 SY  2.50 1200.00 2.50 1200.00 7.70  3696.00COIR FIBER MAT

0048 6042000000-E 1632  150 LF  3.00 450.00 5.00 750.00 2.20  330.001/4" HARDWARE CLOTH

0049 6048000000-E SP   50 SY  10.00 500.00 20.00 1000.00 12.00  600.00FLOAT TURBIDITY CURTAIN

0050 6070000000-N 1639  12 EA  300.00 3600.00 65.00 780.00 550.00  6600.00SPECIAL STILLING BASINS

0051 6071010000-E SP   45 LF  4.00 180.00 8.00 360.00 6.60  297.00WATTLE

0052 6071012000-E SP   120 LF  4.00 480.00 5.00 600.00 8.80  1056.00COIR FIBER WATTLE

0053 6071020000-E SP   15 LB  10.00 150.00 20.00 300.00 33.00  495.00POLYACRYLAMIDE (PAM)

0054 6071030000-E 1640  75 LF  4.00 300.00 8.00 600.00 8.80  660.00COIR FIBER BAFFLE

0055 6071050000-E SP   1 EA  800.00 800.00 900.00 900.00 1200.00  1200.00**" SKIMMER
(1-1/2")

0056 6084000000-E 1660  1 ACR 1675.00 1675.00 1675.00 1675.00 1644.50  1644.50SEEDING AND MULCHING

0057 6087000000-E 1660 0.5 ACR 35.00 17.50 35.00 17.50 440.00  220.00MOWING

0058 6090000000-E 1661  50 LB  2.25 112.50 2.25 112.50 8.80  440.00SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 1600.00 400.00 1600.00 400.00 2200.00  550.00FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 6.60  330.00SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.75 TON 1400.00 1050.00 1400.00 1050.00 1320.00  990.00FERTILIZER TOPDRESSING

0062 6114500000-N 1667  10 MHR 35.00 350.00 35.00 350.00 49.50  495.00SPECIALIZED HAND MOWING

0063 6117000000-N SP   18 EA  125.00 2250.00 15.00 270.00 165.00  2970.00RESPONSE FOR EROS CONTROL

0064 6126000000-E SP  0.07 ACR 21500.00 1505.00 12000.00 840.00 39270.00  2748.90STREAMBANK REFORESTATION

STRUCTURE ITEMS

0065 8017000000-N SP  Lump Sum 35000.00 11000.00  20000.00CM&R TEMP ACCESS ***********
(21+94.00-L-)

0066 8021000000-N SP  Lump Sum 37670.00 66200.00  26000.00REMV EXIST STR **********
(21+94.00-L-)

0067 8105520000-E 411 105.5 LF  580.00 61190.00 483.12 50969.16 1050.00  110775.003'-0" DRILLD PIER IN SOIL

0068 8105620000-E 411  65 LF  1230.00 79950.00 1736.13 112848.45 1050.00  68250.003'-0" DRILLD PIER NO SOIL

0069 8111200000-E 411  51 LF  295.00 15045.00 321.05 16373.55 52.50  2677.50PERM STL CASING FOR 3' PIER

0070 8113000000-N 411  1 EA  1000.00 1000.00 1125.00 1125.00 1575.00  1575.00SID INSPECTIONS

0071 8114000000-N 411  1 EA  600.00 600.00 675.00 675.00 1575.00  1575.00SPT TESTING

0072 8115000000-N 411  1 EA  2000.00 2000.00 2250.00 2250.00 2625.00  2625.00CSL TESTING

0073 8121000000-N 412 Lump Sum 15000.00 15000.00  17185.40UNCL STR EXCAV STA *****
(21+94.00-L-)

0074 8182000000-E 420 61.6 CY  825.00 50820.00 756.37 46592.39 790.14  48672.62CLASS A CONCRETE (BRIDGE)

0075 8210000000-N 422 Lump Sum 11450.00 16125.00  23914.73BRG APPR SLAB ***********
(21+94.00-L-)

0076 8217000000-E 425  22,297 LB  1.00 22297.00 0.96 21405.12 1.12  24972.64REINF STEEL (BRIDGE)



JAN 17, 2013 09:06 AM

TIP NO B-4719 2:00 PM 6 /  9 021

CABARRUS

38493.3.1

FED AID NO BRZ-1138(15)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #163 OVER REEDY CREEK ON SR-1138.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC J. T. RUSSELL & SONS, INC.

MOUNT AIRY,  NC ALBEMARLE,  NC

C203018DEC 18 2012

0.066 MI

0077 8238000000-E 425  3,344 LB  1.25 4180.00 1.78 5952.32 3.10  10366.40SPIRAL COL REINF STL BRG

0078 8364000000-E 450  320 LF  50.00 16000.00 39.80 12736.00 68.00  21760.00HP12X53 PILES

0079 8475000000-E 460 314.9 LF  96.45 30372.11 121.04 38115.50 150.00  47235.00TWO BAR METAL RAIL

0080 8517000000-E 460 330.52 LF  75.00 24789.00 63.752 21071.31 40.10  13253.851'-**"X*****"CONC PARAPET
(1'-2" X 2'-10 3/4")

0081 8608000000-E 876  400 TON 1.00 400.00 0.50 200.00 42.00  16800.00RIP RAP II (2'-0")

0082 8622000000-E 876  440 SY  3.00 1320.00 2.20 968.00 2.50  1100.00GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 9000.00 6915.00  7500.00ELASTOMERIC BEARINGS

0084 8762000000-E 430  1,045 LF  120.00 125400.00 116.06 121282.70 104.76  109474.203'-0"X 1'-9"PRESTR SLABS

0085 8763000000-E 430  770 LF  150.00 115500.00 142.20 109494.00 130.35  100369.503'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 881439.91 TOTAL 887705.20 TOTAL  925526.34CONTRACT TOTAL

 

    SUB-TOTAL 222456.80 SUB-TOTAL 210406.70 SUB-TOTAL  249444.50ROADWAY ITEMS

    SUB-TOTAL 658983.11 SUB-TOTAL 677298.50 SUB-TOTAL  676081.84STRUCTURE ITEMS



JAN 17, 2013 09:06 AM

TIP NO B-4719 2:00 PM 7 /  9 021

CABARRUS

38493.3.1

FED AID NO BRZ-1138(15)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #163 OVER REEDY CREEK ON SR-1138.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

BOGGS PAVING, INC. BLYTHE CONSTRUCTION, INC.

MONROE,  NC CHARLOTTE,  NC

C203018DEC 18 2012

0.066 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 48200.00  45000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5200.00 5000.00  10000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 7800.00 20000.00  6000.00BRG APP SUB REG TIER**
(21+94)

0004 0043000000-N 226 Lump Sum 48000.00 66000.00  55000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 4500.00 4500.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  50 CY  12.00 600.00 30.00 1500.00 22.00  1100.00UNDERCUT EXCAVATION

0007 0134000000-E 240  175 CY  5.00 875.00 14.00 2450.00 8.00  1400.00DRAINAGE DITCH EXCAVATION

0008 0196000000-E 270  160 SY  2.25 360.00 4.00 640.00 3.00  480.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  6 TON 40.00 240.00 25.00 150.00 28.00  168.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  16 SY  4.50 72.00 2.00 32.00 3.00  48.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  48 LF  42.00 2016.00 50.00 2400.00 30.00  1440.0015" DRAINAGE PIPE

0012 0995000000-E 340  22 LF  10.00 220.00 15.00 330.00 13.00  286.00PIPE REMOVAL

0013 1099500000-E 505  25 CY  5.00 125.00 60.00 1500.00 6.00  150.00SHALLOW UNDERCUT

0014 1099700000-E 505  50 TON 30.00 1500.00 25.00 1250.00 23.00  1150.00CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  50 TON 30.00 1500.00 45.00 2250.00 26.00  1300.00INCIDENTAL STONE BASE

0016 1330000000-E 607  130 SY  10.00 1300.00 10.00 1300.00 40.00  5200.00INCIDENTAL MILLING

0017 1489000000-E 610  170 TON 75.00 12750.00 70.00 11900.00 80.00  13600.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  140 TON 75.00 10500.00 70.00 9800.00 80.00  11200.00ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  200 TON 85.00 17000.00 80.00 16000.00 80.00  16000.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  27 TON 675.00 18225.00 575.00 15525.00 615.00  16605.00ASP FOR PLANT MIX

0021 1693000000-E 654  25 TON 150.00 3750.00 170.00 4250.00 100.00  2500.00ASPH PLT MIX PVMT REPAIR

0022 2286000000-N 840  2 EA  1250.00 2500.00 2200.00 4400.00 1200.00  2400.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  1000.00 2000.00 400.00 800.00 500.00  1000.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  60 LF  35.00 2100.00 23.00 1380.00 70.00  4200.00SHOULDER BERM GUTTER

0025 3030000000-E 862  125 LF  14.25 1781.25 14.25 1781.25 14.25  1781.25STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0027 3165000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 1650.00  6600.00GR ANCHOR TYPE **********
(350, TL-2)

0028 3215000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00 1350.00  5400.00GR ANCHOR TYPE III

0029 3628000000-E 876  8 TON 75.00 600.00 50.00 400.00 55.00  440.00RIP RAP, CLASS I

0030 3635000000-E 876  71 TON 44.00 3124.00 50.00 3550.00 55.00  3905.00RIP RAP, CLASS II

0031 3649000000-E 876  2 TON 75.00 150.00 125.00 250.00 50.00  100.00RIP RAP, CLASS B

0032 3656000000-E 876  1,342 SY  0.50 671.00 3.00 4026.00 3.00  4026.00GEOTEXTILE FOR DRAINGE

0033 4400000000-E 1110  366 SF  4.18 1529.88 3.80 1390.80 15.00  5490.00WORK ZONE SIGNS (STAT)

0034 4410000000-E 1110  119 SF  5.45 648.55 4.95 589.05 10.00  1190.00WORK ZONE SIGNS (BARR)

0035 4445000000-E 1145  88 LF  12.65 1113.20 11.50 1012.00 22.00  1936.00BARRICADES (TYPE III)

0036 6000000000-E 1605  700 LF  2.10 1470.00 2.25 1575.00 3.00  2100.00TEMPORARY SILT FENCE

0037 6006000000-E 1610  225 TON 25.00 5625.00 44.00 9900.00 45.00  10125.00EROS CONTRL STONE CL A

0038 6009000000-E 1610  10 TON 75.00 750.00 55.00 550.00 50.00  500.00EROS CONTRL STONE CL B

0039 6012000000-E 1610  305 TON 34.00 10370.00 45.00 13725.00 40.00  12200.00SEDIMENT CONTROL STONE

0040 6015000000-E 1615  1 ACR 1000.00 1000.00 1000.00 1000.00 600.00  600.00TEMPORARY MULCHING



JAN 17, 2013 09:06 AM

TIP NO B-4719 2:00 PM 8 /  9 021

CABARRUS

38493.3.1

FED AID NO BRZ-1138(15)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #163 OVER REEDY CREEK ON SR-1138.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

BOGGS PAVING, INC. BLYTHE CONSTRUCTION, INC.

MONROE,  NC CHARLOTTE,  NC

C203018DEC 18 2012

0.066 MI

0041 6018000000-E 1620  50 LB  5.00 250.00 7.00 350.00 2.00  100.00SEED FOR TEMP SEEDING

0042 6021000000-E 1620 1.25 TON 1000.00 1250.00 1800.00 2250.00 1600.00  2000.00FERT FOR TEMP SEEDING

0043 6024000000-E 1622  200 LF  1.00 200.00 14.00 2800.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0044 6029000000-E SP   100 LF  2.00 200.00 5.00 500.00 3.00  300.00SAFETY FENCE

0045 6030000000-E 1630  100 CY  10.00 1000.00 55.00 5500.00 11.00  1100.00SILT EXCAVATION

0046 6036000000-E 1631  1,500 SY  1.50 2250.00 1.75 2625.00 2.60  3900.00MATTING FOR EROS CONTROL

0047 6037000000-E SP   480 SY  6.00 2880.00 2.00 960.00 2.50  1200.00COIR FIBER MAT

0048 6042000000-E 1632  150 LF  10.00 1500.00 5.00 750.00 2.00  300.001/4" HARDWARE CLOTH

0049 6048000000-E SP   50 SY  25.00 1250.00 35.00 1750.00 52.89  2644.50FLOAT TURBIDITY CURTAIN

0050 6070000000-N 1639  12 EA  50.00 600.00 250.00 3000.00 145.51  1746.12SPECIAL STILLING BASINS

0051 6071010000-E SP   45 LF  10.00 450.00 8.00 360.00 12.23  550.35WATTLE

0052 6071012000-E SP   120 LF  10.00 1200.00 8.00 960.00 12.15  1458.00COIR FIBER WATTLE

0053 6071020000-E SP   15 LB  15.00 225.00 30.00 450.00 15.00  225.00POLYACRYLAMIDE (PAM)

0054 6071030000-E 1640  75 LF  10.00 750.00 23.00 1725.00 12.15  911.25COIR FIBER BAFFLE

0055 6071050000-E SP   1 EA  925.00 925.00 1700.00 1700.00 800.00  800.00**" SKIMMER
(1-1/2")

0056 6084000000-E 1660  1 ACR 1350.00 1350.00 1695.00 1695.00 1675.00  1675.00SEEDING AND MULCHING

0057 6087000000-E 1660 0.5 ACR 50.00 25.00 300.00 150.00 35.00  17.50MOWING

0058 6090000000-E 1661  50 LB  1.00 50.00 8.00 400.00 2.25  112.50SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 400.00 100.00 2000.00 500.00 1600.00  400.00FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  1.00 50.00 6.00 300.00 2.00  100.00SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.75 TON 400.00 300.00 1500.00 1125.00 1400.00  1050.00FERTILIZER TOPDRESSING

0062 6114500000-N 1667  10 MHR 18.00 180.00 45.00 450.00 35.00  350.00SPECIALIZED HAND MOWING

0063 6117000000-N SP   18 EA  1.00 18.00 150.00 2700.00 15.00  270.00RESPONSE FOR EROS CONTROL

0064 6126000000-E SP  0.07 ACR 12500.00 875.00 5000.00 350.00 4000.00  280.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0065 8017000000-N SP  Lump Sum 35000.00 7500.00  15000.00CM&R TEMP ACCESS ***********
(21+94.00-L-)

0066 8021000000-N SP  Lump Sum 50000.00 56900.00  20000.00REMV EXIST STR **********
(21+94.00-L-)

0067 8105520000-E 411 105.5 LF  742.00 78281.00 742.00 78281.00 850.00  89675.003'-0" DRILLD PIER IN SOIL

0068 8105620000-E 411  65 LF  742.00 48230.00 742.00 48230.00 1150.00  74750.003'-0" DRILLD PIER NO SOIL

0069 8111200000-E 411  51 LF  111.00 5661.00 111.00 5661.00 120.00  6120.00PERM STL CASING FOR 3' PIER

0070 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 500.00  500.00SID INSPECTIONS

0071 8114000000-N 411  1 EA  500.00 500.00 500.00 500.00 500.00  500.00SPT TESTING

0072 8115000000-N 411  1 EA  2000.00 2000.00 2000.00 2000.00 2000.00  2000.00CSL TESTING

0073 8121000000-N 412 Lump Sum 25000.00 10000.00  10000.00UNCL STR EXCAV STA *****
(21+94.00-L-)

0074 8182000000-E 420 61.6 CY  1100.00 67760.00 900.00 55440.00 1000.00  61600.00CLASS A CONCRETE (BRIDGE)

0075 8210000000-N 422 Lump Sum 21850.00 25000.00  15000.00BRG APPR SLAB ***********
(21+94.00-L-)

0076 8217000000-E 425  22,297 LB  1.00 22297.00 1.00 22297.00 0.75  16722.75REINF STEEL (BRIDGE)



JAN 17, 2013 09:06 AM

TIP NO B-4719 2:00 PM 9 /  9 021

CABARRUS

38493.3.1

FED AID NO BRZ-1138(15)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #163 OVER REEDY CREEK ON SR-1138.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

BOGGS PAVING, INC. BLYTHE CONSTRUCTION, INC.

MONROE,  NC CHARLOTTE,  NC

C203018DEC 18 2012

0.066 MI

0077 8238000000-E 425  3,344 LB  1.50 5016.00 2.25 7524.00 1.50  5016.00SPIRAL COL REINF STL BRG

0078 8364000000-E 450  320 LF  50.00 16000.00 85.00 27200.00 50.00  16000.00HP12X53 PILES

0079 8475000000-E 460 314.9 LF  125.00 39362.50 124.75 39283.78 120.00  37788.00TWO BAR METAL RAIL

0080 8517000000-E 460 330.52 LF  80.00 26441.60 36.45 12047.45 80.00  26441.601'-**"X*****"CONC PARAPET
(1'-2" X 2'-10 3/4")

0081 8608000000-E 876  400 TON 49.00 19600.00 55.00 22000.00 20.00  8000.00RIP RAP II (2'-0")

0082 8622000000-E 876  440 SY  2.25 990.00 2.00 880.00 3.00  1320.00GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 6350.00 11000.00  10000.00ELASTOMERIC BEARINGS

0084 8762000000-E 430  1,045 LF  125.00 130625.00 125.00 130625.00 160.00  167200.003'-0"X 1'-9"PRESTR SLABS

0085 8763000000-E 430  770 LF  150.00 115500.00 156.00 120120.00 180.00  138600.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 959363.98 TOTAL 989700.33 TOTAL  999498.82CONTRACT TOTAL

 

    SUB-TOTAL 242399.88 SUB-TOTAL 306711.10 SUB-TOTAL  277265.47ROADWAY ITEMS

    SUB-TOTAL 716964.10 SUB-TOTAL 682989.23 SUB-TOTAL  722233.35STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  817757.34   TCB BUILDERS, LLC

     2  872424.80   APPLE TUCK & ASSOCIATES, INC.

     3  879990.96   DELLINGER, INC.

     4  881439.91   DANE CONSTRUCTION, INC.

     5  887705.20   SMITH-ROWE, LLC

     6  925526.34   J. T. RUSSELL & SONS, INC.

     7  959363.98   COUNTRY BOY LANDSCAPING INC

     8  989700.33   BOGGS PAVING, INC.

     9  999498.82   BLYTHE CONSTRUCTION, INC.



JAN 17, 2013 09:06 AM

TIP NO B-4753 2:00 PM 1 /  3 022

GASTON

38525.3.1

FED AID NO BRSTP-2439(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER DUHART'S CREEK AND APPROACHES ON SR-2439 (LOWELL BETHESDA RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

C202814DEC 18 2012

0.099 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38320.00 44000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 9975.00 33000.00  BRG APP SUB REG TIER**
(23+51.50)

0003 0043000000-N 226 Lump Sum 60000.00 28000.00  GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 2000.00 2000.00  SUPP CLEARING & GRUBBING

0005 0134000000-E 240  55 CY  25.00 1375.00 10.00 550.00  DRAINAGE DITCH EXCAVATION

0006 0196000000-E 270  500 SY  2.15 1075.00 1.60 800.00  GEOTEXTILE SOIL STABILIZATION

0007 0335200000-E 305  36 LF  30.00 1080.00 33.00 1188.00  15" DRAINAGE PIPE

0008 0335300000-E 305  208 LF  32.00 6656.00 34.00 7072.00  18" DRAINAGE PIPE

0009 0448200000-E 310  44 LF  32.00 1408.00 34.00 1496.00  15" RCP CULV CLASS IV

0010 0582000000-E 310  40 LF  25.00 1000.00 44.00 1760.00  15" CS PIPE CULV 0.064"

0011 0636000000-E 310  2 EA  225.00 450.00 525.00 1050.00  **" CS ELBOW *****" THICK
(15", 0.064")

0012 0995000000-E 340  225 LF  10.00 2250.00 15.00 3375.00  PIPE REMOVAL

0013 1099500000-E 505  175 CY  10.00 1750.00 12.00 2100.00  SHALLOW UNDERCUT

0014 1099700000-E 505  350 TON 25.00 8750.00 25.00 8750.00  CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  200 TON 25.00 5000.00 28.00 5600.00  INCIDENTAL STONE BASE

0016 1330000000-E 607  125 SY  15.00 1875.00 23.00 2875.00  INCIDENTAL MILLING

0017 1489000000-E 610  295 TON 50.00 14750.00 58.00 17110.00  ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  230 TON 50.00 11500.00 67.86 15607.80  ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  245 TON 50.00 12250.00 56.00 13720.00  ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  40 TON 625.00 25000.00 725.00 29000.00  ASP FOR PLANT MIX

0021 2022000000-E 815  56 CY  15.00 840.00 23.00 1288.00  SUBDRAIN EXCAVATION

0022 2033000000-E 815  42 CY  25.00 1050.00 69.00 2898.00  SUBDRAIN FINE AGGREGATE

0023 2044000000-E 815  250 LF  8.00 2000.00 9.00 2250.00  6" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  350.00 350.00 320.00 320.00  SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  25.00 150.00 24.00 144.00  6" OUTLET PIPE

0026 2286000000-N 840  3 EA  1375.00 4125.00 1125.00 3375.00  MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  3 EA  575.00 1725.00 495.00 1485.00  FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  20 LF  40.00 800.00 37.00 740.00  SHOULDER BERM GUTTER

0029 3030000000-E 862 87.5 LF  14.00 1225.00 19.00 1662.50  STL BM GUARDRAIL

0030 3045000000-E 862  50 LF  15.00 750.00 20.00 1000.00  SBGR SHOP CURVED

0031 3150000000-N 862  5 EA  11.00 55.00 15.00 75.00  ADDIT GUARDRAIL POSTS

0032 3195000000-N 862  1 EA  425.00 425.00 625.00 625.00  GR ANCHOR TYPE AT-1

0033 3270000000-N SP   3 EA  1825.00 5475.00 2000.00 6000.00  GR ANCHOR TYPE 350

0034 3317000000-N 862  4 EA  1425.00 5700.00 1650.00 6600.00  GR ANCHOR TYPE B-77

0035 3628000000-E 876  185 TON 35.00 6475.00 45.00 8325.00  RIP RAP, CLASS I

0036 3635000000-E 876  50 TON 40.00 2000.00 54.00 2700.00  RIP RAP, CLASS II

0037 3649000000-E 876  10 TON 45.00 450.00 49.00 490.00  RIP RAP, CLASS B

0038 3656000000-E 876  1,015 SY  2.15 2182.25 2.40 2436.00  GEOTEXTILE FOR DRAINGE

0039 4072000000-E 903  100 LF  4.95 495.00 6.75 675.00  SUPPORT, 3-LB STL U-CHAN

0040 4096000000-N 904  3 EA  95.00 285.00 116.00 348.00  SIGN ERECTION, TYPE D



JAN 17, 2013 09:06 AM

TIP NO B-4753 2:00 PM 2 /  3 022

GASTON

38525.3.1

FED AID NO BRSTP-2439(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER DUHART'S CREEK AND APPROACHES ON SR-2439 (LOWELL BETHESDA RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

C202814DEC 18 2012

0.099 MI

0041 4102000000-N 904  4 EA  55.00 220.00 81.00 324.00  SIGN ERECTION, TYPE E

0042 4116100000-N 904  1 EA  100.00 100.00 120.00 120.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0043 4155000000-N 907  10 EA  1.00 10.00 6.00 60.00  DISPOSE SIGN SYST U-CHAN

0044 4192000000-N 907  1 EA  1.00 1.00 6.00 6.00  DISPOSE SUPPORT, U-CHAN

0045 4400000000-E 1110  374 SF  4.00 1496.00 5.00 1870.00  WORK ZONE SIGNS (STAT)

0046 4410000000-E 1110  104 SF  6.50 676.00 6.00 624.00  WORK ZONE SIGNS (BARR)

0047 4430000000-N 1130  12 EA  38.50 462.00 75.00 900.00  DRUMS

0048 4445000000-E 1145  104 LF  17.50 1820.00 20.00 2080.00  BARRICADES (TYPE III)

0049 4810000000-E 1205  4,200 LF  0.49 2058.00 0.50 2100.00  PAINT PVMT MARKINGS 4"

0050 6000000000-E 1605  915 LF  2.25 2058.75 2.00 1830.00  TEMPORARY SILT FENCE

0051 6006000000-E 1610  160 TON 35.00 5600.00 45.00 7200.00  EROS CONTRL STONE CL A

0052 6009000000-E 1610  285 TON 35.00 9975.00 45.00 12825.00  EROS CONTRL STONE CL B

0053 6012000000-E 1610  185 TON 30.00 5550.00 48.00 8880.00  SEDIMENT CONTROL STONE

0054 6015000000-E 1615  1 ACR 500.00 500.00 650.00 650.00  TEMPORARY MULCHING

0055 6018000000-E 1620  50 LB  2.25 112.50 4.25 212.50  SEED FOR TEMP SEEDING

0056 6021000000-E 1620 0.25 TON 1600.00 400.00 2600.00 650.00  FERT FOR TEMP SEEDING

0057 6024000000-E 1622  200 LF  12.00 2400.00 10.00 2000.00  TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   100 LF  1.40 140.00 2.00 200.00  SAFETY FENCE

0059 6030000000-E 1630  130 CY  10.00 1300.00 10.00 1300.00  SILT EXCAVATION

0060 6036000000-E 1631  1,500 SY  1.20 1800.00 1.60 2400.00  MATTING FOR EROS CONTROL

0061 6037000000-E SP   80 SY  3.25 260.00 7.50 600.00  COIR FIBER MAT

0062 6038000000-E SP   150 SY  4.00 600.00 7.50 1125.00  PERM SOIL REINF MAT

0063 6042000000-E 1632  170 LF  6.50 1105.00 8.00 1360.00  1/4" HARDWARE CLOTH

0064 6070000000-N 1639  4 EA  475.00 1900.00 440.00 1760.00  SPECIAL STILLING BASINS

0065 6071020000-E SP   80 LB  7.00 560.00 17.50 1400.00  POLYACRYLAMIDE (PAM)

0066 6084000000-E 1660 1.5 ACR 1600.00 2400.00 2200.00 3300.00  SEEDING AND MULCHING

0067 6087000000-E 1660 0.5 ACR 35.00 17.50 80.00 40.00  MOWING

0068 6090000000-E 1661  50 LB  2.25 112.50 5.75 287.50  SEED FOR REPAIR SEEDING

0069 6093000000-E 1661 0.25 TON 1600.00 400.00 2200.00 550.00  FERT FOR REPAIR SEEDING

0070 6096000000-E 1662  50 LB  2.00 100.00 4.25 212.50  SEED FOR SUPP SEEDING

0071 6108000000-E 1665 0.75 TON 1400.00 1050.00 1600.00 1200.00  FERTILIZER TOPDRESSING

0072 6114500000-N 1667  20 MHR 25.00 500.00 55.00 1100.00  SPECIALIZED HAND MOWING

0073 6117000000-N SP   18 EA  125.00 2250.00 125.00 2250.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0074 8021000000-N SP  Lump Sum 32755.00 32000.00  REMV EXIST STR **********
(23+51.50-L-)

0075 8105520000-E 411  9 LF  1100.00 9900.00 800.00 7200.00  3'-0" DRILLD PIER IN SOIL

0076 8105620000-E 411  18 LF  2625.00 47250.00 1500.00 27000.00  3'-0" DRILLD PIER NO SOIL

0077 8111200000-E 411  9 LF  65.00 585.00 175.00 1575.00  PERM STL CASING FOR 3' PIER

0078 8113000000-N 411  1 EA  300.00 300.00 900.00 900.00  SID INSPECTIONS
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TIP NO B-4753 2:00 PM 3 /  3 022

GASTON

38525.3.1

FED AID NO BRSTP-2439(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER DUHART'S CREEK AND APPROACHES ON SR-2439 (LOWELL BETHESDA RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

C202814DEC 18 2012

0.099 MI

0079 8114000000-N 411  1 EA  300.00 300.00 2500.00 2500.00  SPT TESTING

0080 8115000000-N 411  1 EA  2500.00 2500.00 2100.00 2100.00  CSL TESTING

0081 8121000000-N 412 Lump Sum 18695.00 32000.00  UNCL STR EXCAV STA *****
(23+51.50-L-)

0082 8147000000-E 420  4,090 SF  29.05 118814.50 33.00 134970.00  REINF CONCRETE DECK SLAB

0083 8161000000-E 420  4,581 SF  0.80 3664.80 1.00 4581.00  GROOVING BRIDGE FLOORS

0084 8182000000-E 420 52.2 CY  1175.00 61335.00 1175.00 61335.00  CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 22215.00 39000.00  BRG APPR SLAB ***********
(23+51.50-L-)

0086 8217000000-E 425  11,372 LB  1.00 11372.00 1.00 11372.00  REINF STEEL (BRIDGE)

0087 8238000000-E 425  846 LB  1.25 1057.50 2.50 2115.00  SPIRAL COL REINF STL BRG

0088 8262000000-E 430  481 LF  180.00 86580.00 250.00 120250.00  45" PRESTR CONCRETE GIRDR

0089 8364000000-E 450  215 LF  65.30 14039.50 71.00 15265.00  HP12X53 PILES

0090 8503000000-E 460 242.67 LF  59.00 14317.53 70.00 16986.90  CONCRETE BARRIER RAIL

0091 8608000000-E 876  490 TON 46.30 22687.00 40.00 19600.00  RIP RAP II (2'-0")

0092 8622000000-E 876  545 SY  2.75 1498.75 2.50 1362.50  GEOTEXTILE FOR DRAINAGE

0093 8657000000-N 430 Lump Sum 7500.00 7500.00  ELASTOMERIC BEARINGS

 

    TOTAL 766422.08 TOTAL 863519.20  CONTRACT TOTAL

 

    SUB-TOTAL 289055.50 SUB-TOTAL 323906.80  ROADWAY ITEMS

    SUB-TOTAL 477366.58 SUB-TOTAL 539612.40  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  766422.08   DANE CONSTRUCTION, INC.

     2  863519.20   BLYTHE DEVELOPMENT CO.
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TIP NO I-5322 2:00 PM 1 /  2 025

HAYWOOD

14CR.20441.9,  47041.3.1

FED AID NO STATE FUNDED, IMS-040-1(240)15

PAVEMENT REHABILITATION.

I-40 FROM MP-14.8 TO MP-20.5 AND 1 SECTION OF SECONDARY ROAD

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

C203137DEC 18 2012

8.610 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 428500.00   MOBILIZATION

0002 0996000000-N 350  20 EA  1400.00 28000.00   PIPE CLEAN-OUT

0003 1297000000-E 607  111,411 SY  2.10 233963.10   MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  1,557 SY  2.45 3814.65   MILL ASP PVMT *****" DTH
(3")

0005 1297000000-E 607  173,888 SY  2.60 452108.80   MILL ASP PVMT *****" DTH
(4-1/2")

0006 1498000000-E 610  293 TON 72.00 21096.00   ASP CONC INTR CRS I19.0B

0007 1508000000-E 610  31,188 TON 57.00 1777716.00   ASP CONC INTR CRS I19.0D

0008 1519000000-E 610  13,327 TON 64.50 859591.50   ASP CONC SURF CRS S9.5B

0009 1524200000-E 610  16,154 TON 57.00 920778.00   ASP CONC SURF CRS S9.5D

0010 1525100000-E SP   1,439 TON 66.00 94974.00   ASP CONC SURF CRS SF9.5A LEVEL

0011 1575000000-E 620  2,320 TON 635.00 1473200.00   ASP FOR PLANT MIX

0012 1577000000-E 620  1,664 TON 679.00 1129856.00   POLYM MOD ASP BNDR FOR PLT MIX

0013 1662000000-E 650  12,168 TON 55.80 678974.40   OG ASP FRICT FC-1 MOD

0014 1840000000-E 665  120,384 LF  0.20 24076.80   MILLED RUMBLE STRIPS

0015 2995000000-N SP   20 EA  600.00 12000.00   GENERIC DRAINAGE ITEM (EA)
DRAINAGE STRUCTURE CLEAN-OUT

0016 4400000000-E 1110  421 SF  13.00 5473.00   WORK ZONE SIGNS (STAT)

0017 4405000000-E 1110  400 SF  13.00 5200.00   WORK ZONE SIGNS (PORT)

0018 4415000000-N 1115  2 EA  6000.00 12000.00   FLASHING ARROW BOARD

0019 4420000000-N 1120  5 EA  7500.00 37500.00   PORTABLE CHANGE MSG SIGN

0020 4430000000-N 1130  200 EA  42.00 8400.00   DRUMS

0021 4480000000-N 1165  2 EA  25000.00 50000.00   TMA

0022 4516000000-N 1180  1,550 EA  2.00 3100.00   SKINNY DRUM

0023 4685000000-E 1205  10,203 LF  0.50 5101.50   THERMO PVT MKG LINES 4"90

0024 4688000000-E 1205  131,328 LF  0.68 89303.04   THERMO PVT MKG LINES,6"90 MILS

0025 4690000000-E 1205  15,048 LF  0.90 13543.20   THERMO PVT MKG LINES 6"120 MILS

0026 4702000000-E 1205  1,418 LF  1.45 2056.10   12"WIDE THERMO 120 MILS

0027 4721000000-E 1205  96 EA  100.00 9600.00   THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  6 EA  125.00 750.00   THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  141,968 LF  0.23 32652.64   PAINT PVMT MARKINGS 4"

0030 4815000000-E 1205  153,648 LF  0.24 36875.52   PAINT PVMT MARKINGS 6"

0031 4825000000-E 1205  1,200 LF  0.50 600.00   PAINT PVMT MARKINGS 12"

0032 4835000000-E 1205  200 LF  3.00 600.00   PAINT PVT MKG LINES 24"

0033 4905000000-N 1253  1,035 EA  26.00 26910.00   SNOWPLB PVMT MRKER

0034 4960000000-N SP   150 EA  40.00 6000.00   GENERIC TRAFFIC CONTROL ITEM (EA)
ALUMINUM CORRUGATED DELINEATOR

0035 5255000000-N 1413 Lump Sum 93400.00   PORTABLE LIGHTING

 

    TOTAL 8577714.25   CONTRACT TOTAL
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HAYWOOD

14CR.20441.9,  47041.3.1

FED AID NO STATE FUNDED, IMS-040-1(240)15

PAVEMENT REHABILITATION.

I-40 FROM MP-14.8 TO MP-20.5 AND 1 SECTION OF SECONDARY ROAD

   

C203137DEC 18 2012

8.610 MI

 

    SUB-TOTAL 8577714.25   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8577714.25   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



JAN 17, 2013 09:06 AM

TIP NO U-2925 2:00 PM 1 /  1 026

FORSYTH

34892.2.2

FED AID NO STP-0918(16)

DESIGN BUILD.

SALEM CREEK CONNECTOR FROM SR-4326 (RAMS DR - FORMERLY STADIUM DR) TO SR-4325 (MARTIN LUTHER KING JR DR).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

SHIRLEY CONTRACTING CO. LLC THE LANE CONSTRUCTION CORP

LORTON,  VA CHESHIRE,  CT

C202933DEC 18 2012

1.094 MI

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 68925000.00 91677000.00  96887000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION

 

    TOTAL 68925000.00 TOTAL 91677000.00 TOTAL  96887000.00CONTRACT TOTAL

 

    SUB-TOTAL 68925000.00 SUB-TOTAL 91677000.00 SUB-TOTAL  96887000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  68925000.00   BLYTHE CONSTRUCTION, INC.

  **  2  91677000.00   SHIRLEY CONTRACTING CO. LLC

       ** BID EXECUTED IMPROPERLY

       ** INAPPROPRIATE TITLE

     3  96887000.00   THE LANE CONSTRUCTION CORP

       
** DENOTES IRREGULAR BID


